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I. Statement of Applicable Standards 

 
The Utah Department of Transportation 2026 Standard Specifications and 
Standards Drawings for Road and Bridge Construction books found at: 
http://udot.utah.gov/go/2026standards 

 
 

Refer to “Special Provisions” for other project specific specifications. 



 
 

 
II.  Notice to Contractors 

 
 
THE DEPARTMENT WILL NOT HOLD RETENTION ON THIS PROJECT. 
Per Utah State Code § 13-8-5 Prime Contractors cannot hold 
retention. Refer to Utah Code § 13-8-5 for more information. 



NOTICE TO CONTRACTORS
Project Information

Federal Project Number: F-0040(249)51 

Project Location: US-40; MP 50.86 - 86.31

Project Description: ITS Communication

Electronic Bid Proposals to be Received By: 2:00 p.m. 02/05/2026 

Public Bid Opening Scheduled: 2:00 p.m. 02/05/2026 

Federal Regulations: Davis-Bacon wages apply to this project and are made a part of these contract documents 
as required in the provisions of the Federal-Aid Highway Act of 1968. This contract is subject to all appropriate 
Federal Laws, including Title VI of the Civil Rights Act of 1964 and the Fair Labor Standards Act of 1938, (52 Stat. 
1060). SEE CERTIFIED PAYROLL SPECIAL REQUIREMENTS ATTACHMENT. 

The project is to be completed: to be determined by competitive bidding.

Other Requirements:

Contractors who want to do a press release or use UDOT's name in any way, need permission from 
UDOT's Communications Office.

ANTI-BOYCOTT ISRAEL ACT: Unless Utah Code Â§ 63G-27-201(2) applies, Contractor/Consultant certifies it is 
not currently engaged in boycotting the State of Israel and agrees not to engage in a boycott of the State of Israel 
for the duration of the contract.

Contractors must acknowledge they understand the Utah Legislature encourages employment of Utah workers 
and the proliferation of Utah business in carrying out the promises they make under this contract, which the 
Legislature made possible by funds it appropriated in 2021 Utah Laws Ch. 387 (H.B. 433).

All project bidding information, including Specifications and Plans, can be viewed, downloaded, and printed from 
UDOT's Project Development Construction Bid Opening Information website, 
https://app.udot.utah.gov/apex/pdbs/f?p=232:1.The UDOT's Bidding Business System link is also available on 
this website, for the UDOT Bid System - Masterworks. Bidders must use the UDOT Bidding Business System 
when bidding on a UDOT project.

Project information can also be reviewed at the main office in Salt Lake City, its Region offices, and its District 
offices in Price, Richfield, and Cedar City.

Project Plans cannot be downloaded or printed from the website unless your company is registered with UDOT. 
Go to UDOT's website to register. Registered companies may also obtain a share drive of the advertising project 
files only in the instance where on-line electronic files may not be obtainable due to on-line technical difficulties. 
These files contain all the project advertising documents and would be available from the main office, 4501 South 
2700 West, Salt Lake City.

Prequalification of bidders is required. Prior to submitting a bid, the bidder must have on file with the Utah 
Department of Transportation a completed and approved contractor's application for prequalification. Department 
processing time is 20 working days from receipt of properly executed documentation.

As required, a contractor's license must be obtained from the Utah Department of Commerce to work on UDOT 
projects as defined from the Division of Professional Licensing.



Qualified Health Insurance

A prime contractor is subject to qualified health insurance requirements if the prime contract is in the amount of 
$2,000,000 or greater. A subcontractor is subject to qualified health insurance requirements if the subcontract is in 
the amount of $1,000,000 or greater. The Contractor will demonstrate compliance with qualified health insurance 
requirements at the time of the execution of each initial prime contract.

The Contractor will demonstrate to the Department that the Contractor has and will maintain an offer of qualified 
health insurance coverage for the contractor's employees and the employee's dependents during the duration of 
the contract.

If a subcontractor of the Contractor is subject to qualified health insurance requirements, the Contractor will place 
a requirement in the subcontract that the subcontractor will obtain and maintain an offer of qualified health 
insurance coverage for the subcontractor's employees and the employee's dependents during the duration of the 
subcontract; and certify to the Department that the subcontractor has and will maintain an offer of qualified health 
insurance coverage for the subcontractor's employees and the employee's dependents during the duration of the 
prime contract.

Bid Bond

Each bidder must submit an electronic bid bond from an approved surety company through the appropriate 
clearinghouse, as defined in the UDOT E-Bidding Guide, using UDOT's Bidding Business System or in lieu 
thereof, cash, certified check, or cashier's check for not less than 5% of the total amount of the bid, made payable 
to the Utah Department of Transportation, showing evidence of good faith and a guarantee that if awarded the 
contract, the bidder will execute the contract and furnish the contract bonds as required.

The right to reject any or all bids is reserved.

The UDOT provides accommodation under the Americans with Disabilities Act, contact the Construction Division 
at (801) 965-4635. Please allow three working days.

Additional information may be secured at the office of the Utah Department of Transportation, 
(801) 965-4635.

After the evaluations and final determination of proposals are complete, the State will award the contract as soon 
as practicable to the lowest responsive and responsible bidder, subject to Section 63G-6a-709(2).

All bidders are to note the State of Utah Procurement Code requires the awarded contractor, for the duration of 
any contract awarded through this bidding process, to make available company contact information to the 
Department of Workforce Services in accordance with Utah Code 35A-2-203.

Contractor will provide information regarding job vacancies to the State of Utah Department of Workforce 
Services, which may be posted on the Department of Workforce Services website. Posted information will 
include the name and contact information for job vacancies. This information will be provided to the State of Utah 
Department of Workforce Services for the duration of this Contract. These requirements do not preclude a 
Contractor from advertising job openings in other forums throughout the State of Utah.

Dated this 01/10/2026
UTAH DEPARTMENT OF TRANSPORTATION
Carlos M. Braceras, P.E., Director



NOTICE TO CONTRACTORS

Special Requirements Attachment
CERTIFIED PAYROLL

Construction contractors awarded a Federal-aid construction project are required to submit weekly certified 
payrolls to the Utah Department of Transportation using the (UDOT) e-Comply Certified Payroll System.
Submittal may be accomplished using one of two available options:

Option 1

The Contractor manually enters the certified payroll information into e-Comply and saves it. The Contractor is 
required to fix the issues related to any payroll errors.

Option 2

The Contractor can utilize the Payroll Import feature if the Contractor's payroll system provides the correct 
template format. In order to utilize the Payroll Import feature, the contractor must contact e-Comply support at 
support@ecomplysolutions.com for payroll import setup and training. The Contractor is required to fix the issues 
related to any payroll errors. If the issues related to import or payroll errors cannot be resolved with the import 
feature, the Contractor will need to use Option 1 for payroll entry.

NOTE: Make sure that all apprentice payroll information is accurate and imported correctly, or else the hours for 
these employees’ work will not count towards the on-the-job trainee project goal.

A $50 disincentive may be charged per payroll for each week the payroll is not entered into the UDOT e- Comply 
Certified Payroll Program within 7 days of the Payroll Date. This disincentive applies to both the General 
Contractor and all Subcontractors where Davis Bacon Wages apply.

 For questions contact the UDOT Certified Payroll Specialist - Jessi McIntyre at jmcintyre@utah.gov.



 
 

 
III.    Bidding Schedule 



Bid Items List Report

PIN :    22898 Location :    US-40; MP 50.86 - 86.31

Project Number :    F-0040(249)51 Funding Type :    Federal

Project Name :    Jurassic US-40 Fiber Optics - Segment B Region :    Region 3

Concept :    ITS Communication County :    Duchesne , Wasatch 

DBE Goal :    0.00% * The records highlighted in yellow indicate Principal items of work

Base Bid Items

Container Description

Line No. Item Number Item Name Quantity Unit

10 - ROADWAY Base

1 00830701U On the Job Training 757.00 Hour

2 015017010 Mobilization 1.00 Lump

3 015407010 Public Information Services 1.00 Lump

4 01554700* Traffic Control 1.00 Lump

5 01557700* Portable Variable Message 
Signs

12.00 device 
day

6 017217010 Survey 1.00 Lump

7 02216700P Test-Hole Utility (Contingency) 20.00 Each

20 - 
STRUCTURES

Base

8 02221701* Remove Conduit 1,636.00 ft

9 02832700* Bridge Attached Conduit 1,636.00 ft

30 - 
LANDSCAPING

Base

10 02916700* Landscape Restoration 4,000.00 sq ft

11 02922703P Broadcast Seed (Plan Quantity) 5.00 Acre

70 - ITS Base

12 13551700* Building Entrance 1.00 Each

13 13553701* Install State Furnished 1D 
Conduit

173,367.00 ft

14 13553702* Install State Furnished One 2-
Inch Conduit

1,006.00 ft

15 13553708P Proof Existing Conduit 14,965.00 ft

16 13553710* Directional Bore 23,047.00 ft

17 13553711* Plow or Trench Outside  of 
Roadway - 36in Depth

14,965.00 ft

18 13553712* Plow or Trench Outside of 
Roadway - 60in Depth

152,863.00 ft

19 13553713* 60-Inch Depth Rock Saw Trench 
(Contingency)

5,280.00 ft

20 13553714* 36-Inch Depth Rock Saw Trench 
(Contingency)

2,140.00 ft

21 13553715* Directional Bore Conduit Under 
Waterway

1,165.00 ft

Page 1 of 2Report Generated on 01/05/2026 8:29 AM
[Timezone: (UTC-07:00) Mountain Time (US & Canada)]



Bid Items List Report

Base Bid Items

Container Description

Line No. Item Number Item Name Quantity Unit

70 - ITS 22 13554703P Install State Furnished Junction 
Box Type II

5.00 Each

23 13554704P Install State Furnished Junction 
Box Type III

109.00 Each

24 13594700* Install State Furnished WiFi 
Hotspot

3.00 ea

25 13594703* Ethernet Cable CAT 6 640.00 ft

26 13594709* Install State Furnished 144 
Strand SMFO Cable

202,475.00 ft

27 13594713* Fusion Splice 1,620.00 Each

28 13594714* 6 Strand Pre-Terminated Drop 
Cable Unit

4.00 Each

29 13594714P 24 Strand Pre-Terminated Drop 
Cable Unit

3.00 Each

30 13594715* Fiber Optic Cable Splice 
Enclosure

16.00 Each

31 16530700P #14 AWG Solid/Insulated Locate 
Wire

173,367.00 ft

180 - TIME 
AND/OR LANE 
RENTAL

Base

32 00221700* Contract Time - Segment 1 Time Range: 140 - 
200

Cal d

33 00221701* Contract Time - Segment 2 Time Range: 10 - 
20

Cal d

Page 2 of 2Report Generated on 01/05/2026 8:29 AM
[Timezone: (UTC-07:00) Mountain Time (US & Canada)]



 
 

 
IV. Materials Minimum Sampling and Testing Requirements 

 
Follow the requirements of the Materials Minimum Sampling and Testing Requirements: 
http://www.udot.utah.gov/go/mstr 



 
 

 
V. Use of Minority or Women Owned Banks 

 
 

Federal Department of Transportation regulations and the Utah Department of 
Transportation encourage all contractors and suppliers to thoroughly investigate the 
services offered by banks controlled or owned by minorities or women and utilize their 
services as when possible. 



 
 

 
VI.    Bid Conditions 

DISADVANTAGED BUSINESS ENTERPRISE (DBE) 
 

POLICY 
 

“Policy Statement” 
 

It is the policy of the DEPARTMENT to take all necessary and reasonable 
actions to ensure DBEs as defined herein will have equal opportunity to 
participate in the performance of contracts financed in whole or in part with US 
Department of Transportation (DOT) funds under this agreement as modified 
herein. 

 
“Objectives” 

 

The objectives of this policy are to: 
 

1. Ensure nondiscrimination in the award and administration of DOT assisted 
contracts; 

 
2. Create a level playing field on which DBEs can compete fairly for DOT 

assisted contracts; 
 

3. Ensure the DBE program is narrowly tailored in accordance with 
applicable law; 

 
4. Ensure only firms who fully meet 49 CFR 26 eligibility standards are 

permitted to participate as DBEs; 
 

5. Remove barriers to the participation of DBEs in Federal aid contracts; 
 

6. Promote the use of DBEs in all types of federally-assisted contracts and 
procurement activities; 

 
7. Assist the development of firms who can compete successfully in the 

marketplace outside the DBE program; and 
 

8. Provide appropriate flexibility in establishing and providing opportunities 
for DBEs. 



 
 

 

“Responsibilities” 
 

Implementation of the DBE Program is accorded the same priority as compliance 
with all other legal obligations incurred by the DEPARTMENT in financial 
assistance agreements with DOT. 

 
1. The Civil Rights Office will be the DBE liaison officer, who will have direct, 

independent access to the Executive Director concerning DBE program 
matters. The Civil Rights Office will be responsible for implementing all 
aspects of the DBE program. Adequate staff will be assigned to 
administer the DBE program. 

 
2. The ENGINEER is responsible for supervision of the DBE participation 

covered by the Contract. 
 

DBE BID AND PERFORMANCE CONDITIONS 
 

“Obligations” 
 

The contractor, subcontractor, service provider, sub recipient, or supplier at any 
lower tier will not discriminate in the performance of this contract. The contractor 
will carry out applicable requirements of 49 CFR part 26 in the award and 
administration of DOT-assisted contracts. Failure by the contractor to carry out 
these requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the DEPARTMENT deems 
appropriate. 

 
UDOT encourages prime contractors to use financial institutions owned and 
controlled by socially and economically disadvantaged individuals. 

 
“Assurances” 

 

Each contract between the DEPARTMENT and the Contractor and each 
subcontract at any lower tier must include the following assurance: 

 
The contractor, subcontractor, service provider, sub recipient, or supplier 
will not discriminate in the performance of this contract. The contractor 
will carry out applicable requirements of 49 CFR 26 in the award and 
administration of DOT- assisted contracts. Failure by the contractor to 
carry out these requirements is a material breach of this contract, which 
may result in the termination of this contract or such other remedy as the 
DEPARTMENT deems appropriate, which may include, but is not limited 
to: 
1. Withholding monthly progress payments; 
2. Assessing sanctions; 
3. Liquidated damages/Disincentives; and/or 



 
 

 

4. Disqualifying the contractor from future bidding as non-responsible. 
 

A. CONTRACT GOAL 
 

1. The DEPARTMENT has determined that one or more contractors can 
reasonably be expected to compete for the work contained in the proposal 
for this project. It is, therefore, the direction of the DEPARTMENT that 
DBE firms will have an affirmative action opportunity to contract for the 
following percentage of work under this contract: 

 
If the DBE goal which is indicated in Section A, CONTRACT GOAL, of 
APPENDIX A, BID CONDITIONS, DISADVANTAGED BUSINESS 
ENTERPRISE (DBE) is greater than 0.0 percent, submit DBE 
Commitment. Refer to Bidding Requirements, Section D, Subsection 1,a, 
of this Special Provision. (The commitment dollar amount up to the 
amount of the assigned goal is DBE Conscious DBE participation. Any 
commitment dollar amount in excess of the assigned goal is DBE Neutral 
Participation.) 

 
 

CONTRACT DBE GOAL: See Civil Rights Certification Memo 
 

NOTE:  
a. At the time of Bid on Additive Projects, DBE commitment can 

only be made on Base bid items. No Additive bid items may be 
committed. 

b. At the time of Bid, a contingency item(s) should not be 
committed to a DBE unless it is clear to the contractor that the 
contingency item(s) can be utilized to at least the extent of the 
committed amount to the DBE. 

 
2. GOALS 

 
a. GOAL FOR BID EVALUATION 

 
The above entered DBE percentage is a goal for bid evaluation to 
determine responsiveness of the proposal as it relates to this 
specification. Percentages for bidding purposes will be calculated 
using dollar values and quantities as shown in proposals received 
for this project. Bidders will compute the percentage of their DBE 
commitment by dividing the dollar amount of work being committed 
to certified DBE firms by the total dollar amount of the proposal. 
This will be the percentage of their DBE commitment reported in 
the UDOT Bidding System software. 



 
 

 

b. DBE CONSCIOUS GOAL 
 

At the time of bid, DBE participation is considered DBE conscious 
on projects that are assigned a Goal for Bid Evaluation. The DBE 
commitment becomes a contract specification upon award. The 
Bidder must submit with its Bid Proposal a DBE Commitment, 
prepared within the UDOT Bidding System software, that indicates: 

 
(1) Name of DBE firm 
(2) Work items to be performed 
(3) Total dollar amount of commitment 

 
If the DBE commitment does not meet or exceed the assigned goal, 
the Bidder must submit with the Bid Proposal documentation of 
good faith efforts. 

 
c. DBE NEUTRAL GOAL 

 
At the time of bid, DBE participation is considered DBE neutral on 
projects that are NOT assigned a Goal (0%) for Bid Evaluation. In 
this instance, the DBE participation does not become a contract 
specification upon award. The Bidder must take equal opportunity 
action to allow DBEs to compete for and perform on subcontracts. 
Only work classifications that the Bidder will subcontract need to be 
considered in evaluating equal opportunity action in the bid 
preparation. 

 
d. GOAL FOR CONTRACT PERFORMANCE 

 
The Bidder’s DBE Commitment becomes an attachment to the Bid 
Proposal and is a condition of award and thereby becomes a 
contract specification. 

 
The committed dollar amount meeting the project goal for bid 
evaluation will be considered DBE conscious participation. Any 
dollar amounts in excess of the project goal for bid evaluation will 
be considered DBE neutral participation. 

 
It is the intent of this Policy that the DBE Firm(s) listed for DBE 
conscious participation, as a minimum level of participation, will 
perform to the extent indicated in the Bidder's DBE Commitment. 
The minimum level of DBE participation includes: 

 
(1) Indicated DBE firm(s), 
(2) Indicated work item(s)  (bid items), 
(3) Indicated total dollar amounts. 



 
 

 
 
 

Listed bid items will be considered committed in their entirety 
unless Bidders designate otherwise in their DBE Commitment. If 
the DBE will perform only a part of the bid item, i.e., haul only, the 
Bidder must indicate what part the DBE will perform (Partial 
Performance). If the DBE will perform only a part of the quantity of 
the bid item, the Bidder must indicate the estimated quantity of the 
work to be performed by the DBE (Partial Quantity). 

 

 

*DEPARTMENT generated decreases of quantities in individual bid 
items do not require prior approval of the Civil Rights Office—but 
must be fully justified by the ENGINEER at the conclusion of the 
project in the Explanation of Overruns and Under-runs Statement. 
The ENGINEER’S justification will show the total estimated 
quantity, the final pay quantity as shown on the final estimate 
invoice, the quantity of the under-run, and the percentage of under-
run for the individual item. The explanation for the under-run will 
include the reasons for the under-run and will include as much 
detail as possible. 

 
There is a difference between the under-run of quantity on individual bid items 
versus the under-run of DBE commitment on DBE committed bid items, in the 

approval process. Refer to asterisks (*) above. 

Substitutions of DBE subcontractor(s), work item(s), or 
decreases of total dollar amount(s) as indicated in the 
Bidder's DBE Commitment will not be allowed without prior 
submission of written justification to the ENGINEER and 
approval of the ENGINEER and the Civil Rights Office. 
 
After award of a contract, substitutions will not be allowed 
without prior submission of a written “hold harmless” 
statement from the DBE. 
 
*Any change by the Contractor or the Department in the DBE 
commitment requires the change be approved by Change 
Order from the Civil Rights Office. The Contractor will not be 
entitled to any payment for work or material unless it is 
performed or supplied by the listed DBE, unless the required 
approval is obtained. 
 
Substitution of DBEneutral participation in excess of the 
Goal for Bid Evaluation requires equal opportunity efforts to 
substitute with other DBE participation. 



 
 

 

e. GOAL FOR FINAL COMPLIANCE 
 

Percentages for final compliance will be based on actual payments to DBEs. Over-runs 
and under-runs on individual contract items may require adjustments to the 
predetermined DBE percentage for a project if those items were not related to DBE 
performance. “The predetermined percentage for a project” refers to the percentage of 
the Contractor's DBE Commitment that becomes a contract specification upon award. 

 
B. DEFINITIONS 

 

For the purpose of this Special Provision, the following terms are defined: 
 

1. Contract means a legally binding relationship obligating a seller to furnish 
supplies or services including but not limited to construction and 
professional services; and the buyer to pay for them. 

 
2. Contractor means one who participates through a contract or subcontract 

(at any tier). 
 

3. Disadvantaged Business Enterprise or DBE means a for profit small 
business concern. 

 
a. That has been certified to DBE status by the UUCP. 

 
b. That is at least 51 per cent owned by one or more individuals who 

are both socially and economically disadvantaged or, in the case of 
a corporation, where 51 percent of the stock is owned by one or 
more such individuals; and 

 
c. Whose management and daily business operations are controlled 

by one or more of the socially and economically disadvantaged 
individuals who own it. 

 
d. Whose size is limited to the combined average annual gross 

receipts of $31,840,000 ($56,420,000 for airport 
concessionaires in general with some exceptions) from the 
previous three fiscal years. The Secretary of Transportation may 
adjust this amount from time to time for inflation. 

 
OR 

 
Whose size is limited to the current SBA Business size standard(s), 
found in 23 CFR part 121, tied to North American Industry 
Classification System (NAICS) Codes appropriate to the type(s) of 
work the firm seeks to perform in DOT-assisted contracts. 



 
 

 

4. DBE Goals mean: 
 

a. UDOT’s overall goal on DOT-assisted projects. The current 
approved DBE Goal and Methodology can be found at the following 
website: 

 
https://www.udot.utah.gov/connect/business/civil-rights/ 

 

b. The DBE neutral portion of the overall goal reflects the level of DBE 
participation that would be expected without the effects of 
discrimination. 

 
c. The DBE neutral portion of the overall goal reflects the level of DBE 

participation achieved in response to assigned DBE goals. The 
DBE conscious portion of the overall goal reflects the level of DBE 
participation achieved in response to the assigned DBE project 
goals. 

 
5. DBE Joint Venture means an association of a DBE firm and one or more 

other firms to carry out a single, for profit business enterprise, for which 
the parties combine their property, capital, efforts, skills, and knowledge, 
and in which the DBE is responsible for a distinct, clearly defined portion 
of the work of the contract and whose share in the capital contribution, 
control, management, risks, and profits of the joint venture to a degree 
commensurate with its ownership interest. 

 
The DBE Joint Venture must follow the directions found in the Joint 
Venture Bidding Process. This process is located at the following link:  
Joint Venture Bidding Process 

 
then click on EBS Information. 

 
The DEPARTMENT’s Civil Rights Office prior to bid opening must approve 
a DBE Joint Venture in order to be utilized for the satisfaction of contract 
DBE goals. For DBE participation counted towards goal see 49 CFR Part 
26.55. 

 
6. Equal Opportunity Action requires individuals to be considered on the 

basis of individual capacities and not on the basis of any characteristics 
generally attributed to the group. 

 
If a bidder requests or accepts bids for subcontract work, the bidder will 
request and accept bids from DBEs in the work classifications that 
potentially will be subcontracted. 



 
 

 

7. Good Faith Efforts indicates the efforts made to achieve a DBE goal or 
other requirements by their scope, intensity, and appropriateness to the 
objective, which can reasonably be expected to fulfill the program 
requirements. 

 
8. Lack of Financial Fitness is a performance-based definition based solely 

on failure to pay promptly. There is no reference to financial status or 
financial capability. 

 
9. Prompt Payment means payment, including retention, made no later than 

30 work days after receipt of payment by the Contractor or Subcontractor, 
Service Provider or Supplier at any lower tier. 

 
10. DBE Conscious is the committed dollar amount at the time of bid focused 

specifically on assisting only DBEs. UDOT must establish contract goals 
to meet the DBE conscious portion of its overall DBE goal. To ensure that 
the DBE program continues to be narrowly tailored to overcome the 
effects of discrimination, UDOT may adjust the use of contract goals as 
follows: 

 
a. If during the course of any year it is determined the overall goal will 

be exceeded, UDOT will reduce or eliminate the use of contract 
goals to the extent necessary to ensure the use of contract goals 
does not result in exceeding the overall goal. 

 
b. If it is determined that UDOT will fall short of its overall goal, then 

appropriate modifications in the use of DBE neutral and/or DBE 
conscious measures will be made to allow UDOT to meet the 
overall goal. 

 
11. DBE Neutral is the dollar amount that exceeds the committed amount at 

the time of bid and is, or can be, used to assist all small businesses. 
UDOT must meet the maximum feasible portion of its overall DBE goal by 
using DBE -neutral means of facilitating DBE participation. DBE neutral 
DBE participation includes: 

 
a. Awarding a subcontract on a prime contract that does not carry a 

DBE goal, 
 

b. Awarding a subcontract on a prime contract in which the DBE was 
not considered in making the award even if there is a DBE goal. 

 



 
 

 

12. Regular Employee is a person who: 
 

a. Would be working for the DBE firm under subcontract with any 
other contractor. 

 
b. Is a permanent employee of the DBE firm 

Or 

Has been recruited through the traditional recruitment and/or 
employment centers. 

 
c. Has not recently been employed by the prime contractor on the 

present project, another subcontractor on the present project, or the 
renter-leaser of equipment being used on the present project. 

 
d. Is not an employee of a construction crew that regularly works for a 

non-DBE. 
 

e. Is not a licensed contractor who is at the time “unemployed” or 
“between jobs.” 

 
13. Regular Equipment is owned or leased and operated on a long-term 

agreement and not on an ad hoc or contract by contract agreement. 
 

a. The equipment would be used by the DBE firm on any other 
subcontract with any other contractor. 

 
b. The equipment would be owned by the DBE firm. 

 
Or 

 
The equipment would be leased/rented from traditional equipment 
lease/rental sources. 

 
c. The DBE firm would have a rental/lease agreement for any rented 

or leased equipment. 

d. The equipment cannot belong to: 

(1.) Prime Contractor 
(2.) Another subcontractor on the present project. 
(3.) Supplier of materials being installed by the DBE firm. 

 
e. The equipment cannot come from and be operated by another 

contractor. 



 
 

 
 
 

14. Reasonable Bid 
 

Any bid that meets the Department bidding requirements and is not 
greater than 10% above the Engineer’s Estimate or exceeds available 
funds. 

 
15. Responsible Bidder 

 

A responsible bidder has the apparent ability and capacity to perform the 
contract requirements. 

 
In addition to UDOT prequalification, when applicable, a responsible 
bidder is defined as one who has signed (manually or electronically) and 
submitted a bid with the DBE Bid Conditions Assurance of good faith effort 
included. Part I of this Policy certifies the intention to meet the DBE goal 
of a proposed contract or to continue a good faith effort. These goals may 
be met by subcontracting or leasing contracts with a DBE or purchasing 
material from a DBE, provided that the work or material becomes a part of 
a proposed contract. 

 
16. Responsive Bidder 

 

a. A responsive bidder is a bidder who unequivocally offers to provide 
services or supplies in conformity with the material terms of the 
solicitation. In addition to UDOT prequalification and other bidding 
requirements, a responsive bidder in relationship to this Policy is 
defined as one who submits evidence of proposed subcontract 
performance with certified DBE firms to achieve the required dollar 
amount necessary to achieve the percentage goal. 

 
b. Bidders may be considered as presumptively responsive if they 

have failed to satisfy the advertised DBE goal set for the proposed 
contract but have certified in their bid that good faith efforts have 
been expended to meet the goal and they will continue during the 
performance of the contract to locate, solicit, and involve DBE firms 
for contract performance. Documentation of the bidder's good faith 
efforts must be included with the bid package for the 
DEPARTMENT’s review and assessment. The DEPARTMENT will 
render any bid non-responsive that fails to do so. 



 
 

 

17. Satisfactory Completion of a subcontract occurs when: 
 

a. The subcontractor has satisfactorily completed in all respects the 
work under the Contract. 

 
b. The Contractor and the subcontractor have notified the ENGINEER 

in writing that the work of the subcontractor has been completed. 
 

c. The Engineer will be given a reasonable length of time to check 
quantities if necessary. Checking quantities does not guarantee 
the absolute correctness of quantities. 

 
d. The Contractor and the subcontractor have satisfactorily executed 

and delivered to the ENGINEER all documents, certificates and 
proofs of compliance required by the Contract. The satisfactory 
execution and delivery of these documents, certificates and proofs 
of compliance to the ENGINEER is a material requirement of the 
contract. 

 
e. The ENGINEER accepts in writing the work of the subcontract. 

 
f. Satisfactory Completion refers only to payment of retainage and 

accrued interest. A determination of Satisfactory Completion and 
payment in full for work performed does not relieve the contractor 
nor the subcontractor from any contractual obligation. 

 
18. Satisfactory Performance means work performed and materials furnished 

in conformity with the plans and specifications. 
 

19. Service Provider means a broker or a middle man. A business person who 
buys, sells or performs a service for another in exchange for a mark up or 
commission. 

 
20. Subcontractor 

 

A subcontracting arrangement is generally considered to exist when a 
person or firm assumes an obligation to perform a part of the contract 
work and the following conditions are present. 

 
a. The person or firm performing the work is specifically experienced 

and equipped for such work. 
 

b. Compensation is related to the amount of work accomplished rather 
than being on an hourly basis. 



 
 

 

c. Choice of work methods, except as restricted by the specifications, 
and the furnishing and controlling of labor and equipment are 
exercised by the subcontractor with only general supervision being 
executed by the prime contractor. 

 
d. Personnel involved in the operation are under the direct supervision 

of the subcontractor and are included on the subcontractor's 
payroll. 

 
All conditions involved will be considered and no one condition alone will 
normally determine whether a subcontract actually exists. 

 
In all cases, a DBE subcontractor must be an independent organization, 
and the ownership and control by the socially and economically 
disadvantaged individual(s) must be real and continuing. 

 
The prime contractor, a subcontractor, or a supplier will not be responsible 
for the various operating and management activities of a DBE firm. 

 
21. Supplier 

 

Provides or furnishes materials, goods or services that may be 
incorporated into the project. The supply transaction is to be documented 
by an appropriate purchase agreement that includes the required 
provisions for Federal-aid construction projects. 

 
22. UUCP The Utah Unified Certification Program (UUCP) provides “one-stop 

shopping” to applicants for DBE certification, such that an applicant is 
required to apply only once for a DBE certification that is honored by all 
recipients of Federal-aid Funds in the State of Utah. 

 
C. DETERMINATION OF DBE CONTRACTOR’S ELIGIBILITY BY UUCP 

 

1. Any Contractor may apply to the UUCP for status as a DBE. Applications 
will be made on forms provided by the UUCP entitled “UNIFORM 
CERTIFICATION APPLICATION” or “Information for Determining DBE 
Joint Venture Eligibility,” Form No. R-817. Application need not be made 
in connection with a particular bid. Only work contracted to certified DBE 
prime contractors or subcontractor to firms that have applied for and have 
been granted status as a DBE by the UUCP will be considered toward 
contract goals as established in Subsection A. 



 
 

 

2. It will be the Contractor’s responsibility to submit a DBE application so that 
the UUCP has time to review it. The UUCP will review applications in a 
timely manner but is not committed to approve DBE status within any 
given period of time. The UUCP must have ample lead time to review, 
evaluate, and verify information provided with an application. 

 
3. The DEPARTMENT will maintain a UUCP Unified DBE Directory of DBE 

Contractors, vendors, service providers and suppliers that is updated as 
changes occur for the purpose of providing a reference source to assist 
any bidder in meeting the requirements of this bid condition. Bidders must 
use the most current DBE information available on the web site when 
submitting bids. A current UUCP DBE directory representing certified 
DBE Contractors is available on the Internet at (click on this link): 

 
https://www.udot.utah.gov/connect/business/civil-rights/ 

 

4. In meeting the requirements of this bid condition, bidders are in no way 
limited to the DBE Directory referred to in 3 above in seeking out and 
negotiating with the DBE Contractors and determining which items of work 
will be subcontracted to DBE Contractors. Bidders will exercise their own 
judgments in selecting any subcontractor to perform any portion of the 
work. 

 
DBE credit will not be allowed toward DBE conscious goals for a firm or 
joint venture that has not been DBE certified by the UUCP. 



 
 

 

D. BIDDING REQUIREMENTS 
 

 
 

1. DBE Bid Assurance 
 

a. DBE Conscious Goal 
 

DBE conscious measure or program is one that is focused 
specifically on assisting only DBEs. This goal is the amount the 
prime must commit to DBEs at the time of bid or a good faith effort 
must be documented. 

 
2. DBE  Conscious Commitment 

 

For a bid to be considered responsive, Bidders will submit the following 
information regarding DBE compliance with the UDOT Bidding System 
prepared Bid Proposal: 

 
Submit a DBE Commitment of work that will be subcontracted to certified 
DBE firm(s) as listed in the UUCP’s Directory or DBE firms that have been 
approved by the UUCP prior to bid opening. 

 
a. The names of DBE firms that will participate in the contract; 

 
b. A specific description of the work each named DBE firm will 

perform (list specific bid items). Listed bid items will be considered 
committed in their entirety unless Bidders designate otherwise in 
their DBE Commitment. 

 
(1.) If mobilization is a bid item partially committed to a DBE, 

indicate the dollar amount of the DBE mobilization. 
 

(2.) If a partial quantity is committed to a DBE, indicate the 
quantity committed to the DBE. 

 
(3.) If a partial performance of an item is committed to a DBE, 

explain what part of the item the DBE will perform; 

All bidders must satisfy the bidding requirements of this section D BIDDING 
REQUIREMENTS. A DBE prime contractor’s performance does not count 
toward fulfilling the DBE goal. A prime bidder who is a DBE contractor will 
meet the DBE goal by using other DBE subcontractors or by using good faith 
efforts. 



 
 

 

c. The dollar amount of participation by each named DBE firm; 
 

d. If the contract goal is not met, evidence of good faith efforts is 
required at the time of bid. 

 
The DBE Commitment is to be included in the prepared bid, and said 
information will be kept confidential and will be reviewed to determine the 
apparent low bidder has either met the DBE Contract Goal or has 
documented acceptable Good Faith Efforts. 

 
3. DBE Neutral Participation 

 

DBE Neutral DBE participation includes anytime a DBE; 
 

a. wins a Prime Contract through customary bidding procedures, 
 

b. is awarded a subcontract on a prime contract that does not carry a 
DBE goal (0% goal), 

 
c. wins a subcontract from a prime contractor that did not consider its 

DBE status in making the award (e.g., a prime contractor that uses 
a strict low bid system to award subcontracts). 

 
4. DBE Written Confirmation 

 

Low Bidder will submit to the Civil Rights Office within three (3) work days 
after the bid opening written confirmation from each DBE participating in 
the contract as provided in the Prime Contractor’s DBE Commitment. The 
written confirmation will include the following information: 

 
a. A description of the work to be performed (list specific bid items). 

Listed bid items will be considered committed in their entirety 
unless Contractors designate otherwise in their DBE commitment. 

 
(1) If mobilization is a bid item that is partially committed, 

confirm the dollar amount of the mobilization to be 
performed. 

 
(2) If a partial quantity is committed, confirm the quantity to be 

performed. 
 

(3) If a partial performance of an item is committed, confirm 
what part of the item will be performed. 

 
(4) Unit bid prices for each bid item committed to a DBE. 



 
 

 

(5) Total dollar amounts (mathematical extensions) for each bid 
item committed to a DBE 

 
b. The dollar amount of participation by each named DBE firm. 

 
5. Good Faith Efforts 

 
Bidders who fail to meet the DBE goal for bid evaluation must 
demonstrate with documentary evidence they made good faith efforts . 
Bidders are required to include the Good Faith Efforts Documentation with 
the UDOT Bidding System prepared Bid Proposal. The said information 
will be kept confidential and not reviewed unless the Bidder is otherwise 
determined to be the low Bidder or UDOT and authorized representatives 
elect to review said information in making their determination as to award 
of the contract. For the bid to be considered responsive, Bidders will 
include with the BID PROPOSAL specific documentary evidence that 
good faith efforts have been made to meet the goal. 

 
Attached hereto and marked Exhibit A, and by this reference made a part 
hereof, is a list of actions that may be used to prove the type of efforts 
prospective Bidders should consider in their attempts to demonstrate good 
faith efforts. The list of actions, as contained in Exhibit A, is not intended 
to be an exclusive list of efforts that a prospective Bidder may wish to 
consider in demonstrating good faith efforts to satisfy DBE participation 
requirements. The determination of good faith efforts will be based upon 
the information and documentation of the actions supplied by the Bidder 
with their bid proposal. The DEPARTMENT reserves the right to 
investigate and verify such information or to request the low dollar Bidder 
clarify information submitted within 7 days of the time of bid. The 7 days 
will be reduced to 5 days beginning January 1, 2017. 

 
Contacts that have been made with DBE firms regarding potential work to 
be subcontracted and the results of such contacts are to be submitted with 
the UDOT Bidding System prepared Bid Proposal in DBE Neutral DBE 
Documentation which contains: 

 
(1) The work classifications that will be subcontracted 
(2) DBE firms contacted 
(3) Method of contact (i.e. emails, letters, postings, etc.) 
(3) Result of contact 
(4) Name and contact info of anticipated DBE subcontractor(s) 
(5) Anticipated work items to be performed by DBEs 
(6) Anticipated dollar amount of subcontract(s) 



 
 

 

The DBE information submitted includes the NAICS code applicable to the 
kind of work the DBE will perform on the contract, and, when a non-DBE 
subcontractor is selected over a DBE, copies of the quotes from each 
DBE and non-DBE subcontractor. The bidder will make copies of DBE 
subcontracts available upon request. 

 
The following items are types of efforts that should be made for 
acceptable Good Faith Efforts: 

 
(1) Conducting market research and solicit through all 

reasonable means DBEs with capability to do the proposed 
work 

(2) May include attending pre-bid meetings and matchmaking 
events 

(3) Posting notices; sending emails 
(4) Solicit as early as possible 
(5) Unbundling 
(6) Establishing flexible timeframes 

 
6. Award of the Contract 

 
The award of the contract, if awarded, will be made to the apparent 
successful responsive, responsible Bidder who submitted a reasonable 
bid for the contract and has complied with this Subsection D Bidding 
Requirements. 

 
7. Administrative Reconsideration 

 
Good faith efforts as used herein will be determined on a case by case 
basis. If it is determined that the apparent low Bidder has failed to meet 
the requirements of Exhibit A, the bidder will be provided an opportunity 
for administrative reconsideration. 

 
a. Official(s) who did not take part in the original determination will 

perform the administrative reconsideration. 
 

b. The Bidder will have the opportunity to provide written 
documentation or argument concerning whether the goal was met 
or adequate good faith efforts were made. 

 
c. The Bidder will have the opportunity to meet in person with the 

reconsideration official to discuss whether the goal was met or 
adequate good faith efforts were made. 

 
d. The Bidder will be notified in writing of the decision and the basis 

for the decision. 



 
 

 
 
 

e. The reconsideration decision is administratively final and is not 
appealable to FHWA or the DOT. 

 
E. COUNTING DBE PARTICIPATION TOWARD GOALS FOR BID EVALUATION 

 

1. The DEPARTMENT will recognize and grant DBE credit toward the goal 
for bid evaluation (DBE conscious goals) for work committed to DBE 
contractors ONLY in the types of work for which DBE certification has 
been granted by the UUCP prior to bid opening. It is necessary that all 
bidders refer to the UUCP DBE Directory for direction and guidance. A 
current copy of the DBE directory is available on the Internet at (click on 
this link): 

 
https://www.udot.utah.gov/connect/business/civil-rights/ 

 

2. Commitments to DBEs that exceed the Goal for Bid Evaluation will be 
considered as both DBE conscious and DBE neutral. The dollar amount of 
the Goal for Bid Evaluation will be considered to be DBE conscious 
participation. Any dollar amounts in excess of the Goal for Bid Evaluation 
will be considered as DBE neutral participation. 

 
3. When a DBE bids as a prime contractor and utilizes themselves as a DBE 

participant, their commitment will be counted as DBE neutral. The prime 
contractor is still required to use other DBE subcontractors. 

 

F. COUNTING DBE PARTICIPATION TOWARD GOALS FOR PERFORMANCE 
 

Subcontracts to DBEs that exceed the Goal for Bid Evaluation will be considered 
in part as DBE conscious participation and in part as DBE neutral participation. 
Any dollar amounts in excess of the Goal for Bid Evaluation will be considered 
as DBE neutral participation. 

 
It is intended that the Contractor will utilize the subcontractors designated in the 
DBE Commitment in the performance of the contract. Any changes in the 
Contractor's DBE Commitment, such as substitution of a DBE subcontractor, 
substitution of contract items, or decrease in total dollar amount must be 
approved by the DEPARTMENT and must be covered by a Change Order. 
Unauthorized substitutions or eliminations may result in the imposition of 
sanctions. Failure to meet the Goal for Performance established at the time of 
award by the Contractor's DBE Commitment, without adequate justification, 
including concurrence of the ENGINEER and Civil Rights Office, will result in the 
imposition of sanctions as provided in Part I of this Special Provision. 

  



 
 

 
 

1. Contractors may count toward their contract goals a portion of the total 
dollar value of a joint venture contract eligible under the standards of this 
bid condition equal to the percentage of the ownership and controls of the 
DBE partner in the joint venture. 
 

2. The ENGINEER will recognize and grant DBE credit for work performed 
by DBE contractors ONLY in the types of work for which DBE certification 
has been granted by the UUCP prior to bid opening. It is necessary all 
Bidders refer to the UUCP'DBE Directory for direction and guidance. A 
current copy of the UUCP DBE directory is available on the Internet at 
(click on this link): 

 
https://www.udot.utah.gov/connect/business/civil-rights/ 

 

3. Contractors may count only the value of the work actually performed by 
the DBE toward the DBE goals. 

 
a. Work performed by the DBE’s own forces using “regular 

employees” and “regular equipment.” 
 

b. The cost of supplies and materials obtained and purchased by the 
DBE and equipment leased for the work of the contract. 

 
c. Work that a DBE subcontracts to a lower tier DBE firm. 

 
4. Contractors may not count toward the DBE goals: 

a. Supplies and material purchased and equipment leased by the 
DBE from the prime Contractor or its affiliates or another 
subcontractor on the project. 

 
b. Work that a DBE subcontracts to a lower tier non-DBE firm. 

 
5. Contractors may count toward their goals only expenditures to a DBE that 

performs a commercially useful function in the work of the contract. 
 

a. A DBE performs a “commercially useful function” when it is 
responsible for the execution of the work of the contract and is 
carrying out its responsibilities by actually performing, managing, 
and supervising the work involved. To perform a commercially 
useful function, the DBE must also be responsible, with respect to 
materials and supplies used on the contract, for negotiating price, 
determining quality and quantity, ordering the material, and 
installing (where applicable) and paying for the material itself. 

 
b. The DEPARTMENT will evaluate the amount of work 

subcontracted, industry practices, whether the amount the firm is to 
be paid under the contract is commensurate with the work it is 
actually performing and the DBE credit claimed for its performance 
of the work, and other relevant factors. 
 



 
 

 
c. A DBE does not perform a commercially useful function if its role is 

limited to that of an extra participant in a transaction, contract, or 
project through which funds are passed in order to obtain the 
appearance of DBE participation. In determining whether a DBE is 
such an extra participant, the DEPARTMENT must examine similar 
transactions, particularly those in which DBEs do not participate. 

 
 

d. A DBE does not perform a commercially useful function if it does 
not perform or exercise responsibility for at least 30 percent of the 
total cost of its contract with its own work force, or the DBE 
subcontracts a greater portion of the work of a contract than would 
be expected on the basis of normal industry practice for the type of 
work involved. 

 

6. The DEPARTMENT will use the following factors in determining whether a 
DBE trucking company is performing a commercially useful function: 

 
a. The DBE must itself own and operate at least one fully licensed, 

insured, and operational truck used on the contract. 
 

b. The DBE must be responsible for the management and supervision 
of the entire trucking arrangement for the purpose of meeting DBE 
goals. 

 
c. The DBE receives credit for the total value of the transportation 

services it provides on the contract using trucks it owns, insures, 
and operates using drivers it employs. 

 
d. The DBE may lease trucks from another DBE firm, including an 

owner operator who is certified as a DBE. The DBE who leases 
trucks from another DBE receives credit for the total value of the 
transportation services the lessee DBE provides on the contract. 

 
e. The DBE may also lease trucks from a non DBE firm, including 

from an owner operator. The DBE who leases trucks from a non 
DBE is entitled to credit for the total value of the transportation 
services provided by non-DBE lessees as long as the DBE 
provides the employees for the leased trucks. 

 
f. A lease must indicate the DBE has exclusive use of and control 

over the truck. This does not preclude the leased truck from 
working for others during the term of the lease with the consent of 
the DBE, so long as the lease gives the DBE absolute priority for 
use of the leased truck. Leased trucks must display the name and 
identification number of the DBE. 

  



 
 

 
7. Contractors may count expenditures with DBEs for materials or supplies 

as provided in the following: 
 

a. If the materials or supplies are obtained from a DBE manufacturer, 
100 percent of the cost of the materials or supplies counts toward 
DBE goals. 

 
For purposes of this paragraph, a manufacturer is a firm that 
operates or maintains a factory or establishment that produces, on 
the premises, the materials, supplies, articles, or equipment 
required under the contract and of the general character described 
by the specifications. 

b. If the materials or supplies are purchased from a DBE regular 
dealer, 60 percent of the cost of the materials or supplies counts 
toward DBE goals. 

 
For purposes of this paragraph, a regular dealer is a firm that owns, 
operates, or maintains a store, warehouse, or other establishment 
in which the materials, supplies, articles or equipment of the 
general character described by the specifications and required 
under the contract are bought, kept in stock, and regularly sold or 
leased to the public in the usual course of business. 

 
(1) To be a regular dealer, the firm must be an established, 

regular business that engages, as its principal business and 
under its own name, in the purchase and sale or lease of the 
products in question. 

 
(2) A firm may be a regular dealer in such bulk items as 

petroleum products, steel, cement, gravel, stone, or asphalt 
without owning, operating or maintaining a place of business 
if the firm both owns and operates distribution equipment for 
the products. Any supplementing of regular dealers’ own 
distribution equipment will be by a long-term lease 
agreement and not on an ad hoc or contract-by-contract 
basis. 

 
(3) Packagers, brokers, manufacturers’ representatives, or other 

persons or firms who arrange, or expedite transactions are 
not regular dealers. 

 
(4) A DBE trucking company that picks up a product from a 

manufacturer or regular dealer and delivers the product to 
the Contractor performs a delivery service. Credit will not be 
given based on a percentage of the cost of the product; 
credit will be allowed only for the cost of the transportation 
service. 



 
 

 

8. If the materials or supplies are purchased from a service provider, the fees 
or commission charged for assistance in the procurement of the materials 
and supplies, or fees or transportation charges for the delivery of materials 
or supplies, count toward the DBE goals. 

 
A Service Provider is a business that is neither a manufacturer nor a 
regular dealer but simply transfers title of a product from manufacturer to 
ultimate purchaser or a firm that puts a product into a container for 
delivery. A service provider charges a fee or a commission for assistance 
in the procurement of the materials and supplies, or fees or transportation 
for the delivery of materials or supplies required on a job site. 

 
a. Only the fees, commissions, or transportation performed by the 

DBE service provider count toward the DBE goals. The 
DEPARTMENT must determine whether the fees are 
reasonable and not excessive as compared with fees 
customarily allowed for similar services. 

 
b. No portion of the cost of the materials and supplies count toward 

the DBE goals. Documentary evidence of the supply agreements, 
i.e., sales contract, purchase order, etc., will be submitted to the 
Resident Engineer or Consultant Engineer at the Preconstruction 
Conference. The agreement will set forth the estimated quantities, 
unit prices, total dollar amounts, material guarantees, delivery, and 
payment requirements including the requirements listed part E, 4, 
e, of this DBE Special Provision. 

 
9. Prompt payment for the work accomplished is an integral part of the 

concept of a commercially useful function. 
 

 

10. When a DBE subcontractor is terminated or fails to complete its work on 
the contract for any reason, the Contractor must make good faith efforts to 
find another DBE subcontractor to substitute for the original DBE. Direct 
these good faith efforts at finding another DBE to perform at least the 
same amount of work under the contract as the DBE that was terminated, 
to the extent needed to meet the contract goal established for the project. 
Document the good faith efforts. If the Department requests 
documentation under this provision, submit the documentation within 7 
days, which may be extended for an additional 7 days if necessary, at the 
request of the contractor, and the Department will provide a written 
determination to the contractor stating whether or not good faith efforts 
have been demonstrated. 

See Section F, Subsection 6.a for a definition of “commercially useful 
function.” 



 
 

 

Failure by the contractor to carry out the requirements of this part is a 
material breach of the contract and may result in the termination of the 
contract or such other remedies set forth in that section you deem 
appropriate if the prime contractor fails to comply with the requirements of 
this section. 

 
G. CONTRACTOR’S RESPONSIBILITY 

 

1. It is the Contractor’s responsibility to determine the level of professional 
competence and financial responsibility of any proposed DBE 
subcontractor. The Contractor will ascertain the proposed DBE 
subcontractor is particularly experienced and equipped for the work of the 
subcontract. 

 
2. It is the Contractor’s responsibility to monitor and assure DBE’s listed to 

fulfill DBE goals perform a commercially useful function. 
 

H. DBE SUBCONTRACTOR’S FAILURE TO PERFORM SUCCESSFULLY 
 

If, during the performance of the contract, the Prime Contractor determines a 
DBE subcontractor is unable to perform successfully, the Contractor will make 
good faith efforts to replace the DBE subcontractor with another DBE to fulfill the 
Goal for Bid Evaluation. For DBE Conscious  participation, the Contractor will 
consider the uncompleted DBE committed work items as well as other work 
items as a part of the good faith efforts. All substitutions of DBE subcontractors 
will receive prior approval by the Civil Rights Office. 



 
 

 
 

 
 

UDOT reserves the right to authorize completion of the work that was 
subcontracted to a DBE who is unable to perform successfully by either of the 
following methods: 

 
1. Approve, at no additional cost to the DEPARTMENT, a replacement DBE 

subcontractor and, when appropriate, modify the contract to provide for 
reasonable extra time necessary to obtain a DBE replacement at no 
additional cost to the DEPARTMENT. 

 
2. Direct the Contractor to perform at unit bid prices. In the event this option 

is selected, the percentage DBE goal will be adjusted as may be 
appropriate. 

 
I. SANCTIONS 

 

1. The Contractor’s DBE Commitment becomes a 3-part commitment 
comprised of the DBE Contractor(s), work item(s) and dollar amount(s). 
The Commitment becomes a contract specification upon award of the 
contract and becomes the minimum goal for contract performance. 

If the Contractor fails to achieve the minimum goal established in the 
contract at the time of the award of the contract or later modified, the 
contract payments will be reduced as a disincentive by an amount equal to 
the dollar amount of work not performed by the DBE. The dollar amount 
of any sanction will be computed using the unit prices indicated in the DBE 
subcontract. 

 

The Contractor will not substitute DBE subcontractor(s), work item(s), nor 
decrease dollar amount(s) as indicated in the Contractor’s DBE Commitment 
Substitutions for the good cause reasons defined in 49 CFR 26.53 without 
performing the following steps: 
 

1. Give notice in writing to the DBE subcontractor, with a copy to Civil 
Rights, of their intent to substitute and the reason of its request. 

 
2. Obtaining a written response from the DBE stating why they would object 

or oppose to the substitution or decrease. The Contractor must give the 
DBE five (5) days to respond to the notice of substitution. 

 
3. Obtain Civil Rights Office written consent prior to any substitution, 

termination or decrease of DBE commitment. 
 
The Contractor will not substitute DBE subcontractor(s), work item(s), nor 
decrease dollar amount(s) as indicated in the Contractor’s DBE Commitment 
without prior submission of written justification to the ENGINEER and without 
prior approval of the ENGINEER and the Civil Rights Office. 
 
Unauthorized substitutions of the DBE(s), under-runs of work item(s), or 
decreases in dollar amount(s) may result in the imposition of sanctions as 
allowed under Section I. 



 
 

 
Exceptions: 

 
a. Any authorized adjustment in the DBE Commitment that has been 

approved by the ENGINEER and Civil Rights Office. 
 

b. DBE neutral participation. 
 

2. The ENGINEER will deduct maximum points for Compliance with EEO 
when completing the Contract Performance Report. 

 
J. RECORD KEEPING 

 

1. The DEPARTMENT must create and maintain a Bidders list consisting of 
all firms bidding on prime contracts and bidding or quoting subcontractors 
on DOT-assisted projects. For every firm, the following information must 
be submitted annually: 

 
a. Firm name 

 
b. Firm address 

 
c. Firm’s status as a DBE or non-DBE 

 
d. Age of firm 

 
e. Annual gross receipts of the firm. 

 
Every firm bidding or quoting as a prime or subcontractor at any level on 
DOT-assisted projects must register annually with UDOT. 

 
NOTE: Items (a) and (b) will be completed in the current bidding software 
by using the ‘Quote Comparison’ and submitted with your bid. 

 
2. With the bid or no later than 10 workdays after bid opening date, each 

and every prime bidder must submit to the DEPARTMENT a list of all 
firms bidding and/or quoting as subcontractors, service providers or 
suppliers.* The Prime Bidder must also submit for each and every firm 
sub-quoting the following information: 

a. Firm Name 
 

b. Firm address 
 

c. Work classification(s) bid by subcontractor, service provider or 
supplier: 

 
(1) Building 
(2) Concrete: Curb & gutter, Flatwork, Inlet Boxes, etc. 
(3) Concrete: Structural 
(4) Consulting firms 
(5) Demolition 
(6) Electrical: Hwy lighting, signals & fiber optics 



 
 

 
(7) Equipment rentals and sales 
(8) Excavation 
(9) Fencing 
(10) Grading 
(11) Guardrail 
(12) Landscaping & erosion control 
(13) Miscellaneous 
(14) Painting: Highway structures 
(15) Painting: Highway striping & painted messages 
(16) Paving: Asphalt highway & runway, etc. 
(17) Paving: Concrete 
(18) Paving: Miscellaneous 
(19) Pipe Culverts, drainage, sewer & water 
(20) Reconstruction : Manholes, etc. 
(21) Rotomilling 
(22) Sawing & sealing 
(23) Signs permanent 
(24) Steel reinforcing 
(25) Steel structural 
(26) Surveying 
(27) Traffic Control: Flagging 
(28) Traffic Control: Temp. Signs and Devices 
(29) Trucking 
(30) Supplier: Manufacturer 
(31) Supplier: Regular Dealer 
(32) Supplier: Service Provider 

 
*NOTE: This requirement can be met with the ‘Quote Comparison’ 
function in the current bidding software. The report must be printed and 
faxed to the Civil Rights Department at (801) 965-4101. 



 
 

 
Exhibit A 

 
Suggested Actions and Required Documentation to Demonstrate 

 
Good Faith Efforts to Comply With DBE Requirements 

 
A Bidder must show that it took necessary and reasonable steps to achieve a 

DBE goal that, by their scope, intensity, and appropriateness, can reasonably be 
expected to fulfill the program requirement. The efforts employed should be those that 
would be taken if a Bidder were actively and aggressively trying to obtain DBE 
participation sufficient to meet the DBE contract goal. Mere pro forma efforts are not 
good faith efforts to meet the DBE contract requirements. 

 

 

The following is taken, with some modification, from CFR 49 Part 26, Appendix A. It is 
not intended to be a mandatory checklist, nor is it intended to be exclusive or 
exhaustive. 

Documentary evidence of each action taken must be submitted with 
the Bid Proposal. 



 
 

 
GUIDANCE CONCERNING GOOD FAITH EFFORTS 

 
I. When the DEPARTMENT establishes a contract goal on a Federal aid contract, 

a Bidder must, in order to be responsive, make good faith efforts to meet the 
goal. The Bidder can meet this requirement in either of two ways: 

 
A. The Bidder can meet the goal, documenting commitments for participation 

by DBE firms sufficient for this purpose. 
 

B. If it doesn't meet the goal, the Bidder can document adequate good faith 
efforts. This means that the Bidder must show that it took all necessary 
and reasonable steps to achieve a DBE goal or other requirement of this 
part that, by their scope, intensity, and appropriateness to the objective, 
could reasonably be expected to obtain sufficient DBE participation, even 
if they were not fully successful. 

 
II. In any situation in which the DEPARTMENT has established a contract goal, 

CFR 49, Part 26 requires UDOT to use the good faith efforts mechanism of this 
part. It is up to the DEPARTMENT to make a fair and reasonable judgment 
whether a Bidder that did not meet the goal made adequate good faith efforts. It 
is important for the DEPARTMENT to consider the quality, quantity, and intensity 
of the different kinds of efforts that the Bidder has made. The efforts employed 
by the Bidder should be those that one could reasonably expect a Bidder to take 
if the Bidder were actively and aggressively trying to obtain DBE participation 
sufficient to meet the DBE contract goal. Mere pro forma efforts are not good 
faith efforts to meet the DBE contract requirements. The DEPARTMENT 
emphasizes, however, that its determination concerning the sufficiency of the 
firm's good faith efforts is a judgment call: meeting quantitative formulas is not 
required. 

 
III The U. S. Department of Transportation also strongly cautions the 

DEPARTMENT against requiring that a Bidder meet a contract goal (i.e., obtain a 
specified amount of DBE participation) in order to be awarded a contract, even 
though the Bidder makes an adequate good faith efforts showing. This rule 
specifically prohibits UDOT from ignoring bona fide good faith efforts. 

 
IV. The following is a list of types of actions that UDOT should consider as part of 

the Bidder’s good faith efforts to obtain DBE participation. It is not intended to be 
a mandatory checklist, nor is it intended to be exclusive or exhaustive. Other 
factors or types of efforts may be relevant in appropriate cases. 

 

A. Soliciting through all reasonable and available means (e.g. attendance at 
pre bid meetings, advertising and/or written notices) the interest of all 
certified DBEs who have the capability to perform the work of the contract. 
The Bidder must solicit this interest within sufficient time to allow the DBEs 
to respond to the solicitation. The Bidder must determine with certainty if 
the DBEs are interested by taking appropriate steps to follow up initial 
solicitations. 

  



 
 

 
 

B. Selecting portions of the work to be performed by DBEs in order to 
increase the likelihood that the DBE goals will be achieved. This includes, 
where appropriate, breaking out contract work items into economically 
feasible units to facilitate DBE participation, even when the prime 
Contractor might otherwise prefer to perform these work items with its own 
forces. 

 
C. Providing interested DBEs with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to 
assist them in responding to a solicitation. 

 
D. Negotiating in good faith with interested DBEs. 

 
(1) It is the Bidder’s responsibility to make a portion of the work 

available to DBE subcontractors and suppliers and to select those 
portions of the work or material needs consistent with the available 
DBE subcontractors and suppliers, so as to facilitate DBE 
participation. Evidence of such negotiation includes the names, 
addresses, and telephone numbers of DBEs that were considered; 
a description of the information provided regarding the plans and 
specifications for the work selected for subcontracting; and 
evidence as to why additional agreements could not be reached for 
DBEs to perform the work. 

 
(2) A Bidder using good business judgment would consider a number 

of factors in negotiating with subcontractors, including DBE 
subcontractors, and would take a firm’s price and capabilities as 
well as contract goals into consideration. 

 
(a) The fact that there may be some additional costs involved in 

finding and using DBEs is not in itself sufficient reason for a 
bidder's failure to meet the contract DBE goal, as long as 
such costs are reasonable. 

 
(b) No specific price differential has been established by 49 

CFR 26. This approach allows flexibility. 
 

(c) Along with the reasonableness of the cost necessarily 
comes the fact that prime Contractors are not expected to 
bear unreasonable costs. 

 
(d) Any burden that a non-DBE subcontractor might face is also 

limited by the reasonableness of competing bids. 



 
 

 
 
 

(3) The ability or desire of a prime Contractor to perform the work of a 
contract with its own organization does not relieve the Bidder of the 
responsibility to make good faith efforts. Prime Contractors are not, 
however, required to accept higher quotes from DBEs if the price 
difference is excessive or unreasonable. 

 
(4) The ability or desire of a prime Contractor to bundle the work of a 

subcontractor who wishes to perform all the work of the subcontract 
with its own organization does not relieve the Bidder of the 
responsibility to require a subcontractor to make good faith efforts. 
Subcontractors are not required to accept higher quotes from lower 
tier DBEs if the price difference is excessive or unreasonable. 

 
E. Not rejecting DBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities. The Contractor's standing 
within its industry, membership in specific groups, organizations, or 
associations and political or social affiliations (for example union vs. non- 
union employee status) are not legitimate causes for the rejection or non- 
solicitation of bids in the Contractor's efforts to meet the project goal. 

 
F. Making efforts to assist interested DBEs in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 

G. Making efforts to assist interested DBEs in obtaining necessary 
equipment, supplies, materials, or related assistance or services. 

 
H. Effectively using the services of available minority/women community 

organizations; minority/women Contractors’ groups; local, state, and 
Federal minority/women business assistance offices; and other 
organizations as allowed on a case by case basis to provide assistance in 
the recruitment and placement of DBEs. 

 
NOTE: The DBE ‘Contact Log’ in the UDOT Bidding System, 

submitted as part of the Bid Proposal, can be used to 
document the following efforts: 
IV. A. 
IV. C. 
IV. D. (1) 

 
The ‘Quote Comparison’ in the UDOT Bidding System, 
submitted as part of the Bid Proposal, can be used to 
document the following efforts: 
IV. B. 
IV. D. (3) 



 
 

 
 
 

V. In determining whether a Bidder has made good faith efforts, the DEPARTMENT 
may take into account the performance of other Bidders in meeting the contract. 
For example, when the apparent successful Bidder fails to meet the contract 
goal, but others meet it, UDOT may reasonably raise the question of whether, 
with additional reasonable efforts, the apparent successful bidder could have met 
the goal. If the apparent successful Bidder fails to meet the goal, but meets or 
exceeds the average DBE participation obtained by other Bidders, you may view 
this, in conjunction with other factors, as evidence of the apparent successful 
Bidder having made good faith efforts. 

 
Submit with the Bid Proposal documentary evidence to prove that good faith 
efforts were accomplished: 
 
1. Submit copies of all solicitations: correspondence, faxes, advertisements, 
telephone logs with dates, times, names of persons contacted, nature of 
conversation, DBEs’ responses, and etc. 
 
2. If DBEs submitted quotes that were not used because the range of additional 
costs was determined to be excessive or unreasonable, submit the range that 
has been determined by the Bidder to be a reasonable range of additional costs 
and explain how that range was determined. 
 
3. As a part of demonstrating a reasonable range of additional costs, submit 
copies of all subcontractor quotes, copies of spread sheet(s) which compare all 
DBE quotes with non-DBE quotes and which include bid item(s) quoted, work 
classifications, quantities, prices, and dollar amounts. 
 
4. Submit a narrative of specific names and types of information, assistance, 
considerations given, and efforts to assist DBEs under Item IV, subparts C 
through F. 



 
 

 
DBE BID ASSURANCE 

 

DBE PARTICIPATION 
 

If the DBE goal which is indicated in Section A, CONTRACT GOAL, of APPENDIX A, 
BID CONDITIONS, DISADVANTAGED BUSINESS ENTERPRISE (DBE) is greater 
than 0.0 percent, submit DBE Commitment. 

 
By signing the BID REPORT (either manually or electronically), it is understood that 
those individuals who sign as owners or authorized representatives of the Bidder, have 
read and are familiar with APPENDIX A, SPECIAL PROVISION, BID CONDITIONS, 
DISADVANTAGED BUSINESS ENTERPRISE and hereby certify that good faith efforts 
(when applicable as defined by Section IX, Bid Conditions, D.5) have been utilized to 
meet or exceed the goal of the DBE Program as established by the DBE Special 
Provision. 

 
Indicate intended DBE commitment. 

 

  We intend to meet or exceed the contract goals as per the DBE Commitment 
which is submitted with the Bid Proposal (when project goal is greater than 0.0). 

 

  We have not met the advertised DBE Project goal. A Good Faith Effort is 
required. We have provided the required documentation per 49 CFR, Part 26.53. 

 
Documentation of Good Faith Efforts is not required on a 0.0 percent goal project. 



 
 

 
 
 

VII. Civil Rights Certification Memo 





 
 

 
VIII.    Attention Contractors 

E.E.O. Affirmative Action Requirements on 
Federal and Federal-Aid Construction Contracts of $10,000 or More 

 

Include the Notice of Requirement for Affirmative Action to Ensure Equal Employment 
Opportunity, Executive Order (EO) 11246, as amended (incorporated by reference & 
Appendix A - below) and the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications set forth in §60-4.3 (incorporated by reference) in 
all requests for bids/solicitations on all contracts and subcontracts of $10,000 or more 

 
Include in Appendix A, Notice of Requirement for Affirmative Action to Ensure Equal 
Employment Opportunity, the goals established by the Office of Federal Contract 
Compliance Programs (OFCCP) for minority and female participation in each craft on all 
contracts and subcontracts. 

 
APPENDIX A (EO 11246) 

 
The OFCCP goals for minority representation in each trade are shown below. The goal 
for female utilization (6.9 percent) applies to all contracts and subcontracts irrespective 
of their geographical location. 

 
COUNTY GOAL COUNTY GOAL COUNTY GOAL 
Beaver 12.6 Box Elder 5.1 Cache 5.1 
Carbon 5.1 Daggett 5.1 Davis 6.0 
Duchesne 5.1 Emery 5.1 Garfield 12.6 
Grand 10.2 Iron 12.6 Juab 5.1 
Kane 12.6 Millard 5.1 Morgan 5.1 
Piute 5.1 Rich 5.1 Salt Lake 6.0 
San Juan 10.2 Sanpete 5.1 Sevier 5.1 
Summit 5.1 Tooele 6.0 Uintah 5.1 
Utah 2.4 Wasatch 5.1 Washington 12.6 
Wayne 5.1 Weber 6.0  

 
These goals are applicable to all contractors’ or subcontractors’ construction work 
(whether or not it is Federal or Federally assisted) performed in the covered area. 

 
The Bidder’s attention is called to the “Equal Opportunity Clause” (form FHWA 1273- II 
1 b, included in this contract) and the “Standard Federal Equal Employment 
Specifications” set forth in 41 CFR Part 60-4 (incorporated by reference). 

 
Compliance with the Executive Order and the regulations in 41 CFR part 60-4 is based 
on the implementation of the “Equal Opportunity Clause,” specific affirmative action 
obligations required by the specifications set forth in 41 CFR 60-4.3(a), and the efforts 
to meet the goals. 



 
 

 

Contractors are required to give written notice to the U.S. Department of Labor, Office of 
Federal Contract Compliance Programs, Southwest and Rocky Mountain Region, 
OFCCP-SW-ConstructionAward@dol.gov, 
(https://www.dol.gov/agencies/ofccp/contact/regional-offices) within 10 working days of 
award of any construction subcontract in excess of $10,000 at any tier for construction 
work under the contract resulting from this solicitation. The notification must include the 
prime contract number, name of awarding contractor, contractor representative name, 
phone number, email address, contractor awarded subcontract name, address, phone 
number, employer identification number (EIN), dollar amount of subcontract, estimated 
start and completion dates of subcontract, and geographical area in which the contract 
is to be performed, state, county(s), city (if applicable). 

 
Under Section 303 of EO 11246, only the U. S. Department of Labor (DOL) has the 
authority to determine compliance with EO 11246 and its implementing regulations. 
The Federal Highway Administration (FHWA) and the State highway agency (UDOT) do 
not have independent authority to determine compliance with EO 11246, 41 CFR 
Chapter 60, or the minority and female participation goals established by the Office of 
Federal Contract Compliance Programs (OFCCP), pursuant to 41 CFR Chapter 60. 

 
If the State highway agency (UDOT) or the FHWA becomes aware of any possible 
violations of EO 11246 or 41 CFR Chapter 60, each has the authority and the 
responsibility to notify the OFCCP. 

 
APPENDIX B 

 
As used in these specifications: 

a. Covered area: The geographical area described in the solicitation from 
which this contract resulted; 

b. Director: Director, Office of Federal Contract Compliance Programs, 
United State Department of Labor, or any person to whom the Director 
delegates authority; 

c. Employer identification number: The Federal Social Security number used 
on the Employer’s Quarterly Federal Tax Return, U.S. Treasury 
Department Form 941. 

d. Minority includes: 
(i) Black (all persons having origins in any of the black African racial 

groups not of Hispanic origin); 
(ii) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or 

South American or other Spanish Culture or origin, regardless of 
race); 

(iii) Asian and Pacific Islander (all persons having origins in any of the 
original peoples of the Far East, Southeast Asia, the Indian 
Subcontinent, or the Pacific Islands); and 

(iv) American Indian or Alaskan Native (all persons having origins in 
any of the original peoples of North America and maintaining 
identifiable tribal affiliations through membership and 
participation or community identification). 



 
 

 
IX.  Specific Equal Employment Opportunity Responsibilities 

 
1. General 

 
a. The State Transportation Agency (STA) and Federal Highway 

Administration (FHWA) have the authority and the responsibility to ensure 
compliance with 23 USC Section 140 and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations, including 49 CFR Parts 21 
and 23, and 23 CFR Parts 200, 230, and 633. Pursuant to this authority, 
the STA and the FHWA will conduct compliance reviews of contractors on 
federally funded highway projects to determine compliance with these 
laws and related regulations. The STA will prepare complete, written 
reports of findings of the compliance reviews. The FHWA will analyze the 
reports, and the evidence on which they are based. 

 
b. A contractor’s EO requirements are in the contract provisions referenced 

in the FHWA-1273 (included herein). These include contractor acceptance 
of Section II, 1 c, and the obligation of the contractor to comply with 
specific EO activities at a minimum. 

 
c. Submit form PR-1391 in July and at other times when such information is 

required by the STA or the FHWA; and submit other documentation and 
reports as requested by the STA or the FHWA. 

 
2. Equal Employment Opportunity (EEO) 

 
a. Where minorities and women have been excluded from certain 

classifications in a contractor’s work force, the EEO affirmative action 
requirements specified in the contract will be implemented in good faith to 
provide EEO. 

 
b. The contractor will use the avenue afforded by the Training Special 

Provision (included herein) to increase minority and female employment in 
crafts where they have been underrepresented. 

 
3. Minority and Female Average Availability Percentages – Utah 

 
a. Average percentages for minority (M) and female (F) availability in each 

trade, by County, are shown below. Availability is defined as “an estimate 
of the number of qualified minorities or women available for employment in 
a given job group.” 



 
 

 
 

COUNTY M F COUNTY M F COUNTY M F COUNTY M F 
Beaver 6.8 3.0 Box Elder 9.9 5.0 Cache 9.9 5.0 Carbon 12.3 3.0 

Daggett 12.3 3.0 Davis 8.9 3.0 Duchesne 12.3 3.0 Emery 15.5 5.0 
Garfield 15.5 5.0 Grand 15.5 5.0 Iron 6.8 3.0 Juab 8.2 4.0 
Kane 15.5 5.0 Millard 6.8 3.0 Morgan 11.1 3.0 Piute 15.5 5.0 
Rich 9.9 5.0 Salt Lake 21.6 5.0 San Juan 15.5 5.0 Sanpete 8.2 4.0 
Sevier 15.5 5.0 Summit 11.1 3.0 Tooele 8.2 4.0 Uintah 12.3 3.0 
Utah 11.9 4.0 Wasatch 11.1 3.0 Washington 10.0 4.0 Wayne 15.5 5.0 
Weber 17.8 5.0     

 

b. The use of these average percentages in no way precludes the contractor 
from performing and documenting good faith efforts to recruit and employ 
minorities and females. 

 
4. Compliance Determinations 

 
a. The list below is a set of “Good-Faith Efforts” criterion established in 

FHWA’s regulatory and policy requirements that may be used to 
determine a contractor’s good faith efforts: 

 
1. Contractor’s EEO Policy 
2. Dissemination of the EEO Policy 
3. Authority and Responsibility of EEO Officer 
4. Periodic EEO meetings (EEO indoctrination) 
5. Notices/posters on bulletin board 
6. Advertising as an “EEO Employer” 
7. Recruitment – Systematic and direct recruitment efforts with 

sources likely to yield minorities and women 
8. Educate all new supervisors within 30 days of reporting to duty 
9. Encourage present employees to refer minorities and women 
10. Evaluates the spread of wages to determine whether discrimination 

exists 
11. Investigates all complaints, promptly, and appropriate corrective 

action is taken 
12. Assist in locating, qualifying, and increasing the skills of minorities 

and women 
13. Fully uses training programs and advises employees and 

applicants of opportunities 
14. Minorities and women exist in contractor’s training program 
15. Ensure non-segregated facilities 
16. Minorities and women are employed in all occupations, crafts, and 

job classifications on an equal basis 
17. Procedures establishing the monitoring of subcontractors’ 

compliance with nondiscrimination, EO and EEO obligations 
18. The need for adequate records and reports 



 
 

 

19. Minorities and women reach accumulating work hours expected 
based on their representation 

20. Ensure a workplace free of harassment, intimidation, and coercion 
 

b. Affirmative Action is determined based on the evaluation of the 
contractor’s compliance with all of the above good faith efforts and on the 
contractor’s efforts to achieve maximum results from the actions. 

 
c. A contractor is in compliance when there is no evidence of discrimination 

in employment, training, DBE, Indian Preference provisions, equal 
opportunity requirements, or evidence every good faith effort has been 
made. 

 
d. Include in the EEO Policy a commitment to provide a workplace free of 

harassment, intimidation, and coercion; ensure the policy is posted on the 
project bulletin board; ensure foreman and superintendents are trained in 
prevention of harassment, intimidation, and coercion; and take other 
affirmative actions as necessary to satisfy the requirements of 41 CFR 60 
4.3.7a. At the time annual registration is due, the contractor will 
acknowledge that they have a workplace free of harassment, intimidation, 
and coercion. 

 
5. Training Special Provisions 

 
This Training Special Provisions supersedes subparagraph II 6b of the FHWA- 
1273, and is an implementation of 23 U.S.C.C.140 (a). 

 
Provide training as follows as part of the equal employment opportunity 
affirmative action program: 

 
Provide on-the-job training aimed at developing full journeymen in the type of 
trade or job classification involved. 

 
For the number of training hours to be trained under the special provision:  

Refer to Civil Rights Certification Memo 
 

If a portion of the contract work is subcontracted, determine how many, if any, of 
the trainees are to be trained by the Subcontractor. Make this training special 
provision applicable to the subcontract. Retain the primary responsibility for 
meeting the training requirements imposed by this special provision. Where 
feasible, 25 percent of apprentices or trainees in each occupation will be in their 
first year of apprenticeship or training. 

 
Distribute the number of trainees among the work classifications on the basis of 
needs and the availability of journeymen in the various classifications within a 
reasonable area of recruitment. Prior to commencing construction, submit to the 



 
 

 

State highway agency for approval the number of trainees to be trained in each 
selected classification and training program to be used. Specify the starting time 
for training in each of the classifications. The STA gives credit for each trainee 
employed on the contract work that is currently enrolled or becomes enrolled in 
an approved program. Reimbursement is made for the trainees as specified in 
this provision. 

 
Training and upgrading of minorities and women toward journeyman status is a 
primary objective of this Training Special Provision. Enroll minority trainees and 
women (e.g., by conducting systematic and direct recruitment through public and 
private likely to yield minority and women trainees) to the extent that such 
persons are available within a reasonable area of recruitment. Demonstrate the 
steps taken to achieve compliance with Federal Projects With Full Size Plan 
Sheets this Training Special Provision. This training commitment is not intended 
nor used to discriminate against any applicant for training, whether a member of 
a minority group or not. 

 
Do not employ a trainee in any classification in which they have successfully 
completed a training course leading to journeyman status or in which they have 
been employed as a journeyman. Include appropriate questions in the employee 
application or by other suitable means to satisfy this requirement. Document the 
findings in each case. The training program selected, and approved by the STA 
and the FHWA, establishes the minimum length and type of training for each 
classification in that program. The STA and the FHWA approves a program if it 
meets the equal employment opportunity obligations and qualification of the 
average trainee for journeyman status in the classification concerned by the end 
of the training period. Furthermore, apprenticeship programs registered with the 
U.S. Department of Labor, Bureau of Apprenticeship and Training, or with a State 
apprenticeship agency recognized by the Bureau and training programs 
approved but not necessarily sponsored by the U.S. Department of Labor, 
Manpower Administration, Bureau of Apprenticeship and training are considered 
acceptable if administered in a manner consistent with the equal employment 
obligations of Federal-aid highway construction contracts. Approval or 
acceptance of a training program is obtained from the State prior to commencing 
work on the classification covered by the program. 

 
Provide training in the construction crafts rather than clerk typists or secretarial- 
type positions. Training is permissible in lower level management positions such 
as office engineers, estimators, timekeepers, etc., where the training is oriented 
toward construction applications. Training in the laborer classification if approved 
by the division office. Some off-site training is permissible as long as the training 
is an integral part of an approved training program and does not comprise a 
significant part of the overall training. 

 
Trainees are paid at least 60 percent of the appropriate minimum journeyman’s 
rate specified in the contract for the first half of the training period, 75 percent for 



 
 

 

the third quarter of the training period, and 90 percent for the last quarter of the 
training period, unless apprentices or trainees in an approved existing program 
are enrolled as trainees on this project, or as other percentages are approved by 
the Dept. of Labor. In that case, the appropriate rates approved by the 
Departments of Labor or Transportation in connection with the existing program 
will apply to all trainees being trained for the same classification who are covered 
by this Training Special Provision. 

 
Furnish the trainee a copy of the program to be followed in providing the training. 
Provide each trainee with a certification showing the type and length of training 
satisfactorily completed. 

 
Provide for the maintenance of records and furnish periodic reports documenting 
their performance under this Training Special Provision. UDOT form, Monthly 
Training Summary satisfies this reporting requirement. Contractor will 
accomplish entry of this information electronically by entry into UDOT Business 
System at least monthly for the duration of the project. 

 
a. Training Program Description: As part of the Equal Employment 

Opportunity Affirmative Action Program, the Contractor will provide 
on-the-job training aimed at developing full journey status in the 
type of trade or job classification involved. The number of hours of 
training to be provided under this contract will be as shown on the 
bid schedule. Apprentices must be enrolled in an US Dept. of 
Labor, Bureau of Apprenticeship and Training approved program. 

 
b. OBJECTIVE: Training and upgrading of minorities and women 

toward journey status is the primary objective of this program. The 
Contractor will enroll minorities and/or women, where possible, and 
document good faith efforts prior to the hire of non-minority males 
in order to demonstrate compliance with this Training Special 
Provision. This training commitment is not intended, and will not be 
used, to discriminate against any applicant for training, whether a 
member of a minority group or not. 

 
c. PROJECT TRAINING GOAL: The formula for determining the 

training goal specified in the Training Special Provision will be as 
follows: 

 
  



 
 

 
 

Engineer’s estimate times 33% 
equals total labor dollars. $25,000,000 X 33% = $8,250,000 

Total labor $ divided by $50/hr 
equals total labor hours. $8,250,000 ÷ *$50/hr = 165,000 hrs. 

Total labor hours times 5% 
equals project training hours. 165,000 hrs. X 5% = 8,250 hrs. 

*$50.00 = labor cost per hour per employee – to be adjusted periodically to 
accommodate increase in cost. 

 
e. GENERAL: At the time of the pre-construction meeting, the 

Contractor must submit Form C-130 indicating the training program 
to be used, the number of hours of training to be provided by 
classification, and the anticipated starting time for training in each 
selected classification when there are OJT hours assigned to the 
project. 

 
f. If the C-130 is not completed and submitted prior to the start of 

construction, liquidated damages will be assessed. Civil Rights 
Office reserves the right to assess liquidated damages based on 
the highest wage rate (base + fringe) that associates to an 
apprentice program when the C-130 is not completed and 
submitted. 

 
g. The Contractor will review annually the training and promotion 

potential of minority and women employees and will encourage 
eligible employees to apply for such training and promotion. 

 
h. METHOD OF MEASUREMENT: The Contractor will be credited for 

each approved apprentice/trainee employed on the project and 
reimbursed on the basis of hours worked in the program to which 
he/she is indentured, as listed on the certified payrolls, and 
reported monthly, by the Contractor in the UDOT Business System. 
There will be no credit for training provided under this section prior 
to the Contractor’s submittal and approval by the RE of the 
Apprentice/Trainee Certification from the appropriate agency. This 
certification expires 90 days from the date of issue, and must be 
renewed by the Contractor in order to keep the apprentice/trainee’s 
hours eligible for reimbursement. 

 
i. BASIS OF PAYMENT: Payment for contractor participating in the 

Apprenticeship Training Program will be made at a rate of $10.00 
an hour. Payment will be made at the contract unit price of $10.00 
for each hour of approved apprenticeship training actually provided. 
If the contractor provides training for more than the number of 
hours specified on the bid schedule, the payment of $10.00 per 
hour continues to be paid for all hours of training provided, up to a 

DESCRIPTION SAMPLE 



 
 

 

maximum of double the assigned goal. No reimbursement will be 
provided to the contractor for hours in excess of twice the assigned 
training goal per project. All reimbursement payments made to the 
contractor for training must be paid to the agency administering the 
training program. Certified documentation, C139 form, showing the 
payment to the training agency is required to be submitted to the 
UDOT project office. 

 
A contractor will have fulfilled his/her responsibilities under this 
Training Special Provision if he/she has provided acceptable 
training to the number of trainees specified on the C-130 and the 
number of hours specified and shown on the bid schedule. 
EXAMPLE (a): Training Goal = 750 hours; Hours specified on bid 
schedule = 750. Contractor may use any number of trainees to 
satisfy the number of hours specified on the bid schedule but the 
number of trainees specified on the Form C-130 must be used 
unless change is approved by RE. EXAMPLE (b): Training Goal = 
2000 hours; Hours specified on bid schedule = 2,000. Contractor 
may use any number of trainees to satisfy the number of hours 
specified on the bid schedule. 

 
Any request for adjustment to the OJT Training Form or goal MUST 
be submitted and approved by the UDOT Civil Rights Office prior to 
substantial completion of project. Good Faith Efforts and mitigating 
circumstances will be considered in approval process. 

 
DISINCENTIVES: Where the Contractor has failed, by the end of the project, 
to provide the required number of hours of training and has failed to submit 
acceptable good faith efforts documentation which establishes exactly why 
he/she was unable to do so, the Contractor will be assessed an amount equal 
to the following disincentives to be deducted from the final progress payment: 

 

DESCRIPTION SAMPLE 
Number of hours of 
training not provided, 
times the journey worker 
hourly scale plus benefits 

HOURS OF 
TRAINING 
NOT 
PROVIDED 

*JOURNEY 
WORKER 

BASE 
PLUS 
FRINGE 

TOTAL 
HOURLY 
WAGE OF 
TRAINEE 

DISINCENTIVES 

 600 OPERATOR – 
Blade 
Smooth/Finish 

23.80 + 
9.76 

= 33.56 20,136.00 

 500 CARPENTER 16.13 + 
2.80 

= 18.93 9,465.00 

 600 IRONWORKER 21.84 + 
9.92 

= 31.76 19,056.00 

 700 OPERATOR – 
Bulldozer 

18.05 + 
7.08 

= 25.13 17,591.00 

Total training hours not 
provided 

2,400 Project Total Disincentives 66,248.00 



*The journey worker scale is based on the classification identified in the approved 
programs submitted previously on the form C-130.

(This form C-130 replaces the required Training Letter of Commitment and is to be 
completed and submitted to the UDOT Resident Engineer before or at the pre-
construction meeting for the project. Form is found on the UDOT web site, Construction 
forms, DBE, EEO and Labor Forms).

TRAINING COMMITMENT FORM

(This form replaces the required Training Letter of Commitment and is to be completed and submitted to 
the UDOT Resident Engineer before or at the preconstruction meeting for the project.)

Date:

Project # Location 

Company 

Address 

City State ZIP Phoney

Craft/Classification Training Program # Trainees
Starting 
Date

Approx # 
Hrs

Signature Title Date



 
 

 
X. Wage Rates Applicable 
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XI.   Title VI 

 
The Department, in accordance with the provisions of Title VI of the Civil Rights Act of 
1964 (78 Stat. 252, 42 US.C. §§ 2000d to 2000d-4) and the Regulations, hereby notifies 
all bidders that it will affirmatively ensure that any contract entered into pursuant to this 
advertisement, disadvantaged business enterprises will be afforded full and fair 
opportunity to submit bids in response to this invitation and will not be discriminated 
against on the grounds of race, color, or national origin in consideration for an award. 



 
 

 
Title VI Appendix A and E 

 
Title VI of the Civil Rights Act of 1964 – Non – Discrimination Notice; Attachment A 

 
NON-DISCRIMINATION NOTICE 

 
In accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42 U.S.C 2000d 
to 2000d-4 and the Title 49, Code of Federal Regulations. The text below, in its 
entirety, is in all contracts entered into by UDOT. All of the text except the final section, 
entitled “Incorporation of Provisions,” should be included in any contract entered into by 
any UDOT contractor. 

 
During the performance of this contract, for itself, its assignees and successors in 
interest (hereinafter referred to as the “contractor”) agrees as follows: 

 
A. COMPLIANCE WITH TITLE VI OF THE CIVIL RIGHTS ACT OF 1964 FOR FEDERAL-AID 

CONTRACTS 
 

1. Compliance with Regulations: The contractor shall comply with the 
Regulation relative to nondiscrimination in Federally-assisted programs of 
the Department of Transportation (hereinafter, “DOT”) Title 49, Code of 
Federal Regulations, Part 21, as they may be amended from time to time, 
(hereinafter referred to as Regulations), which are herein incorporated by 
reference and made a part of this contract. 

 
2. Nondiscrimination: The Contractor, with regard to the work performed 

by it during the contract, shall not discriminate on the grounds of race, 
color, sex, age, disability, income status, or national origin in the selection 
and retention of subcontractors, including procurements of materials and 
leases of equipment. The contractor shall not participate either directly or 
indirectly in the discrimination prohibited by section 21.5 of the 
Regulations, including employment practices when the contract covers a 
program set forth in Appendix B of the Regulations. 

 
3. Solicitations for Subcontractors, Including Procurements of 

Materials and Equipment: In all solicitations either by competitive 
bidding or negotiation made by the contractor for work to be performed 
under a subcontract, including procurements of materials or leases of 
equipment, each potential subcontractor or supplier shall be notified by the 
contractor of the contractor’s obligations under this contract and the 
Regulations relative to nondiscrimination on the grounds of race, color, 
sex, age, disability, income status, or national origin. 



 
 

 

4. Information and Reports: The contractor shall provide all information 
and reports required by the Regulations or directives issued pursuant 
thereto, and shall permit access to its books, records, accounts, other 
sources of information, and its facilities as may be determined by the 
(Recipient) or the (Name of Appropriate Administration) to be pertinent to 
ascertain compliance with such Regulations, orders and instructions. 
Where any information required of a contractor is in the exclusive 
possession of another who fails or refuses to furnish this information the 
contractor shall so certify to the (Recipient), or the (Name of Appropriate 
Administration) as appropriate, and shall set forth what efforts it has made 
to obtain the information. 

 
5. Sanctions for Noncompliance: In the event of the contractor’s 

noncompliance with the nondiscrimination provisions of this contract, the 
(Recipient) shall impose such contract sanctions as it or the (Name of 
Appropriate Administration) may determine to be appropriate, including, 
but not limited to: 

 
a. Withholding of payments to the contractor under the contract until 

the contractor complies, and/or 
 

b. Cancellation, termination or suspension of the contract, in whole or 
in part. 

 
6. Incorporation of Provisions: The contractor shall include the provisions 

of paragraphs (1) through (6) in every subcontract, including procurements 
of materials and leases of equipment, unless exempt by the Regulations, 
or directives issued pursuant thereto. 

 
The contractor shall take such action with respect to any subcontractor procurement as 
the (Recipient) or the (Name of Appropriate Administration) may direct as a means of 
enforcing such provisions including sanctions for noncompliance: Provided, however, 
that, in the event a contractor becomes involved in, or is threatened with litigation with a 
subcontractor or supplier as a result of such direction, the contractor may request the 
(Recipient) to enter into such litigation to protect the interests of the (Recipient), and, in 
addition, the contractor may request the United States to enter into such litigation to 
protect the interests of the United States. 



 

 

 

 

 Title VI of the Civil Rights Act of 1964 – Non – Discrimination Notice; 
Attachment E 

 

During the performance of this contract, the contractor, for itself, 
its assignees, and successors in interest (hereinafter referred to 
as the "contractor") agrees to comply with the following non-
discrimination statutes and authorities; including but not limited 
to: 

 
Pertinent Non-Discrimination Authorities: 

 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et 
seq., 78 stat. 252), (prohibits discrimination on the basis of race, 
color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition 
Policies Act of 1970, (42 U.S.C. § 460 l ), (prohibits unfair treatment of 
persons displaced or whose property has been acquired because of 
Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973,(23 U.S.C. § 324 et seq.), (prohibits 
discrimination on the basis of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et 
seq.), as amended, (prohibits discrimination on the basis of 
disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 610 
Iet seq.), (prohibits discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 47 l , Section 
47123), as amended, (prohibits discrimination based on race, creed, 
color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987,(PL 100-209), (Broadened the 
scope, coverage and applicability of Title VI of the Civil Rights Act of 
1964, The Age Discrimination Act of 1975 and Section 504 of the 
Rehabilitation Act of 1973, by expanding the definition of the terms 
"programs or activities" to include all of the programs or activities of the 
Federal-aid recipients, sub-recipients and contractors, whether such 
programs or activities are Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit 
discrimination on the basis of disability in the operation of public entities, 
public and private transportation systems, places of public 
accommodation, and certain testing entities (42 U.S.C. §§ 12131 - 12189) 
as implemented by Department of Transportation regulations at 49 C.F.R. 
parts 37 and 38; 

• The Federal Aviation Administration's Non-discrimination statute 
(49 U.S.C. §47123) (prohibits discrimination on the basis of race, 
color, national origin, and sex); 

• Executive Order 12898, Federal Actions to Address Environmental Justice 
in Minority Populations and Low-Income Populations, which ensures 
discrimination against minority populations by discouraging programs, 
policies, and activities with disproportionately high and adverse human health 
or environmental effects on minority and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with 
Limited English Proficiency, and resulting agency guidance, national origin 



 

 

 

discrimination includes discrimination because of limited English proficiency 
(LEP). To ensure compliance with Title VI, you must take reasonable steps to 
ensure that LEP persons have meaningful access to your programs (70 Fed. 
Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et 
seq). 
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XII. REQUIRED CONTRACT PROVISIONS FEDERAL-AID 
CONSTRUCTION CONTRACTS 

 
 

I. General 
II. Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI. Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII. False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X. Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI. Certification Regarding Use of Contract Funds for 

Lobbying 
XII. Use of United States-Flag Vessels: 

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 

 
I.  GENERAL 
 

1. Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal). The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services). 23 CFR 
633.102(e). 

 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services. The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 23 
CFR 633.102(e). 

 
Form FHWA-1273 must be included in all Federal-aid design- 
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services) in accordance with 23 CFR 633.102. The 
design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 

 
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically 
incorporated (not referenced) in all contracts, subcontracts and 
lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services 
related to a construction contract). 23 CFR 633.102(b). 

 
2. Subject to the applicability criteria noted in the following 

sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 23 
CFR 633.102(d). 

 
3. A breach of any of the stipulations contained in these 

Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 

 
4. Selection of Labor: During the performance of this contract, the 

contractor shall not use convict labor for any purpose within 
the limits of a construction project on a Federal-aid highway 
unless it is labor performed by convicts who are on parole, 
supervised release, or probation. 23 U.S.C. 114(b). The term 
Federal-aid highway does not include roadways functionally 
classified as local roads or rural minor collectors. 23 U.S.C. 
101(a). 

 
 

II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 

 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more. The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts. 

 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 

 
The contractor and all subcontractors must comply with: the 
requirements of the Equal Opportunity Clause in 41 CFR 60- 
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 

 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, 
and 29 CFR Parts 1625-1627. The contracting agency and 
the FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 

 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform 
to the U.S. Department of Labor (US DOL) and FHWA 
requirements. 



 

 

 

1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 
Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 
are incorporated by reference in this contract. In the execution 
of this contract, the contractor agrees to comply with the 
following minimum specific requirement activities of EEO: 

 
a. The contractor will work with the contracting agency and 

the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 23 CFR 230.409 (g)(4) & (5). 

 
b. The contractor will accept as its operating policy the 

following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, 
sexual orientation, gender identity, color, national origin, age 
or disability. Such action shall include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job 
training." 

 
2. EEO Officer: The contractor will designate and make known 

to the contracting officers an EEO Officer who will have the 
responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 

 
3. Dissemination of Policy: All members of the contractor's 

staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment. To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 

 
a. Periodic meetings of supervisory and personnel office 

employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained. The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 

 
b. All new supervisory or personnel office employees will be 

given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 

 
c. All personnel who are engaged in direct recruitment for 

the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

d. Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 

 
e. The contractor's EEO policy and the procedures to 

implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 

 
4. Recruitment: When advertising for employees, the 

contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer." All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 

 
a. The contractor will, unless precluded by a valid 

bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women. To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 

 
b. In the event the contractor has a valid bargaining 

agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions. Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 

 
c. The contractor will encourage its present employees to 

refer minorities and women as applicants for employment. 
Information and procedures with regard to referring such 
applicants will be discussed with employees. 

 
5. Personnel Actions: Wages, working conditions, and 

employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability. 
The following procedures shall be followed: 

 
a. The contractor will conduct periodic inspections of project 

sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 

 
b. The contractor will periodically evaluate the spread of 

wages paid within each classification to determine any 
evidence of discriminatory wage practices. 

 
c. The contractor will periodically review selected personnel 

actions in depth to determine whether there is evidence of 
discrimination. Where evidence is found, the contractor will 
promptly take corrective action. If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 

 
d. The contractor will promptly investigate all complaints of 

alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 



 

 

 

within a reasonable time. If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons. Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 

 
6. Training and Promotion: 
 

a. The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees. Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved. 

 
b. Consistent with the contractor's work force requirements 

and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance). In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision. The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 

 
c. The contractor will advise employees and applicants for 

employment of available training programs and entrance 
requirements for each. 

 
d. The contractor will periodically review the training and 

promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 

 
7. Unions: If the contractor relies in whole or in part upon unions 
as a source of employees, the contractor will use good faith 
efforts to obtain the cooperation of such unions to increase 
opportunities for minorities and women. 23 CFR 

230.409. Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 

 
a. The contractor will use good faith efforts to develop, in 

cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 

 
b. The contractor will use good faith efforts to incorporate an 

EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 

 
c. The contractor is to obtain information as to the referral 

practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 

 
d. In the event the union is unable to provide the contractor 

with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women. The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph. In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 

 
8.  Reasonable Accommodation for Applicants / Employees 
with Disabilities: The contractor must be familiar with the 
requirements for and comply with the Americans with Disabilities 
Act and all rules and regulations established thereunder. 
Employers must provide reasonable accommodation in all 
employment activities unless to do so would cause an undue 
hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment. The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 
 

a. The contractor shall notify all potential subcontractors, 
suppliers, and lessors of their EEO obligations under this 
contract. 

 
b. The contractor will use good faith efforts to ensure 

subcontractor compliance with their EEO obligations. 
 
10. Assurances Required: 
 

a. The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 

 
b. The contractor, subrecipient or subcontractor shall not 

discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non- 

responsible. 
c. The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference. 49 CFR Part 21. 

 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements. Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 

 
a. The records kept by the contractor shall document the 

following: 



 

 

 

(1) The number and work hours of minority and non- 
minority group members and women employed in each work 
classification on the project; 

 
(2) The progress and efforts being made in cooperation 

with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women. 
 

b. The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non- 
minority group employees currently engaged in each work 
classification required by the contract work. This information is 
to be reported on Form FHWA-1391. The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July. If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data. The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 

 
III.  NONSEGREGATED FACILITIES 
 

This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000. 41 CFR 60-1.5. 

 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin 
cannot result. The contractor may neither require such 
segregated use by written or oral policies nor tolerate such use 
by employee custom. The contractor's obligation extends 
further to ensure that its employees are not assigned to 
perform their services at any location under the contractor's 
control where the facilities are segregated. The term "facilities" 
includes waiting rooms, work areas, restaurants and other 
eating areas, time clocks, restrooms, washrooms, locker 
rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, 
transportation, and housing provided for employees. The 
contractor shall provide separate or single-user restrooms and 
necessary dressing or sleeping areas to assure privacy 
between sexes. 

 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 
 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5. The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway. 23 U.S.C. 113. 
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt. 23 U.S.C. 101. 
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project. Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167. 

 
The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA- 
1273 format and FHWA program requirements. 

 
1. Minimum wages (29 CFR 5.5) 
 

a. Wage rates and fringe benefits. All laborers and 
mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics must be paid the 
appropriate wage rate and fringe benefits on the wage 
determination for the classification(s) of work actually 
performed, without regard to skill, except as provided in 
paragraph 4. of this section. Laborers or mechanics performing 
work in more than one classification may be compensated at 
the rate specified for each classification for the time actually 
worked therein: Provided, That the employer's payroll records 
accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including 
any additional classifications and wage rates conformed under 
paragraph 1.c. of this section) and the Davis-Bacon poster 
(WH–1321) must be posted at all times by the contractor and 
its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers. 

 
b. Frequently recurring classifications. (1) In addition to wage 

and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage 
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that: 

 
(i) The work performed by the classification is not 

performed by a classification in the wage determination for 
which a prevailing wage rate has been determined; 



 

 

 

(ii) The classification is used in the area by the 
construction industry; and 

 
(iii) The wage rate for the classification bears a reasonable 

relationship to the prevailing wage rates contained in the 
wage determination. 

 
(2) The Administrator will establish wage rates for such 

classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid 
at no less than the wage and fringe benefit rate listed on the 
wage determination for such classification. 

 
c. Conformance. (1) The contracting officer must require that 

any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met: 

 
(i) The work to be performed by the classification 

requested is not performed by a classification in the wage 
determination; and 

 
(ii) The classification is used in the area by the 

construction industry; and 
 

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination. 

 
(2) The conformance process may not be used to split, 

subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

 
(3) If the contractor and the laborers and mechanics to be 

employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary. 

 
(4) In the event the contractor, the laborers or mechanics to 

be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary. 

 
(5) The contracting officer must promptly notify the 

contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which 
work is performed in the classification. 

 
d. Fringe benefits not expressed as an hourly rate. 

Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

 
e. Unfunded plans. If the contractor does not make 

payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 
§ 5.28, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program. 

 
f. Interest. In the event of a failure to pay all or part of the 

wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages. 

 
2. Withholding (29 CFR 5.5) 
 

a. Withholding requirements. The contracting agency may, 
upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased. 

 
b. Priority to withheld funds. The Department has priority to 

funds withheld or to be withheld in accordance with paragraph 



 

 

 

2a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by: 
 

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

 
(2) A contracting agency for its reprocurement costs; 

 
(3) A trustee(s) (either a court-appointed trustee or a U.S. 

trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

 
(4) A contractor's assignee(s); 

 
(5) A contractor's successor(s); or 

 
(6) A claim asserted under the Prompt Payment Act, 31 

U.S.C. 3901–3907. 
 

3. Records and certified payrolls (29 CFR 5.5) 
 

a. Basic record requirements (1) Length of record retention. 
All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed. 

 
(2) Information required. Such records must contain the 

name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid. 

 
(3) Additional records relating to fringe benefits. Whenever 

the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits. 

 
(4) Additional records relating to apprenticeship. Contractors 

with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs. 

 
b. Certified payroll requirements (1) Frequency and method 

of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts- 
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors 
to submit certified payrolls through an electronic system, as 
long as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting 
agency or prime contractor permits other methods of 
submission in situations where the contractor is unable or 
limited in its ability to use or access the electronic system. 

 
(2) Information required. The certified payrolls submitted 

must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/ 
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency. 

 
(3) Statement of Compliance. Each certified payroll 

submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following: 

 
(i) That the certified payroll for the payroll period contains 

the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete; 

 
(ii) That each laborer or mechanic (including each helper 

and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and 

 
(iii) That each laborer or mechanic has been paid not less 

than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract. 

 
(4) Use of Optional Form WH–347. The weekly submission 

of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section. 



 

 

 

(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature. 

 
(6) Falsification. The falsification of any of the above 

certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 
U.S.C. 3729. 

 
(7) Length of certified payroll retention. The contractor or 

subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed. 

 
c. Contracts, subcontracts, and related documents. The 

contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed. 

 
d. Required disclosures and access (1) Required record 

disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job. 

 
(2) Sanctions for non-compliance with records and worker 

access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production. 

 
(3) Required information disclosures. Contractors and 

subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request 
to the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or other compliance 
action. 

 
4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

 
a. Apprentices (1) Rate of pay. Apprentices will be permitted 

to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

 
(2) Fringe benefits. Apprentices must be paid fringe benefits 

in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination. 

 
(3) Apprenticeship ratio. The allowable ratio of apprentices to 

journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed. 

 
(4) Reciprocity of ratios and wage rates. Where a contractor 

is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed. 

 
b. Equal employment opportunity. The use of apprentices 

and journeyworkers under this part must be in conformity with 



 

 

 

the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

 
c. Apprentices and Trainees (programs of the U.S. DOT). 

 
Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeyworkers shall not be 
greater than permitted by the terms of the particular program. 

 
5. Compliance with Copeland Act requirements. The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 
 
6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors to 
include these clauses and wage determination(s) in any lower 
tier subcontracts. The prime contractor is responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in this section. In the event of any 
violations of these clauses, the prime contractor and any 
subcontractor(s) responsible will be liable for any unpaid wages 
and monetary relief, including interest from the date of the 
underpayment or loss, due to any workers of lower-tier 
subcontractors, and may be subject to debarment, as 
appropriate. 29 CFR 5.5. 
 
7. Contract termination: debarment. A breach of the contract 
clauses in 29 CFR 5.5 may be grounds for termination of the 
contract, and for debarment as a contractor and a subcontractor 
as provided in 29 CFR 5.12. 
 
8. Compliance with Davis-Bacon and Related Act 
requirements. All rulings and interpretations of the Davis- 
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as provided 
in 29 CFR 5.5. 
 
9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor set 
forth in 29 CFR parts 5, 6, and 7. Disputes within the meaning of 
this clause include disputes between the contractor (or any of its 
subcontractors) and the contracting agency, the 

U.S. Department of Labor, or the employees or their 
representatives. 

 
10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm who 
has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 

U.S.C. 3144(b) or § 5.12(a). 

b. No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a Government contract by 
virtue of 40 U.S.C. 3144(b) or § 5.12(a). 

 
c. The penalty for making false statements is prescribed in 

the U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

 
11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for: 
 

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

 
b. Filing any complaint, initiating or causing to be initiated 

any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

 
c. Cooperating in any investigation or other compliance 

action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

 
d. Informing any other person about their rights under the 

DBA, Related Acts, this part, or 29 CFR part 1 or 3. 
 
 
V.   CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT 
 

Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the 
Contract Work Hours and Safety Standards Act. These 
clauses shall be inserted in addition to the clauses required by 
29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph, the 
terms laborers and mechanics include watchpersons and 
guards. 

 
1. Overtime requirements. No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to work 
in excess of forty hours in such workweek unless such laborer 
or mechanic receives compensation at a rate not less than one 
and one-half times the basic rate of pay for all hours worked in 
excess of forty hours in such workweek. 29 CFR 5.5. 
 
2. Violation; liability for unpaid wages; liquidated damages. 
In the event of any violation of the clause set forth in paragraph 
1. of this section the contractor and any subcontractor 
responsible therefor shall be liable for the unpaid wages and 
interest from the date of the underpayment. In addition, such 
contractor and subcontractor shall be liable to the United States 
(in the case of work done under contract for the District of 
Columbia or a territory, to such District or to such territory), for 
liquidated damages. Such liquidated damages shall be 
computed with respect to each individual laborer or 



 

 

 

mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, 
in the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section. 

 
* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 

 
3. Withholding for unpaid wages and liquidated damages 
 

a. Withholding process. The FHWA or the contracting 
agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld. 

 
b. Priority to withheld funds. The Department has priority to 

funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by: 

 
(1) A contractor's surety(ies), including without limitation 

performance bond sureties and payment bond sureties; 
 

(2) A contracting agency for its reprocurement costs; 
 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

 
(4) A contractor's assignee(s); 

 
(5) A contractor's successor(s); or 

 
(6) A claim asserted under the Prompt Payment Act, 31 

U.S.C. 3901–3907. 
 
4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower- 
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate. 

 
5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for: 
 

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

 
b. Filing any complaint, initiating or causing to be initiated 

any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

 
c. Cooperating in any investigation or other compliance 

action, or testifying in any proceeding under CWHSSA or this 
part; or 

 
d. Informing any other person about their rights under 

CWHSSA or this part. 
 
 
VI.  SUBLETTING OR ASSIGNING THE CONTRACT 
 

This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 

 
1. The contractor shall perform with its own organization contract 
work amounting to not less than 30 percent (or a greater 
percentage if specified elsewhere in the contract) of the total 
original contract price, excluding any specialty items designated 
by the contracting agency. Specialty items may be performed by 
subcontract and the amount of any such specialty items 
performed may be deducted from the total original contract price 
before computing the amount of work required to be performed 
by the contractor's own organization (23 CFR 635.116). 
 

a. The term “perform work with its own organization” in 
paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators. 
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees. The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements. Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 

 
(1) the prime contractor maintains control over the 

supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 



 

 

 

(3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 23 CFR 635.102. 

 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI is 
computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 

(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 

 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the contract. 
Written consent will be given only after the contracting agency 
has assured that each subcontract is evidenced in writing and 
that it contains all pertinent provisions and requirements of the 
prime contract. (based on long- standing interpretation of 23 
CFR 635.116). 
 

5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements. 23 CFR 635.116(d). 

 
VII. SAFETY: ACCIDENT PREVENTION 
 

This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 

 
1. In the performance of this contract the contractor shall comply 
with all applicable Federal, State, and local laws governing 
safety, health, and sanitation (23 CFR Part 635). The contractor 
shall provide all safeguards, safety devices and protective 
equipment and take any other needed actions as it determines, 
or as the contracting officer may determine, to be reasonably 
necessary to protect the life and health of employees on the job 
and the safety of the public and to protect property in connection 
with the performance of the work covered by the contract. 23 
CFR 635.108. 
 
2. It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance of 
the contract, to work in surroundings or under conditions which 
are unsanitary, hazardous or dangerous to his/her health or 
safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 29 CFR 1926.10. 

 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative thereof, 
shall have right of entry to any site of contract performance to 
inspect or investigate the matter of compliance with the 
construction safety and health standards and to carry out the 
duties of the Secretary under Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 

This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 

 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal- 
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible. Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law. To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 

 

18 U.S.C. 1020 reads as follows: 
 

"Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 

 
Whoever knowingly makes any false statement, false 

representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 

 
Whoever knowingly makes any false statement or false 

representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as 
amended and supplemented; 

 
Shall be fined under this title or imprisoned not more than 5 

years or both." 



 

 

 

IX. IMPLEMENTATION OF CLEAN AIR ACT AND 
FEDERAL WATER POLLUTION CONTROL ACT (42 
U.S.C. 7606; 2 CFR 200.88; EO 11738) 
 

This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related 
subcontracts. 48 CFR 2.101; 2 CFR 200.327. 

 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 
or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office 
of the Environmental Protection Agency. 2 CFR Part 200, 
Appendix II. 

 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may 
direct as a means of enforcing such requirements. 2 CFR 
200.327. 

 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION 
 

This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more – as 
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and 
1200.220. 

 
1. Instructions for Certification – First Tier Participants: 
 

a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 

 
b. The inability of a person to provide the certification set out 

below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 2 CFR 180.320. 

 
c. The certification in this clause is a material representation 

of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 2 CFR 
180.325. 

 
d. The prospective first tier participant shall provide 

immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 2 CFR 180.345 and 180.350. 

 
e. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200. 
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract). 
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts). “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor). “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 

 
f. The prospective first tier participant agrees by submitting 

this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 2 
CFR 180.330. 

 
g. The prospective first tier participant further agrees by 

submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 2 CFR 
180.220 and 180.300. 

 
h. A participant in a covered transaction may rely upon a 

certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. 2 CFR 180.300; 
180.320, and 180.325. A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions. 2 
CFR 180.335. To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/). 2 CFR 
180.300, 180.320, and 180.325. 

 
i. Nothing contained in the foregoing shall be construed to 

require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 

 
j. Except for transactions authorized under paragraph (f) of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 2 CFR 180.325. 

 
* * * * * 



 

 

 

2. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier Participants: 
 
a. The prospective first tier participant certifies to the best of its 

knowledge and belief, that it and its principals: 
 

(1) Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 

 
(2) Have not within a three-year period preceding this 

proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800; 

 
(3) Are not presently indicted for or otherwise criminally or 

civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 

 
(4) Have not within a three-year period preceding this 

application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 2 
CFR 180.335(d). 

 
(5) Are not a corporation that has been convicted of a felony 

violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(6) Are not a corporation with any unpaid Federal tax liability 

that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 

 
b. Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal. 2 

CFR 180.335 and 180.340. 
 

* * * * * 
 
3. Instructions for Certification - Lower Tier Participants: 
 

(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200). 2 CFR 180.220 and 1200.220. 

 
a. By signing and submitting this proposal, the prospective 

lower tier participant is providing the certification set out below. 
 

b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 

 
c. The prospective lower tier participant shall provide 

immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 2 CFR 180.365. 

 
d. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200. 
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations. “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract). “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts). “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor). “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 

 
e. The prospective lower tier participant agrees by 

submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 2 CFR 1200.220 and 1200.332. 

 
f. The prospective lower tier participant further agrees by 

submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 2 CFR 180.220 and 1200.220. 

 
g. A participant in a covered transaction may rely upon a 

certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration. 2 CFR 
180.300, 180.320, 180.330, and 180.335. 

 
h. Nothing contained in the foregoing shall be construed to 

require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 

 
i. Except for transactions authorized under paragraph e of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 



 

 

 

excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 2 CFR 180.325. 

 
* * * * * 

 
4. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 

a. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 

 
(1) is presently debarred, suspended, proposed for 

debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 

 
(2) is a corporation that has been convicted of a felony 

violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(3) is a corporation with any unpaid Federal tax liability that 

has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 

 
b. Where the prospective lower tier participant is unable to 

certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 

proposal. 
 

* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 

This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000. 49 CFR Part 20, App. A. 

 
1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 

a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 

 
b. If any funds other than Federal appropriated funds have 

been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 

 
2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into. Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 

U.S.C. 1352. Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 

 
3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 
XII. USE OF UNITED STATES-FLAG VESSELS: 
 

This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction. 46 CFR Part 381. 

 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project. 46 CFR 
381.7. It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract. 

 
When oceanic shipments (or shipments across the Great 
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees: 

 
1. To utilize privately owned United States-flag commercial 

vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels. 46 CFR 381.7. 

 
2. To furnish within 20 days following the date of loading for 

shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor). 46 CFR 381.7. 



 

 

ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE  
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR  
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, 
Subpart B, Appendix B) This provision is applicable to all  
Federal-aid projects funded under the Appalachian Regional  
Development Act of 1965. 
 
1. During the performance of this contract, the contractor undertaking to do work 
which is, or reasonably may be, done as on-site work, shall give preference to 
qualified persons who regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the Appalachian counties of 
the State wherein the contract work is situated, except: 
 

a. To the extent that qualified persons regularly residing in the area are not 
available. 

 
b. For the reasonable needs of the contractor to employ supervisory or specially 

experienced personnel necessary to assure an efficient execution of the 
contract work. 

 
c. For the obligation of the contractor to offer employment to present or former 

employees as the result of a lawful collective bargaining contract, provided that 
the number of nonresident persons employed under this subparagraph (1c) 
shall not exceed 20 percent of the total number of employees employed by the 
contractor on the contract work, except as provided in subparagraph (4) below. 

 
2. The contractor shall place a job order with the State Employment Service indicating 
(a) the classifications of the laborers, mechanics and other employees required to 
perform the contract work, (b) the number of employees required in each classification, 
(c) the date on which the participant estimates such employees will be required, and 
(d) any other pertinent information required by the State Employment Service to 
complete the job order form. The job order may be placed with the State Employment 
Service in writing or by telephone. If during the course of the contract work, the 
information submitted by the contractor in the original job order is substantially 
modified, the participant shall promptly notify the State Employment Service. 
 
3. The contractor shall give full consideration to all qualified job applicants referred to 
him by the State Employment Service. The contractor is not required to grant 
employment to any job applicants who, in his opinion, are not qualified to perform the 
classification of work required. 
 
4. If, within one week following the placing of a job order by the contractor with the 
State Employment Service, the State Employment Service is unable to refer any 
qualified job applicants to the contractor, or less than the number requested, the State 
Employment Service will forward a certificate to the contractor indicating the 
unavailability of applicants. Such certificate shall be made a part of the contractor's 
permanent project records. Upon receipt of this certificate, the contractor may employ 
persons who do not normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) above. 
 
5. The provisions of 23 CFR 633.207(e) allow the contracting agency to provide a 
contractual preference for the use of mineral resource materials native to the 
Appalachian region. 
 
6. The contractor shall include the provisions of Sections 1 through 4 of this 
Attachment A in every subcontract for work which is, or reasonably may be, done as 
on-site work. 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



XIII. Measurement and Payment 
 
 



Measurement and Payment
Project # F-0040(249)51

Line No. Item Number Item Name Unit of Measure

1 00830701U On the Job Training Hour

Training Commitments listed in the Table of Contents for Federal projects, XI  5
https://www.udot.utah.gov/connect/business/standards/
Must be priced at $10 per hour.

2 015017010 Mobilization Lump

Amount Paid: The lesser of 25% of Mobilization or 2.5% of contract.  When Paid: With first 
estimate.
Amount Paid: The lesser of 25% of Mobilization or 2.5% of contract.  When Paid: With any estimate 
following completion of 5% of contract.
Amount Paid: The lesser of 25% of Mobilization or 2.5% of contract.  When Paid: With any estimate 
following completion of 10% of contract.
Amount Paid: The lesser of 25% of Mobilization or 2.5% of contract.  When Paid: With any estimate 
following completion of 20% of contract.
Amount Paid: Amount bid in excess of 10% of contract price.  When Paid: Project acceptance-final.

3 015407010 Public Information Services Lump

Amount Paid- 25% of bid item amount.  
When Paid- with first estimate.
Amount Paid- Remaining portion of bid item paid as a percentage of the contract completed.  
When Paid- with each subsequent estimate.

4 01554700* Traffic Control Lump

Amount Paid- 25% of the bid item amount.  When Paid- with first estimate.
Amount Paid- remaining portion of bid item paid as a percentage of the contract completed.  When 
Paid- with each subsequent estimate.

5 01557700* Portable Variable Message Signs device day

6 017217010 Survey Lump

Pay 25% of the bid item amount, when the project is 5% complete.
Pay 15% of bid item amount, when the project is 10% complete.
Pay 35% of bid item amount, when the project is 50% complete.
Pay 15% of bid item amount, when the project is 75% complete.
Pay 10% of the bid item amount, when the as-constructed drawings are verified complete.

7 02216700P Test-Hole Utility (Contingency) Each

Item may be reduced/increased under/over the bid quantity or deleted from the contract with 
approval of the Engineer. The price of the actual quantity will be paid at the contract unit price, 
if any of these situations occur.

8 02221701* Remove Conduit ft

Includes all labor and materials necessary to remove existing flexible conduit from the underside 
of the overhang of the existing bridge deck or other concrete structure, and to patch/repair spalls 

and holes left behind from that removal.

9 02832700* Bridge Attached Conduit ft

10 02916700* Landscape Restoration sq ft

As directed by Engineer: Includes above ground, underground, and drip irrigation systems complete 
with heads, valves, controls, and accessories necessary to provide a fully functional pressurized 
irrigation system to restore existing systems impacted by work on this
project. It also includes all trees, shrubs, turf sod, topsoil, rock mulch, bark mulch, and any 
other landscaping materials needed to restore
existing landscaping impacted by work on this project.

11 02922703P Broadcast Seed (Plan Quantity) Acre

12 13551700* Building Entrance Each

13 13553701* Install State Furnished 1D Conduit ft
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Measurement and Payment
Project # F-0040(249)51

Line No. Item Number Item Name Unit of Measure

Includes all materials, labor, workmanship, equipment, documentation, and incidental items required 
for complete system of State Furnished conduit as described in the contract.
Includes duct seal, pull tape, conduit sweeps, fittings, and conduit proofing.
Includes the transporting of conduit to project location.

14 13553702* Install State Furnished One 2-Inch Conduit ft

Includes all materials, labor, workmanship, equipment, documentation, and incidental items required 
for complete system of State Furnished conduit as described in the contract.
Includes duct seal, pull tape, conduit sweeps, fittings, and conduit proofing.
Includes the transporting of conduit to project location.

15 13553708P Proof Existing Conduit ft

16 13553710* Directional Bore ft

Includes all materials, labor, workmanship, equipment, documentation, and incidental items required 
for complete system of directional bore as described in the contract.
Includes backfill, flowable fill, and removal and disposal of bore lubricant and spoils.
Does not include installation of State Furnished conduit. This is paid for in a separate pay
item.

17 13553711* Plow or Trench Outside  of Roadway - 36in Depth ft

Includes all materials, labor, workmanship, equipment, documentation, and incidental items required 
for complete system of plow or trench as described in the contract.
Includes backfill and flowable fill.
Does not include installation of State Furnished conduit. This is paid for in a separate pay
item.

18 13553712* Plow or Trench Outside of Roadway - 60in Depth ft

Includes all materials, labor, workmanship, equipment, documentation, and incidental items required 
for complete system of plow or trench as described in the contract.
Includes backfill and flowable fill.
Does not include installation of State Furnished conduit. This is paid for in a separate pay
item.

19 13553713* 60-Inch Depth Rock Saw Trench (Contingency) ft

20 13553714* 36-Inch Depth Rock Saw Trench (Contingency) ft

21 13553715* Directional Bore Conduit Under Waterway ft

22 13554703P Install State Furnished Junction Box Type II Each

In place. Includes installation of State Furnished HDPE or polymer concrete junction box, removal 
and disposal of leftover spoils, backfill, flowable fill, maintenance markers, conduit plugs, 
grounding materials, concrete collar, expansion joint material, grout and a locate ball or disk.
Includes the transporting of junction boxes to project location.

23 13554704P Install State Furnished Junction Box Type III Each

In place. Includes installation of State Furnished HDPE or polymer concrete junction box, removal 
and disposal of leftover spoils, backfill, flowable fill, maintenance markers, conduit plugs, 
grounding materials, concrete collar, expansion joint material, grout and a locate ball or disk.
Includes the transporting of junction boxes to project location.

24 13594700* Install State Furnished WiFi Hotspot ea

Includes all materials, labor, workmanship, equipment, documentation, and incidental items required 
for complete system of State Furnished WiFi Hotspot as described in the contract.
Includes the transporting of conduit to project location.

25 13594703* Ethernet Cable CAT 6 ft

26 13594709* Install State Furnished 144 Strand SMFO Cable ft

Includes installation of State Furnished SMFO cable, all materials, labor, labeling, and 
testing necessary to provide a fully operational system. Includes the transporting of SMFO cabling 
to project location.

27 13594713* Fusion Splice Each

28 13594714* 6 Strand Pre-Terminated Drop Cable Unit Each

Report Generated on 12/10/2025 1:23 PM
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Line No. Item Number Item Name Unit of Measure

29 13594714P 24 Strand Pre-Terminated Drop Cable Unit Each

30 13594715* Fiber Optic Cable Splice Enclosure Each

31 16530700P #14 AWG Solid/Insulated Locate Wire ft

Report Generated on 12/10/2025 1:23 PM
[Timezone: (UTC-07:00) Mountain Time (US & Canada)] Page 3 of 3



XIV. Special Provisions 
 
 Section No. Title – Type (current date)  
1. 00221S Bidding Contract Time – Innovative Contracting (P+T) Special 

Provision (Calendar Day Projects) (2026, Version 1) 
2. 00555S Prosecution and Progress – Construction Special Provision (2026, 

Version 1) 
3. 00825S Native American Indian Employment Preference (UTE) – Region 3 

– Department Special Provision (2026, Version 1) 
4. 01284S Prompt Payment – Department Special Provision (2026, Version 1) 
5. 01355S Environmental Compliance – Department Special Provision (2026, 

Version 1)  
6. 01455S Material Quality Assurance– Department Special Provision (2026, 

Version 1) 
7. 01458S Domestic Materials – Department Special Provision (2026, Version 

1) 
8. 01540S Public Information Services – Project Special Provision 

(09/04/2025) 
9. 01554S Traffic Control – Department Special Provision (2026, Version 2) 
10. 01556S Night Work Lighting – Construction Special Provision (2026, 

Version 1) 
11. 01557S Portable Variable Message Signs – Construction Special Provision 

(09/04/2025) 
12. 02221M Remove Structure and Obstruction – Project Special Provision 

(10/27/2025) 
13. 02832S Bridge Attached Conduit – Project Special Provision (10/26/2025) 
14. 02916S Landscape Restoration – Project Special Provision (09/04/2025) 
15. 02919S Pressurized Irrigation System – Project Special Provision 

(09/04/2025) 
16. 03055S Portland Cement Concrete – Department Special Provision (2026, 

Version 1) 
17. 13551S Building Entrance – Project Special Provision (09/04/2025) 
18. 13553S ITS Conduit – Intelligent Transportation Systems Special Provision 

(2026, Version 1) 
19. 13594M Fiber Optic Communication – Project Special Provision 

(09/04/2025) 
20. 13596S Wifi Hotspot – Project Special Provision (09/04/2025) 
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2026, Version 1 
SPECIAL PROVISION 

 
PROJECT # F-0040(249)51 

PIN # 22898 
 

SECTION 00221S 
 

BIDDING CONTRACT TIME 
 
Add Section 00221: 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Procedures for bidding contract time for the Price + Time bidding process. 
1. Includes incentive/disincentive for early/late completion of project 

milestones. 
 
B. Description of time component pricing, and time related incentive or 

disincentive.   
 
1.2 RELATED SECTIONS 
 

A. Section 00555:  Prosecution and Progress 
 
1.3 REFERENCES  Not Used 
 
1.4 DEFINITIONS Not Used 
 
1.5 SUBMITTALS Not Used 
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1.6 TIME COMPONENT 
 

A. Determine the bid price for the time component as follows. 
1. Measure contract time in calendar days.  
2. Determine the number of consecutive calendar days required 

between each start milestone and finish milestone in Table 1. 
a. Consider all requirements of the contract when determining 

the number of calendar days, 
b. Include the days of the start milestone and finish milestone 

in the number of calendar days. 
 

B. The Department does not guarantee that any milestone can be completed 
in the minimum days shown in Table 1.  

 
C. Bidders are responsible to complete the milestones within the time bid and 

according to project requirements.    
 
D. The Department will consider the bid non-responsive if the bidder: 

1. Does not submit a bid for the time component. 
2.  Submits a time component bid for any awardable portion of the 

contract which is outside the minimum or maximum range. 
 
E. Negative amounts are not permitted for time related bid items. 
 
F. Time is bid in calendar days.  Consider seasonal project specific weather 

conditions during bid preparation.  
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Table 1 
Determination of Calendar Days 

A B C D E F G 

TIME 
SEGMENT 

START 
MILESTONE 

FINISH 
MILESTONE 

TIME-
RELATED 

COST-
RATE 

TIME-
RELATED 

COST-RATE 
METHOD MIN MAX 

   Dollars 
per  

Calendar 
Day 

User Cost or 
Liquidated 
Damages 

Calendar 
Days 

Calendar 
Days 

1 
(MP 50.86 

to MP 
84.15) 

To Be 
Determined 

by 
Contractor 

Substantial 
Completion  

$2,130 Liquidated 
Damages 

140 200 

2 
(MP 84.15 

to MP 
86.30) 

10 calendar 
days after 
Notice to 
Proceed 

Substantial 
Completion 
of project 

work 
between 
MP 84.15 
and MP 
86.30  

$2,130 Liquidated 
Damages 

10 20 

NOTE 1: Notify the Engineer in writing of desired start date, 14 days prior to 
beginning work. 

NOTE 2:  See Section 00555S for additional time limitations. 
 
1.7 INCENTIVES/DISINCENTIVES RELATED TO “TIME” 
 

A. Contract time related charges are determined by multiplying the number of 
calendar days accrued for each time segment by its corresponding time 
related cost rate and summing the products. 

 
B. Document accrued time charges per time segment for the duration of the 

project.   
 
C. Payments or deductions to the Contractor will be based on the difference 

between the time related bid amounts and the actual time charges 
assessed for the completed project. 
1. Payment for the incentive will be made in the project accounting 

system after substantial completion. 
2. Deduction for any milestone disincentive will be made on the first 

progress payment after the total number of calendar days bid for a 
milestone has passed without completion as defined in Table 1. 
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D. Incentive 
1. The Contractor is eligible for incentive when a milestone is 

achieved before the number of calendar days bid as determined by 
the Department.  

2. Payment is made at the rate shown in column D for the difference 
between the number of calendar days bid and the actual number of 
calendar days used to achieve the milestone when Column E is 
defined as “User Cost.” 

3. Payment is made at the rate shown in the schedule of liquidated 
damages in Section 00555 based on the original contract amount 
when Column E is defined as “Liquidated Damages.” 

4. The maximum dollar amount eligible for incentive payment for all 
combined milestones is $10,650.00. 

 
E. Disincentive 

1. When the time related cost in Column E is defined as “User Cost.”  
a. The Contractor is assessed a disincentive when a milestone 

is not achieved within the number of calendar days bid as 
determined by the Department. 

b. Disincentive is assessed at the rate shown in column D for 
the difference between the number of calendar days bid and 
the actual number of calendar days used to achieve the 
milestone. 

c. There is no maximum dollar amount for disincentive 
charges. 

d. Liquidated damages are charged in addition to disincentive 
for the difference between the maximum calendar days and 
the actual number of days to achieve the milestone if 
milestone completion is not achieved prior to the maximum 
calendar days shown in Table 1.  Refer to Section 00555. 

2. When the time related cost in Column E is defined as “Liquidated 
Damages.” 
a. The Contractor is assessed disincentive at the rate shown in 

the schedule of liquidated damages in Section 00555 based 
on the original contract amount. 

b. Disincentive is assessed for the difference between the 
number of calendar days bid and the actual number of 
calendar days used to achieve the milestone. 

c. Disincentive applies until milestone completion or the 
maximum calendar days defined in Column G, whichever 
occurs first. 

 
F. Liquidated Damages 

1. Liquidated damages are assessed according to Section 00555 for 
the difference between the number of maximum calendar days from 
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Column G and the actual number of calendar days used to achieve 
the milestone. 

 
G. Timeline of Incentive, Disincentive, and Liquidated Damages 
 1. Refer to Figure 1 

 
 

Figure 1 – Timeline of Incentive, Disincentive, and Liquidated Damages 
 

PART 2 PRODUCTS  Not Used 
 
PART 3 EXECUTION  Not Used 

 
END OF SECTION 

Contract 
Start Time 

Min 
Calendar 

Days 
(Column F) 

Bid 
Calendar 

Days 

Max 
Calendar 

Days 
(Column G) 

Liquidated 
Damages 

Disincentive for projects that use 
liquidated damages as a daily time rate 
ends and Liquidated Damages Begin at 
Max Calendar Days 

Disincentive 

Incentive – All 
Projects 

 

Disincentive Liquidated 
Damages 

and 
Disincentive 

Projects with User Cost 
Daily Rates (Column E) 

Projects with Liquidated 
Damages Daily Rates 

(Column E) 
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November 20, 2025 
SPECIAL PROVISION 

 
PROJECT # F-0040(249)51 

PIN # 22898 
 

SECTION 00555S 
 

PROSECUTION AND PROGRESS 
 
Delete Section 00555 in its entirety and replace with the following: 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES  
 
 A. Prosecution of the contract and progression of work 
 
1.2 RELATED SECTIONS 
 
 A. Section 00777: Change Management 
 
 B. Section 00820: Legal Relations and Responsibility to the Public 
 
 C. Section 01282: Payment 
 
 D. Section 01355: Environmental Compliance 
 
 E. Section 01556S: Night Work Lighting 
 
1.3 REFERENCES 
 
 A. Utah Transportation Code 
 
1.4       DEFINITIONS 
 

A. Percussive Noise – Short bursts of noise including but not limited to 
blasting, pile driving, and jack-hammering. 

 
B. Temporary Noise Permits – A temporary exception to local jurisdictional 

authority noise ordinances. 
 
C. Nighttime Construction Work – Construction occurring between the hours 

of 10:00 PM and 7:00 AM.  
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1.5 SUBMITTALS 
 

A. Request to Sublet for each subcontractor for review– Refer to this Section, 
Article 1.8. 
1. Include full copy of executed subcontract. 
 a. Include all required federal and state provisions  

b. Include the Actuary/Underwriter Statement of Compliance 
that demonstrates the subcontractor has and will maintain an 
offer of “Qualified Health Coverage” to employees and 
dependents of employees as required by Utah 
Transportation Code 72-6-107.5 for subcontracts valued at 
or above $1,000,000. 
1) Refer to 

http://www.udot.utah.gov/go/standardsreferences 
 

B. Partnering Certificates for information for all required personnel before 
execution of the first month's construction estimate. 

 
C. Request to work on Category II Holidays, for approval.  Refer to this 

Section, Article 1.9 C. 
 
D. Request to reinstate removed employee, for review.  Refer to this Section, 

Article 1.10. 
 
E. C-119A UDOT Team Rating Form before contract completion 
 
F. Request for a contract adjustment for suspensions or delays for approval, 

if applicable. Refer to this Section, Article 1.13. 
   
1.6 PRECONSTRUCTION MEETING AND UTILITY PRECONSTRUCTION 

MEETING 
 

A. Contact the Engineer to schedule the preconstruction meeting and the 
utility preconstruction meeting. 
1. The Preconstruction meeting and Utility Preconstruction meeting 

may be held jointly or separately. 
2. The Preconstruction and Utility Preconstruction meetings are held 

at least 14 calendar days before beginning work. 
 
1.7 NOTICE TO PROCEED 
 

A. Do not proceed with work until in receipt of Notice to Proceed from the 
Department. 

 
B. Notify the Engineer at least 14 calendar days before beginning work. 

 

http://www.udot.utah.gov/go/standardsreferences
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1.8 CONTRACT SUBLETTING 
 

A. Obtain authorization to sublet, sell, transfer, or assign any portion of the 
contract work. 
1. Provide a full copy of the executed subcontract  
2.   An authorized request for subletting is required for the following 

when subletting or contracting for material hauling by truck, 
including from an owner-operator: 
a. Hauling from any point or place within the project to any 

other point or place within the project. 
b. Hauling material that is not the property of the contractor 

from a point or place on the project to a point or place 
outside of the project. 

c. Hauling from a site of work location to a point or place on the 
project. 

d. Hauling from a point or place on the project to a site of work 
location. 

e. Hauling is performed by a commercial materials supplier or 
an independent third-party that places and incorporates the 
material into the project. 

f. Hauling is performed by a Disadvantaged Business 
Enterprise (DBE) firm. 

3. An authorized request for subletting is not required for the following 
when contracting for material hauling by truck, including from an 
owner-operator: 
a. Hauling Contractor-owned materials from a point or place on 

the project to a point or place outside of the project. 
b. Hauling is performed by a commercial materials supplier or a 

third-party and unloaded at a point or place on the project 
solely for the convenience of the supplier or transporter. 

c. A DBE trucking company leases additional trucks. 
1) Provide lease agreement to the Engineer before work. 
2) Refer to Part VI Bid Conditions Disadvantaged 

Business Enterprise (DBE) Section F.  Count DBE 
Participation Towards Goals for Performance.  

 
B. Sublet no more than 70 percent of the total contract amount. 

1. The Department considers an item as subcontracted in its entirety 
in computing the percentage of subcontracted work unless 
otherwise designated in the subcontract. 
a. The Department uses the accumulated percentages of all 

authorized subcontracts to determine that the maximum 
subcontracted limitation is not exceeded. 
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b. The Department uses the total dollar amount of the items  
subcontracted, divided by the total original contract amount 
to determine the percent of work subcontracted excluding:  
1) Specialty work items. 
 

C. Subcontracts do not relieve liability under the contract and bonds.   
1. Accept liability for any claims for damages or liability resulting from 

an act or omission of any person who carries out work as part of 
the contract with the Department, whether the working relationship 
is through a formal subcontract or carried out by an informal, 
unwritten agreement. Indemnify the Department for any damages 
or liability, including attorney’s fees and court costs that may be 
incurred by such a person. 

 
D. Do not allow subcontracted work to begin until the request to sublet is 

authorized by the Engineer. 
 

E. Provide in subcontracts: 
1. Include a prompt payment provision stating that each subcontractor 

agrees to pay lower tier subcontractors within 30 days from receipt 
of each payment. 

2. A statement describing the method of distribution of any adjustment 
due to price increases or decreases using applicable price 
adjustment specifications for items such as fuel, asphalt, cement, 
and common carrier rates. 

3. Language that provides for the use of appropriate alternative 
dispute resolution mechanisms to resolve payment disputes. 

 
F. Supply all necessary resources to complete the contract regardless of the 

amount of work sublet. 
 

1.9 LIMITATION OF OPERATIONS 
 

A. Minimize interference with traffic during performance of the work. 
1. Maintain at least one 11’ lane of traffic with 2’ shoulders during 

flagging operations. 
2. Shoulder closures are permitted at any time.  
3. No lane closures are allowed when there is no active work 

occurring. 
a) Shorten lengths of lane closure, if necessary, to allow for 

complete clearing of traffic queues for each cycle of flagging 
and/or pilot car operations.   

b) Do not stop traffic at flagging stations for longer than 15 
minutes.   

c) If multiple flagging stations are used, the total traffic stop 
time within the project cannot be longer than 20 minutes. 
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d)  Avoid consecutive passing lane closures at the same time. 
e) Failure of the Contractor to maintain traffic as specified in 

this paragraph will be assessed Liquidated Damages of 
$2130 per incident and $1000 for each subsequent 15 
minutes.    

 
B. Sunday and Category I Holiday Work 

1.        Provide advance notice to the Engineer no later than noon on  
Wednesday, or four calendar days prior, whichever is greater 
before any Sunday or Category I holiday work, unless otherwise 
restricted in the contract. 

 
C. Category II Holiday Work 

1. Do not perform any work without approval except for repairing or 
servicing equipment, protecting work, maintaining or curing 
concrete, and maintaining traffic on Category II holidays as listed 
below: 
a. Memorial Day – from 3 p.m. Friday, May 22nd to 5 a.m. 

Tuesday, May 26h. 
b. Fourth of July – from 3 p.m. Thursday, July 2nd to 5 a.m. 

Monday, July 6th. 
c. Pioneer Day – from 8 p.m. Thursday, July 23rd to 5 a.m. 

Monday, July 27th. 
d. Labor Day – from 3 p.m. Friday, September 4th to 5 a.m. 

Tuesday, September 8th.  
e. Columbus Day – from 3 p.m. Friday, October 9th to 5 a.m. 

Tuesday, October 13th.  
e. Thanksgiving Day – from 3 p.m., Wednesday, November 

25th to 5 a.m. Monday, November 30th.  
 
2. Provide notice to the Engineer no later than noon on the 

Wednesday, or four calendar days prior, whichever is greater 
before any Category II holiday work, unless otherwise restricted in 
the contract. 
 

D. Nighttime construction work is permitted. 
1. Provide adequate lighting for safely performing satisfactory 

inspection and construction operations. Refer to Section 01556S. 
2. Minimize noise during Nighttime Construction Work. 

a. Comply with temporary noise permit conditions 
1) Notify the Engineer and local government authority 

two weeks in advance of percussive noise activity. 
2) Nonconformance with temporary noise permit 

conditions will result in disincentive according to 
Section 01355.  

b. Obtain required temporary noise permits for: 
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1) Nighttime construction work within the project 
construction limits for activities. 

2) Activities outside of the project limits such as off-site 
batch plants and gravel pits. 

c. No night work within city limits or within 1000’ of 
campgrounds or residences. 

 
E. Coordinate traffic control plans and construction activities with any 

adjacent active construction projects. Known projects include:  
 1. Project PIN 22897, Jurassic US-40 Fiberoptics – Segment A 
  a. Larry Montoya, Project Manager 
   Phone: (801) 227-8055 
   Email: Lmontoya@utah.gov 
 

2. Project PIN 22899, Jurassic US-40 Fiberoptics – Segment C 
  a. Larry Montoya, Project Manager 
   Phone: (801) 227-8055 
   Email: Lmontoya@utah.gov 
 
 3. Project PIN 19964, US-40; Currant Creek to SR-208 
  a. Rux Rowland, Project Manager 
   Phone: (801) 222-3412 
   Email: Rrowland@utah.gov 
 
F. Notify Third Party Public Information Coordinator of project schedule and 

work locations. Refer to Section 01540S.  
 
 G. Traffic Limitations  

1.  Coordinate all lane closures with the UDOT Traffic Operations 
Center. 

2. See Table below for a 1.5 miles one-way flagging operation and a 
single lane closure: 

 
                US-40 One-way Flagging Schedule 

        MP 51-86 near Duchesne, Utah 
Start Time          Monday-Thursday            Friday-Sunday 
0:00 

         One-way Flagging        One-way Flagging 

1:00 
2:00 
3:00 
4:00 
5:00 
6:00 
7:00 

mailto:Lmontoya@utah.gov
mailto:Lmontoya@utah.gov
mailto:Rrowland@utah.gov
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8:00 
9:00 
10:00 

         All Lanes Open 

11:00 
12:00 
13:00 
14:00 
15:00 
16:00 
17:00 
18:00 

      One-way Flagging 

19:00 
20:00 
21:00 
22:00 
23:00 

 
3. Avoid closing two consecutive passing lanes at the same time. 
4. Require vehicles to merge into the outer lane before shifting traffic 

into the inside lane as shown below: 

. 
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 H. Construction Restrictions  
1.  Provide the UDOT Region Three Safety Loss/Incident Manager 

with 14 calendar days notice of beginning and ending of 
construction and the beginning of any lane restrictions.  Provide 7 
calendar days’ notice of ending any lane restrictions.  
Seth Buhler  
Email: sethbuhler@utah.gov   
Phone: (801) 637-5926  

2.  Provide the Region Three Communications Manager with 14  
calendar days’ notice of beginning and ending construction.  
Region Three Communications Manager 
Geoff Dupaix    
Email: gdupaix@utah.gov 
Phone: (801) 887-3634   

3.  Cross culverts:  
a.  Damage to cross culverts caused by the Contractor is  

repaired at no additional cost to the Department.  
b.  No conduits are allowed to be installed inside cross culverts.  

4.  Maintain property and/or business accesses throughout the  
duration of the construction project.  Provide written notification to  
affected parties at least 48 hours in advance of closing an access.   
The notification will explain the construction operation, expected  
closure time and anticipated opening time.  
5.  Business access:   

a.  During business hours: A business access may be  
closed for up to 30 minutes per day during business  
hours.  Coordinate with the property owner and  
business manager two weeks in advance of work that  
will affect their access.  

b.  Outside of business hours: A business access may be  
closed for up to 1 hour per day outside of business  
hours.  Coordinate with the property owner and  
business manager two weeks in advance of work that  
will affect their access. 

6.  Residential or other access:  
a.  A residential or other access may be closed for up to  

1 hour per day any time of the day.  Coordinate with  
the landowner/resident two weeks in advance of work  
that will affect their access.  

7.  Emergency or other related facilities:  
a.  Maintain access to any emergency or other related 

facility according to above paragraph 5.a.  
and also during any emergency or as needed for  
operation of the facility.  

8.  City street or side street access:  
a.  A city street or side street may be closed for up to 1  

mailto:gdupaix@utah.gov
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hour per day any time of the day.  Coordinate with city  
and/or appropriate officials two weeks in advance of  
work that will affect their access.  Use proper signing  
to inform public of closures.  

9.  All construction activity and equipment must be confined 
within the existing Right-of-Way.    

10. Contact Motor Carrier Division at 801-965-4892 or 
mccustomerservice@utah.gov 48 hours prior to beginning 
work. 

11. Contact Region 3 ITS Project Manager Catherine Jones at 
(801) 330-4447 at least 10 days prior to desired pickup date, 
for pickup and integration of ITS devices. 

12. If any existing pavement markings are disturbed, document 
and restore per UDOT standards.   

 
I. Environmental Limitations  

1.  All areas within the project plans have been environmentally  
cleared for construction.  Areas outside of these locations must  
obtain appropriate environmental clearance in accordance with  
Section 01355.   

2.  Deviations from conduit alignment shown in plans require approval  
from both the Engineer and Project Manager to ensure  
environmental compliance.  

3.  For Project Environmental Mitigation Commitments, see Table 1M. 
4. Notify Engineer immediately of any significant paleontological discoveries. 
 

TABLE 1M 
Project Environmental Mitigation Commitments 

Type Description Reference 

Air Quality Dust Control and Watering Sections 01355 
and 01572 

Cultural 
Discovery of historical, archaeological, 

or paleontological objects, features, 
sites, or human remains 

Section 01355 

Cultural 

Conduit installation plans have avoided 
all eligible cultural sites.  Any changes 
to conduit location must be approved 

by Project Manager and Resident 
Engineer. 

Plans and 
Section 01355 

Invasive Weed Clean earthmoving equipment to 
control spread of invasive weeds Section 01355 

Water Quality 

Complete the Draft SWPPP, 
implement and maintain the project 

SWPPP, in accordance with the 
UCGP, throughout the construction of 

the project.   

Section 01355 

 
 

mailto:mccustomerservice@utah.gov
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J. Utility Limitations 
1.  Before digging, call Blue Stakes for the location of  

underground utilities at 1-800-662-4111 or 811.  
2.  Protect in place all existing utilities unless marked relocate, reconstruct, or 

abandon on the plans.  
3.  Repair any utility damage, to the owners’ satisfaction, at Contractor’s 

expense. Contractor must evaluate pre-existing conditions and report any 
damages to the Engineer.  

4. All existing utility locations are for reference only. Contractor to verify 
horizontal and vertical locations in the field. 

5. Field verify utility depths. Perform this work as soon as possible after 
mobilization and discuss the results with Engineer. 

6. Notify Engineer of any additional Third-Party Utility work required for 
unidentified utilities that are uncovered during construction. Coordinate 
this additional work with the Engineer and Third-Party Utility companies 
before proceeding with construction.  

7. Restore right of way and survey monuments if disturbed during 
construction.  

8. Field verify all utilities prior to construction.  
9. Caution: Overhead Power. Coordinate with Rocky Mountain Power prior to 

any work. 
10. Field verify all utility conflicts and determine if alternative is required 

compared to what is currently shown on plans. 
11. See Plan Sheet UTDT-01 for Third-Party Utility contact information. 

1.10 CHARACTER OF WORKERS 
 

A. Provide sufficient resources to complete all work according to the contract.  
Employ workers with the skills and experience necessary to perform the 
work. 

 
B. Remove from the project any employee who performs the work in an 

improper or unskilled manner or who is unsafe, intemperate, or disorderly.   
1. The Engineer may stop work for the Contractor’s failure to remove 

the employee. 
2. Obtain the Engineer’s authorization before allowing a removed 

employee to return to the project. 
 

C. The Engineer may stop work for the Contractor’s failure to furnish suitable 
and sufficient personnel to perform the work. 

 
D. Employ a competent superintendent who is: 

1. Experienced with the work being performed  
2. Capable of reading and understanding the contract documents 
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3. Authorized to act as an agent for the Contractor  
4. Authorized to execute instructions and directions from the Engineer 

or authorized representatives. 
 

E. An authorized agent of the Contractor must be at the project site at all 
times that work is being performed. 

 
1.11       PARTNERING 
  

A. Implement partnering according to the Partnering Field Guide.  Refer to 
http://www.udot.utah.gov/go/standardsreferences. 
1. The Department will reimburse 100 percent of formal partnering 

invoices that were pre-approved by the Engineer.   
 a. The Department will not reimburse invoices that were not 

pre-approved. 
2. Failure to comply will result in 25 percent of the first estimate’s 

Mobilization payment up to $25,000 being withheld until all 
individuals have completed the required training.  

  
1.12 CONTRACT TIME 
 

A. Contract time begins on first day of work after the date of the Notice to 
Proceed. Notify the Engineer 14 days before work begins. 

B. The Engineer furnishes a Monthly Status of Contract Time Report, 
indicating the number of days expended to date and the number of days 
remaining for substantial completion. 
1. This statement is considered correct unless a documented protest 

explaining the Contractor’s discrepancies with the Monthly Status of 
Contract Time report is submitted to the Engineer within seven 
calendar days of receipt. 

2. Failure to file a protest within the allotted time is acceptance of the 
time assessments provided by the Engineer in the Monthly Status 
of Contract Time Report. 

  
C. No time charged for placement of Variable Message Signs prior to 

beginning work. Refer to Section 01554M. 
 

D. Substantially complete project by September 30, 2026. 
 
 
1.13 WORK SUSPENSIONS  
 

A. The Engineer may give written notice to suspend all or any portion of work 
for any reason at any time during the contract for the mutual benefit of the 
Department and the Contractor. Do not resume work until notification is 
received from Engineer. 

http://www.udot.utah.gov/go/standardsreferences
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1. Submit a request to the Engineer for a contract adjustment for 
suspensions or delays considered anomalous.   
a. Submit the request within seven calendar days of the notice 

to resume work. 
b. Contract adjustment is made only for requests submitted 

within the established time frame. 
c. The Department does not allow a contract adjustment to the 

extent that performance would have been suspended or 
delayed by any other cause or for which an adjustment is 
provided for or excluded under any other contract term or 
condition. 

d. Contract adjustment is made as specified in Section 00777 if 
both parties agree that the suspension: 
1). Increased the cost or time required for the 

performance of the contract. 
2). Resulted from conditions beyond control of the 

Department or the Contractor. 
3). Was not caused by normal weather. 
4). Was not due to failure to correct conditions unsafe for 

the workers or the general public 
2. Contract time charges will not accrue during work suspensions. 

 
B. Contractor may pursue a claim for additional compensation or contract 

adjustment if there is disagreement with this Article. 
 
C.  Maintain Traffic during a suspension  

1. Prepare the project for traffic flow during anticipated work 
suspensions. 

2. Maintain all required traffic control devices. 
3. The Department performs snow removal activities on temporary 

roadways and portions of the project during work suspensions. 
4. Repair or replace all work or materials lost or damaged during the 

suspension.  
5. Remove work or materials used for temporary maintenance and 

complete the project as though the work had been continuous and 
without interference. 

6. The Department pays for maintenance required by events beyond 
control during work suspensions at contract prices or as extra work.  

 
1.14 STOP WORK ORDERS 
 

A. Stop Work Order:  
1. The Engineer has the authority to stop work on a project, wholly or 

in part, when it is determined that the Contractor: 
a.  Does not remedy conditions that threaten the safety of the 

workers, public or nearby property. 
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b. Does not perform work properly or comply with contract 
provisions.  

 c. Does not comply with the Engineer’s orders. 
d. Does not keep insurance coverage according to Section 

00820. 
e. Does not provide adequate workers or equipment. 
f. Performs work when unsuitable weather or soil conditions 

exist that are detrimental to the quality of the finished 
product.  

 2. The Engineer will provide a written Stop Work Order, within 24 
hours of verbal notification, that describes the reason for ordering 
work to stop and what actions need to be taken or how conditions 
need to change before work may resume.   

3. Do not resume work until notified by the Engineer. 
4. Contract time charges will continue to accrue during periods of 

stopped work. 
 

1.15 PROJECT ACCEPTANCE 
 

A. Acceptance is achieved when work is conformant, found to be 
substantially and physically complete, and required documentation has 
been submitted. 

  
B. Substantial Completion  

1. Notify the Department two weeks prior to anticipated substantial 
completion date. 

2.  Notify the Department the day of substantial completion.   
a. Contract time charges stop. 

3. The Department will schedule a final inspection to:  
a. Confirm that the requirements for substantial completion 

have been met and generate the final punch list of corrective 
work required.  

b. Determine that the project is not substantially complete and 
identify incomplete work necessary for attaining substantial 
completion.   
1) Contract time charges resume upon receipt of 

notification.  
2) No additional notification of anticipated substantial 

completion is required unless otherwise specified. 
4. Achieve substantial completion within the specified contract time.  

The Department deducts the sum specified in Table 1 from any 
money due for each calendar or working day, after the specified 
contract time including time extensions until substantial completion 
is attained. 

Table 1 
Schedule of Liquidated Damages 
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Original Contract Amount Daily Charge From More Than To and Including 
$0  $100,000  $560 

100,000 500,000 930 
500,000 1,000,000 1,200 

1,000,000 5,000,000 1,570 
5,000,000 10,000,000 2,130 

10,000,000 30,000,000 2,430 
30,000,000   4,870 

 
C. Physical Completion 

1. Notify the Department one week before anticipated physical 
completion date. 

2.  Notify the Department the day of physical completion. 
3. The Department will schedule a final inspection to: 

a. Confirm that the requirements for physical completion have 
been met.  

b. Determine that the project is not physically complete and 
identify incomplete work necessary for attaining physical 
completion.    

4. Achieve physical completion no later than 30 calendar days after 
receipt of the final punch list.  $560 per day in disincentive will be 
deducted from any money due for each calendar day beyond the 
30 calendar days limit necessary for physical completion.  

 
D. Achieve contract completion no later than 30 calendar days after receipt of 

notification of physical completion.  The Department deducts $100 per day 
in disincentive from any money due for each calendar day beyond 30 
calendar days following receipt of notification of physical completion; 
including the final documents punch list or other Contractor obligation 
under the contract that remains unfulfilled.  

 
E. Partial Acceptance 

1. The Contractor may request acceptance of a portion of the work 
when the work is considered complete. 

2. Partial acceptance neither voids nor alters any contract terms for 
remaining work. 

 
F. Continuing and completing the work after the contract time expires does 

not waive the Department’s rights under the contract. 
 
 

 
1.16 CONTRACT TERMINATION FOR DEFAULT 
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A. The Department may declare the Contractor to be in default and terminate 
the contract if the Contractor: 
1. Does not begin the work under the contract within the time 

specified. 
2. Does not perform the work with sufficient resources to secure the 

prompt completion of the work. 
3. Does not meet contract work requirements and neglects or refuses 

approved resolution 
4. Stops work; unless a stop work order has been issued by the 

Department. 
5. Does not resume stopped work within the time specified upon 

notification from the Department. 
6. Becomes insolvent, is bankrupt, or commits related acts. 
7. Is non-responsive to final third-party judgments. 
8. Makes an assignment for the benefit of creditors without the 

Department's approval. 
9. Is a party to fraud. 

 
B. The Department may declare the Contractor in default by written notice to 

the Contractor and the Surety advising them of the actions required for 
remedy. 

 
C. Comply with the written notice within 10 calendar days of receipt or the 

Department has full power and authority to terminate the contract. 
 

D. The Department may appropriate or use any or all materials at the project 
site and enter into another contract for completion of the work according to 
the terms and provisions thereof or use such methods as determined by 
the Department to complete the contract. 

 
E. All costs and charges incurred by the Department, including the cost of 

completing the work under the contract, are deducted from money owed 
or that may be owed the Contractor.  The Contractor and Surety are liable 
and must pay the Department for the difference if the cost exceeds the 
sum that would have been payable under the contract. 

 
F. The rights and obligations of the parties will be the same as if the 

termination had been issued for public convenience if it is determined after 
termination of the Contractor’s right to proceed that the Contractor was not 
in default.  

 
 
 

1.17 CONTRACT TERMINATION FOR PUBLIC CONVENIENCE 
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A. The Department may terminate the contract or any portion thereof after 
determining that for reasons beyond the Contractor’s or the Department’s 
control, the Contractor is prevented from proceeding with or completing 
the work and that termination is in the public interest. 
 

B. Reasons for termination may include but are not limited to: 
1. Executive Orders of the President or State Governor. 
2. National emergency that creates a serious shortage of materials. 
3. Orders from duly constituted authorities relating to energy 

conservation. 
4. Restraining orders or injunctions obtained by third-party citizen 

action resulting from national or local environmental protection laws 
or where the issuance of such order or injunction is primarily 
caused by acts or omissions of persons or agencies other than the 
Contractor. 

5. Court restraining orders based on acts or omissions of persons or 
agencies other than the Contractor. 

6. Fuel or asphalt cost adjustments according to Section 01282 that 
are in excess of the limits therein. 

7. Conditions determined to be in the best interest of the Department. 
 

C. Upon receipt of Notice of Termination, immediately: 
1. Stop work as specified. 
2. Do not enter into any further subcontracts or order materials, 

services, or facilities except as approved to complete any remaining 
portion of the contract. 

3. Terminate all subcontracts to the extent they relate to terminated 
work. 

4. Settle all outstanding liabilities and termination settlement 
proposals. 

5. Transfer title and deliver to the Department: 
a. Complete and partially complete work and all materials 

produced or acquired before the Notice of Termination. 
b. Completed or partially completed plans, drawings, 

information, and other property required to be furnished to 
the Department if the contract had been completed. 

6. Complete work not terminated. 
7. Coordinate a time and date with the Engineer to inventory materials 

obtained but not yet used for the project. 
8. Take all necessary or directed actions to protect contract-related 

property that is in the possession of the Contractor and in which the 
Department has or may have an interest.   

 
D. The Department pays for:  
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1. All completed items of work as of that date at the contract pay item 
price when the Department orders termination of a contract 
effective on a certain date. 

2. Partially completed work either at agreed prices or by force account 
methods. 

 
E. Support all claimed costs associated with contract termination with internal 

cost records that show actual costs.   
1. The Department reserves the right to obtain and review all 

Contractor cost records associated with such a request. 
 
F. Termination of a contract or portion thereof does not relieve the Contractor 

of contractual responsibilities for the work completed or relieve the Surety 
of its obligation for and concerning any just claim arising out of the work 
performed. 

 
 
PART 2 PRODUCTS  Not Used 
 
 
PART 3 EXECUTION  Not Used 

 
 
 

END OF SECTION 
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2026, Version 1 
SPECIAL PROVISION 

 
PROJECT # F-0040(249)51 

PIN # 22898 
 

SECTION 00825S 
 

NATIVE AMERICAN INDIAN EMPLOYMENT PREFERENCE 
(UTE) 

 
Add Section 00825: 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Provisions and requirements for the preferential employment of Native 
American Indians living on or near a reservation for projects and contracts 
on Native American Indian reservation roads in relation to 41 CFR Part 60 
(1.5) and 25 CFR Part 170.912 as pertains to this section. 

 
1.2 RELATED SECTIONS  Not Used 
 
1.3 REFERENCES 
 
 A. 25 CFR Part 170.912 
 
 B. 41 CFR Part 60 (1.5) 
 

C. Davis-Bacon Act 
 
D.  Surface Transportation and Uniform Relocation Assistance Act of 1987 
 
E. Ute Tribal Preference in Employment Act 
 

 
1.4 DEFINITIONS 
 

A. Native American Indian:  A member of a federally recognized Native 
American Indian tribe. 
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B. Necessary qualifications: 
1. The job-related qualifications essential to the performance of the 

basic responsibilities designated for each employment position, 
including any education, training, and job-related experience, but 
excluding qualifications relating to ability or aptitude to perform 
responsibilities in other employment positions. 

2. Demonstrated ability to perform essential and basic responsibilities 
is deemed satisfaction of necessary qualifications. 

 
C. Core Crew Employees:  

1. A member of a contractor’s crew who is a regular permanent 
employee. 

2. Regular, permanent employees are and have been on the 
contractor’s or subcontractor’s payroll for at least one prior 
construction season or are an owner of the firm. 

3.  Employees who are hired on a project-by-project basis are not 
considered regular permanent employees. 

 
1.5 SUBMITTALS 
 

A. Weekly copy of certified payrolls covering the project work force, and any 
additional information as the Ute Tribal Personnel Office deems necessary 
to the Ute Tribal Personnel Office.  
1. Contact the Ute Tribal Personnel Office for required specific 

information and reports and submit according to requirements. 
 
 B. Required copies of payroll to Utah Department of Transportation. 
 
1.6 POLICY 
 

A. The Department affirms its policy to encourage employment of minorities 
consistent with the Ute Tribal Preference in Employment Act, and the 
intent of Section 122 of the Surface Transportation and Uniform 
Relocation Assistance Act of 1987 (STURAA). 

 
B. The Ute Tribal Preference in Employment Act requires a preference in 

employment for Native American Indians for work conducted on the Ute 
Indian Reservation. 

 
C.  This Special Provision supplements but does not replace the existing 

Equal Employment Opportunity and Disadvantaged Business Enterprise 
Requirements contained in this contract. 

 
D. These provisions and requirements apply to all contractors and 

subcontractors. 
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1.7 REQUIREMENTS 
 

A. Give preference in employment opportunities under this contract to Native 
American Indian applicants who meet the necessary qualifications for the 
work required, regardless of age (subject to existing laws and regulations), 
sex, religion, or tribal affiliation to the extent set out in the paragraphs 
immediately below. 

 
B.  The Ute Tribal Personnel Office strongly recommends that all contractors 

and subcontractors hire apprentices, trainees, and female employees. 
 
C. Contact the Ute Tribal Personnel Office for work force recruitment needs, 

preferably at least one week before beginning construction.  Direct 
inquires for referrals by the Ute Tribal Personnel Office to Compliance 
Officer, Ute Tribal Personnel Office, Post Office Box 190, Fort Duchesne, 
Utah 84026, telephone: (435) 722-5141, extension 110. 

 
D. Advertise and announce all job vacancies in at least one newspaper and 

radio station serving the Utah portion of the Ute Indian Reservation.  
Occupied Core Crew position need not be advertised. 
1. Provide detailed job summary or description, wage rates in relation 

to the Davis Bacon Act or salary for all open positions. 
2. Contractors and subcontractors retain the right to reject any job 

applicants.  
3. Contractors bear the burden of the following if they or 

subcontractors are unable to recruit or hire Native American Indian 
applicant: 
a. Justifying the rejection of every Native American Indian 

applicant in each employee craft or category. 
b. Substantiating the criteria used in hiring such employee craft 

or category as relevant to the job being performed. 
 
E. Give two working days advance notice after construction has begun to the 

Ute Tribal Personnel Office when requesting new employees to satisfy 
and comply with the Ute Tribal employment goals.  
1. Contractors and subcontractors may recruit elsewhere if the Ute 

Tribal Employment Office cannot refer qualified employees within 
two days. 

 
F. Ute Tribal Personnel Office Poster must be posted on the Project Bulletin 

Board.  Contact the Ute Tribal Personnel Office for the required posters. 
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G. The Contractor or subcontractor may dismiss any employee for just cause 
including but not limited to: 
1. Lack of necessary skills or training 
2. Inability to perform by virtue of state or federal law. 
3. Breach of the contractor’s standards of conduct. 

 
 H.   Non-compliance:  

1. Ute Tribal Personnel Office will notify contractors found in non-
compliance of the Ute Tribe Preference in Employment 
Requirements, and attempt to resolve disputes or discrepancies 
informally.   

2. The Ute Tribal Personnel Office will take whatever administrative 
actions or remedies are necessary if no resolution can be reached.  
The Contractor will be notified in writing if this occurs.   

3. The Ute Tribal Personnel Office will proceed with other actions if no 
response is received by the specified date.   

4. All issues regarding non-compliance with the provisions of this 
Special Provision will be resolved between the contractors, 
subcontractors and the Ute Tribal Personnel Office. 

 
I. Include in the bid an amount necessary to cover any local Tribal taxes, 

fees, or costs that may be applicable to this project. 
 
 
PART 2 PRODUCTS   Not used 
 
 
PART 3 EXECUTION  Not used 
 
 

END OF SECTION 
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2026, Version 1 
SPECIAL PROVISION 

 
PROJECT # F-0040(249)51 

PIN # 22898 
 

SECTION 01284S 
 

PROMPT PAYMENT 
 
Delete Section 01284 in its entirety and replace with the following: 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES  

 
A. Prompt Payment 
 
B. Payment Delay and Withholding 
 
C. Failure to Make Prompt Payment 
 
D. Retention Not Withheld 

 
1.2 RELATED SECTIONS Not Used 
 
1.3 REFERENCES  Not Used 
 
1.4 DEFINITIONS  Not Used 
 
1.5 SUBMITTALS  Not Used 
 
1.6 PROMPT PAYMENT 
 

A. Pay subcontractors no later than 30 calendar days after receiving payment 
from the Department. 
 

B. Enter the dates and amounts into the Department’s business system 
within 30 calendar days of receiving payment, on Federal-Aid projects, 
from the Department for each payment that is sent to each subcontractor. 
1. The Contractor’s entry date deadline is measured from the date the 

pay estimate is paid by the Department’s comptroller. 
2. The Department considers the entry of payments into the 

Department's business system as an affidavit certifying prompt 
payment by the Contractor. 
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C. Maintain prompt payment records for leases, task orders, purchase 

orders, suppliers and any other agreements for services or materials for 
audit purposes for at least three years. 

 
1.7 PAYMENT DELAY AND WITHHOLDING 
 

A. Delay or withhold payment from any subcontractor only for cause and 
document the reason in the comments area of the Department’s business 
system.  
1. Acceptable cause for payment delay includes:  

a. Subcontractor has not provided all federally required 
documents, including certified payroll, or EEO documents. 

2. Acceptable cause for payment withholding includes: 
a. Disincentives assessed that were the fault of the 

subcontractor  
b. Claims that were caused by the subcontractor’s work  

3. Obtain Department approval for any other cause. 
4. The Department may hold the dollar amount of delayed or withheld 

payment to a subcontractor from future estimates on items of work 
performed by the Contractor if payment is held without cause. 

 
B. Notify the subcontractor in writing immediately after cause is identified and 

list the deficiencies. 
 

C. Issue payment to subcontractor within ten calendar days of receiving 
documentation demonstrating correction of deficiencies that led to the 
delay or withholding. 

 
1.8 FAILURE TO MAKE PROMPT PAYMENT 
 

A. The Contractor is considered non-compliant if no payment is made to the 
subcontractor within 30 calendar days and there are no comments in 
Department’s business system explaining why the subcontractor’s 
payment is being delayed or withheld.  
1. The Engineer will notify the Contractor upon determination of failure 

to make prompt payment. 
2. Make prompt payment and document the payment in the 

Department’s business system within ten calendar days of 
receiving notification. 
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B. The Department may employ other mechanisms consistent with this 
Section and applicable state and local law, beginning ten calendar days 
after notification by the Department, until payment is paid in full. 
1. Other mechanisms may include: 

a. A disincentive of $100 per day for the first two weeks, then 
increasing to $250 per day until payment is made for each 
subcontract that is not promptly paid. 

b. Holding payments on items of work performed by the 
Contractor until subcontractors are paid for the work they 
have performed. 

 
C. The Department considers repeated failure to make prompt payment a 

violation for which the Contractor may be subject to one or more of the 
following measures: 
1. Forfeit the privilege of bidding on Department projects. 
2. Forfeit the privilege of having a subcontract to perform work or 

supply materials on Department projects. 
 

D. The Department may consider additional measures up to and including 
debarment for repeated failure to make prompt payment. 
1. Failure to pay subcontractors promptly may affect Contractor’s 

rating, which will also affect the Contractor’s prequalification 
amount. 

 
1.9 RETENTION NOT WITHHELD 

 
A. The Department will not hold retention on this project.  Pursuant to Utah 

State Code § 13-8-5 (1) the Contractor and subcontractors cannot hold 
retention.   

 
 
PART 2 PRODUCTS  Not Used 
 
 
PART 3 EXECUTION  Not Used 
 
 

END OF SECTION 
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2026, Version 1 
SPECIAL PROVISION 

 
PROJECT # F-0040(249)51 

PIN # 22898 
 

SECTION 01355S 
 

ENVIRONMENTAL COMPLIANCE 
 
Delete Section 01355 in its entirety and replace with the following: 
 
PART 1  GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Compliance with federal and state environmental regulations.  
 
1.2 RELATED SECTIONS  Not Used 
 
1.3 REFERENCES 

 
A. Code of Federal Regulations (CFR) 

 
B. U.S. Environmental Protection Agency (EPA) Regulations 
 
C. Utah Administrative Code (UAC) 
 
D. Utah Department of Environmental Quality (DEQ) Regulations  
 
E. Utah Construction General Permit (CGP) 
 
F. UDOT Municipal Separate Storm Sewer System (MS4) Permit 
 

1.4 DEFINITIONS 
 

A. Fugitive Dust – Particulate, composed of soil and/or industrial particulates 
such as ash, coal, minerals, etc., which becomes airborne because of 
wind or mechanical disturbance of surfaces. Natural sources of dust and 
fugitive emissions are not fugitive dust within the meaning of this 
definition.   

 
B. Non-Compliance Activity – A willful or negligent action, activity or 

procedure taken by the Contractor which violates permits, regulations, and 
rules. 
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1. Tier 1 Non-Compliance Activity – First Non-Compliance Activity 
where the Engineer has notified the Contractor. 

2. Tier 2 Non-Compliance Activity – A repeated Tier 1 Non-
Compliance Activity where the Engineer has notified the Contractor. 

3. Significant Non-Compliance Violation – A substantial violation of 
permits, regulations, and rules that may include any Tier 1, Tier 2, 
or other Non-Compliance Activity, as determined by the 
Department. 
a. The Department will consider and review any history of non-

compliance by the Contractor from other Department 
projects.  

 
1.5 SUBMITTALS  
 

A. Stormwater Pollution Prevention Plan (SWPPP) on projects with one or 
more acres of land-disturbing activity, for review. 

 
B. Municipal Separate Storm Sewer System (MS4) Compliance Plan on 

projects with less than one acre of land-disturbing activity, for review. 
 
C. Signed copy of the Notice of Intent (NOI) and Authorization to Discharge 

Letter, for information. 
 
D. Signed copy of the Notice of Termination (NOT), for information. 
 
E.  UDOT Environmental Control Supervisor (ECS) Certificate of Training, for 

information. 
 
F. Fugitive Dust Control Plan (FDCP) when required, for information. 
 
G. Documentation of environmental clearances, for review. 
 
H.  SWPPP with final documentation such as modifications and completed 

inspection forms before contract completion for information. 
 
I. Environmental Non-Compliance Activity Documentation, for review.  

1. Provide documentation that each non-compliance activity has been 
corrected including: 
a. Date and time, and description of correction  
b. Root cause analysis of why the non-compliance activity 

occurred  
c. Plan to address how the non-compliance activity will not be 

repeated 
 
J. Documentation of waste disposal tracking when required, for information. 
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1.6 DISINCENTIVES 
 

A. Disincentives may be assessed up to $10,000 as shown in Tables 1 and 2 
for each non-compliance activity per calendar day or portion thereof when 
the project is not in compliance with permits, regulations, and rules.   
1. Each disincentive assessed to a non-compliance activity may 

escalate each calendar day if not corrected as shown in Table 2. 
2. Termination of disincentives are tied to the date and time of 

correction indicated in the Environmental Non-Compliance Activity 
Documentation. 

 
Table 1 

Disincentives for Non-Compliance Activities 

Type of Non-Compliance Activity Daily Amount 
Minimum Maximum 

Tier 1 Non-Compliance Activity $1,000 $4,000 

Tier 2 Non-Compliance Activity $4,000 $7,000 

Significant Non-Compliance Violation $7,000 $10,000  
 

Table 2 
Disincentives Escalating Daily Costs 

Number of Days of Non-Compliance Escalation Amount 

After three (3) days Additional $2,000 per day 

After seven (7) days Additional $3,000 per day 
 
B. Fines issued by regulatory agencies against the Department may be 

added to the disincentives assessed. 
 
1.7 HAZARDOUS WASTE 
 

A. Suspend work immediately in an area if abnormal conditions are 
encountered or exposed during construction that indicates the presence of 
a hazardous waste. 
1. Notify the Engineer immediately. 
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B. Do the following if waste is discovered or an on-site spill is suspected of 

being considered hazardous according to the reportable quantity (RQ) 
limits identified in Title 40 CFR 302.4:   
1. Take appropriate actions to minimize the threat to human health 

and the environment. 
2. Contact the Engineer immediately. 
3. Follow appropriate testing measures to determine if waste is 

hazardous. 
4. Do the following if waste is determined to be hazardous: 

a. Contact DEQ, 24-hour Answering Service at (801) 536-4123, 
and the National Response Center at (800) 424-8802 
immediately. 

b. Follow requirements in UAC R315. 
 
C. Coordinate with the Engineer to initiate development of a remediation plan 

according to DEQ and the EPA regulations and requirements. 
 

D. Complete the work required by the remediation plan before resuming 
operations in the affected area. 

 
1.8 SPILL OF PETROLEUM-BASED PRODUCT AND USED OIL 
 

A. Notify the Engineer immediately if a spill occurs. 
 
B. Do the following for spills that exceed 25 gallons, or that pose a potential 

threat to human health or the environment, such as discharging to 
groundwater, surface water, or a storm drain 
1. Notify DEQ, 24-hour Answering Service, at (801) 536-4123. 
2. Coordinate with the Engineer to develop a remediation plan for 

spilled used oil or petroleum-based product according to UAC 
R315-15-8 and R315-15-9. 

 
C. Clean up spills less than 25 gallons when caused by Contractor. 

 
1.9 OPEN BURNING 
 

A. Do not conduct open burning within the site of work without approval from 
the Utah Division of Air Quality (DAQ). 

 
1.10 FUGITIVE EMISSIONS AND FUGITIVE DUST 
 

A. Comply with fugitive emissions and fugitive dust requirements as defined 
in UAC R307. 
1. Obtain a Fugitive Dust Control Plan (FDCP) when project occurs in 

Nonattainment and Maintenance Areas for PM10 and PM2.5. 
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1.11 ENVIRONMENTAL COMPLIANCE 
 

A. Provide environmental clearances to demonstrate compliance with 
applicable environmental regulations before beginning any ground 
disturbance in areas not previously evaluated in the project environmental 
document such as wasting project-generated material, excavating or 
processing borrow material, creating a concrete batch plant, locating 
equipment, storage areas, office sites, utility lines, or holding ponds. 
1. Coordinate with the Engineer to determine appropriate 

documentation required for environmental clearances to applicable 
regulations. 

 
1.12 DISCOVERY OF HISTORICAL, ARCHAEOLOGICAL, OR 

PALEONTOLOGICAL OBJECTS, FEATURES, SITES, OR HUMAN REMAINS 
 

A. Suspend work within the vicinity if historical, archaeological, or 
paleontological objects, features, sites, or human remains are discovered 
and do the following: 
1. Provide a 100 ft minimum buffer around the perimeter of the 

discovery. 
2. Protect the discovery area. 
3. Notify the Engineer immediately of the nature and exact location of 

the discovery. 
 

B. Do not recommence work within the area of discovery until notified by the 
Engineer. 

 
1.13 STORMWATER MANAGEMENT COMPLIANCE 
 

A. Comply with CGP requirements for projects with one or more acres of 
land-disturbing activity. 
1. Designate an individual as the Environmental Control Supervisor 

(ECS) with the following responsibilities:  
a. Maintain current certifications for UDOT Environmental 

Control Supervisor training. 
b. Coordinate with the Engineer regarding CGP requirements 

and environmental commitments. 
c. Manage implementation, modification and record keeping of 

the project SWPPP. 
d. Supervise the installation, maintenance, and removal of Best 

Management Practices (BMPs). 
e. Conduct SWPPP inspections. 
f. Be available 24 hours a day, seven days a week, and be on-

site within a reasonable amount of time from notification as 
determined by the Engineer. 
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2. Complete the SWPPP for the project using the draft provided by the 
Engineer. 

3. Complete the Notice of Intent (NOI) to the Utah Division of Water 
Quality (DWQ), after the SWPPP has been signed by the Engineer. 

4. Conduct SWPPP inspections at least once every seven calendar 
days as required by the CGP. 
a. Use the Department required Stormwater Inspection 

Software and coordinate with the Engineer for access. 
b. Use the Department required SWPPP Inspection Forms 

when internet service is not available at the project site. 
Refer to http://www.udot.utah.gov/go/standardsreferences. 

5. Coordinate with the Engineer to determine if the project has met 
CGP requirements before submitting the Notice of Termination 
(NOT) to DWQ. 
 

B. Comply with the UDOT MS4 Permit for projects with less than one acre of 
land-disturbing activity.  
1. Coordinate with the Engineer regarding MS4 permit requirements 

and environmental commitments. 
2. Complete MS4 Compliance Plan before start of construction 

activities. 
3. Install, maintain, and remove Best Management Practices (BMPs) 

as required in the site of work. 
 

C. Implement at least the following Pollution Prevention and Good 
Housekeeping Practices: 
1. Concrete Washout 

a. Provide a watertight container on-site before concrete 
placement activities begin and where concrete trucks, tools 
and equipment are to be washed. 
1) Do not exceed 75 percent of total storage capacity. 
2) Do not place within 50 feet of storm drain inlets, open 

ditches or watercourses. 
b. Remove and properly dispose of concrete waste and 

washout water. 
2. Street sweeping debris generated from construction track-out. 

a. Sweep debris back onto disturbed pervious project areas 
1) Remove trash and litter  

b. Store debris collected by sweeping equipment on disturbed 
pervious project areas where it cannot enter a waterway or 
storm drain system. 

c. Add signage to designated sweeping waste piles. 
  

http://www.udot.utah.gov/go/standardsreferences
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3. Waste collected from stormwater conveyance features such as 
cleaning pipes, inlets, culverts, ditches, or ponds. 
a. Dispose of waste at a solid waste disposal facility currently 

regulated by the State of Utah, as follows: 
1) Coordinate with the facility in advance to determine 

disposal requirements. 
2) Comply with facility acceptance requirements. 
3) Document waste collection and disposal using the 

Department’s waste disposal tracking form. Refer to 
http://www.udot.utah.gov/go/standardsreferences.   

b. Waste may be temporarily stored within a contained and 
impervious surface that prevents runoff to adjacent areas 
and seepage into the ground until disposal.  

c. Coordinate with the Engineer for the disposal of waste that is 
not accepted at a solid waste disposal facility.  

4. Other waste generated from project activities such as sanitary 
waste, trash, spills, chemicals, paints, equipment maintenance and 
other materials to be collected and disposed as required by DEQ. 
a. Document disposal of any chemicals, paints, or other waste 

at an appropriate waste disposal facility using the 
Department’s waste disposal tracking form. Refer to 
http://www.udot.utah.gov/go/standardsreferences. 

5. Prevent material from entering stormwater conveyances, such as 
storm drain inlets and drainage pipes, ditches, natural waterways, 
and wetlands. 

6. Use drip pans and absorbent materials to mitigate discharges from 
leaking equipment until repairs can be made. Maintain a spill kit 
within the site of work. 

 
1.14 NOXIOUS WEED PREVENTION 

 
A. Clean all earth-moving equipment before mobilizing onto the project site. 

1. Use high-pressure water blasting or steam cleaning methods to 
clean all earth-moving construction equipment (scrapers, 
bulldozers, excavators, backhoes, trenchers) of dirt, mud, plant 
parts and seed residue. 

2. Do not perform any equipment cleaning on Department right-of-
way. 

 
 

END OF SECTION 

http://www.udot.utah.gov/go/standardsreferences
http://www.udot.utah.gov/go/standardsreferences
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2026, Version 1 
SPECIAL PROVISION 

 
PROJECT # F-0040(249)51 

PIN # 22898 
 

SECTION 01455S 
 

MATERIAL QUALITY ASSURANCE 
 
Delete Section 01455 in its entirety and replace with the following: 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Materials Quality Assurance 
 
1.2 RELATED SECTIONS  Not Used 
 
1.3 REFERENCES 
 

A. UDOT Materials Manual of Instruction  
 

B. UDOT Minimum Sampling and Testing Requirements  
 

1.4 DEFINITIONS  
 

A. Authorized Products List (APL) – A listing of manufactured products that 
have been verified as meeting the requirements in the standard 
specifications. 

 
1.5 SUBMITTALS 
 

A. Permission agreements for storing materials on private property, for 
information. 

 
1.6 MATERIALS QUALITY ASSURANCE 
 

A.       Prequalification of Suppliers  
1. Use a Department pre-qualified supplier according to the Quality 

Management Plans (QMP) listed for the following materials:   
a. Cement – QMP 502 
b. Reinforcing Steel Epoxy – QMP 503 
c. Reinforcing Steel – QMP 504 



 

Material Quality Assurance 
01455S – Page 2 of 6 

d. Precast / Prestressed Concrete Structures – QMP 505 
e. Ready Mix Concrete – QMP 506 
f. Fly Ash and Pozzolan – QMP 507 
g. Asphalt Emulsion – QMP 508 
h. Asphalt Binder – QMP 509 
i. Hydrated Lime – QMP 510 
j. Reinforcing Steel Galvanized Coating – QMP 512 
k. Pavement Marking Paint – QMP 513 
l. Hot Mix Asphalt – QMP 514   

2. Products delivered by suppliers who are not qualified or who lose 
qualification during the project will be rejected. 

   
B. Authorization of Materials Before Use Based on Manufacturer 

Information. 
1. The contract designates manufactured materials that can be 

incorporated in the work when authorized before use based upon 
manufacturer information.  
a. The manufacturer information required for authorization is 

specified in the technical specifications as submittals. 
b. APL Compliance Form 

1) Manufactured materials can be incorporated in the 
work only if listed on the APL when the APL 
Compliance Form is listed as a submittal in the 
technical specifications. The APL Compliance Form 
and application to submit products for placement on 
the APL can be found on the UDOT website.   

2) Materials not listed on the APL when the technical 
specifications list the APL Compliance Form as a 
submittal will not be authorized for use. 

c. Certificates of Compliance 
1) Manufactured materials and assemblies can be 

incorporated in the work if accompanied by a 
manufacturer’s Certificate of Compliance when a 
Certificate of Compliance is listed as a submittal in the 
technical specifications.  Includes the following: 
a. Project number and description, location, and 

Contractors’ name; 
b. Manufacturer’s name, along with the material 

source location and point of manufacture or 
assembly; 

c. Identification of the party the material was sold 
or supplied to; 

d. Lot identification or manufacturer’s 
identification of the certified materials or 
assemblies delivered to the project; 
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e. Reference to the technical section or 
requirement of the contract specifications 
fulfilled through certification along with test 
reports, when applicable; and 

f. Statement that the materials or assemblies 
comply with the particular requirements of the 
contract cited above and signed by a 
manufacturer’s representative in a position to 
legally bind the manufacturer. 

2) The Department may sample and test materials or 
assemblies used on the basis of Certificates of 
Compliance and reject if determined not to meet 
contract requirements. 

d. Manufacturer’s product data sheets and installation 
instructions 
1). Materials may be incorporated into the project based 

on information provided through manufacturer’s 
product data sheets and installation instructions when 
listed as a submittal in the technical specifications. 

2). Provide sufficient information to demonstrate 
conformance with product requirements before 
incorporating the product into the work. 

3). Installation instructions supplement Part 3 Execution 
requirements of technical Sections; in case of conflict, 
the more stringent requirements apply.  

4). APL Compliance Form may be submitted in lieu of 
product data sheets and installation instructions if the 
product is listed in the Department’s APL. 

 
C. Verification 

1. Inspection 
a. The Department field verifies material properties and 

their incorporation into the project as required in the 
technical specifications. 

2. Sampling and Testing 
a. The Department verifies certain properties of work for 

acceptance using sampling and testing. 
b. Only those properties determined by a certain test are 

considered accepted by that test. 
c. The UDOT Minimum Sampling and Testing 

Requirements and the UDOT Materials Manual of 
Instruction define procedures for anyone performing 
tests for verification. 

d. The Department does not allow contract time 
extension for or as a result of testing. 
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e. The Department may deduct from payment due the 
costs for retesting of materials made necessary by the 
Contractor’s activities. 

f. Laboratories and technicians must be qualified 
according to the requirements of the UDOT Materials 
Manual of Instruction to perform materials sampling 
and testing. 

g. The Engineer reserves the right to select and test 
material from any location at the construction site.  
The Engineer will establish the limits of 
nonconforming materials sampled non-randomly. 

 
D. Other 

1. Materials and products of work where method for authorization or 
verification is not defined in the technical specification must be 
verified for conformance by using one of the methods listed in this 
Article. 

 
1.7 SUPPLY SOURCE AND QUALITY REQUIREMENTS 
 

A. Notify the Engineer of the proposed source of materials to be used before 
their delivery. 

 
B. The Department encourages the re-use of industrial byproducts that meet 

contract requirements. 
1. Use new materials for the work in cases where industrial 

byproducts do not meet contract requirements. 
 

C. Required testing for aggregate sources will be deemed invalid unless 
testing occurred within a year of submittal.  

 
1.8 PLANT INSPECTION 

 
A. The Department may inspect and test materials at the acquisition, 

manufacturing, or supplying source for compliance with specified 
manufacturing methods.   

 
B. Cooperate fully and assist the Engineer during the inspection and testing. 

1. Allow the Engineer full access to all parts of the plant used to 
manufacture or produce materials. 

2. Provide and maintain adequate safety measures. 
3. Provide mechanisms for providing samples during inspections. 

a. Equip crushing or screening facilities with automatic or 
semiautomatic mechanical sampling devices. 
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1.9 MATERIAL STORAGE AND HANDLING 
 

A. Store and handle materials according to manufacturer requirements. 
 

B. Transport bulk materials in a manner to prevent loss or segregation after 
loading and measuring. 

 
C. Store materials so they can be easily inspected and tested. 

 
D. Restore storage and plant sites to their original condition. 
 
E. Do not store materials and equipment on bridge decks and in areas that 

add loads to bridge elements. 
 
1.10 DEPARTMENT FURNISHED MATERIALS 
 

A. Schedule, pickup, and deliver Department furnished materials to install at 
the specified site.   
1. Receive, inventory, store, protect, distribute and install at site as 

specified. 
 
B. Contractor is responsible for all materials received.  The Department 

deducts from money due the Contractor for the following: 
1. Shortages, deficiencies, and damage that may occur to the material 

after physical transference from the Department. 
2. The demurrage charges resulting from failure to accept the material 

at the designated time and point of delivery. 
 

C. The terms Department furnished, State furnished, and owner furnished 
are used interchangeably throughout the contract documents to mean 
components for specific use in the project that are provided by an entity 
other than the Contractor. 

 
1.11 CONVICT PRODUCED MATERIALS 
 

A. Federal-aid projects are subject to Title 23, Code of Federal Regulations, 
CFR Part 635.417, Convict Produced Materials. 
1. Materials produced after July 1, 1991, by convict labor may only be 

incorporated in a Federal-aid highway construction project if such 
materials have been: 
a. Produced by convicts who are on parole, supervised 

release, or probation from a prison. 
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b. Produced in a qualified prison facility and the cumulative 
annual production amount of such materials for use in 
Federal-aid highway construction does not exceed the 
amount of such materials produced in such facilities for use 
in Federal-aid highway construction during the 12-month 
period ending July 1, 1987. 

 
 
PART 2 PRODUCTS  Not Used 
 
 
PART 3 EXECUTION  Not Used 
 
 

 
END OF SECTION 
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2026, Version 1 
SPECIAL PROVISION 

 
PROJECT # F-0040(249)51 

PIN # 22898 
 

SECTION 01458S 
 

DOMESTIC MATERIALS 
 
Add Section 01458: 
 
PART 1 GENERAL      
 
1.1 SECTION INCLUDES 
 

A. Domestic Materials documentation requirements for projects with federal-
aid funding 

 
1.2 RELATED SECTIONS  Not Used 
 
1.3 REFERENCES 
 

A. Code of Federal Regulations 
 
1.4 DEFINITIONS 
 

A. Construction Materials – Articles, materials, or supplies that consist of only 
one of the listed items: 
1. Non-ferrous metals 
2. Plastic and polymer-based products (including polyvinyl chloride, 

composite building materials, and polymers used in fiber optic 
cables) 

3. Glass (including optic glass) 
4. Fiber optic cable (including drop cable) 
5. Optical fiber 
6. Lumber 
7. Engineered Wood 
8. Drywall 

 
B. Component - An article, material, or supply, whether manufactured or 

unmanufactured, incorporated directly into a manufactured product or, 
where applicable, an iron or steel product. 
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C. Cost of Components – Includes the acquisition cost, transportation cost to 
the place of incorporation into the manufactured product and any 
applicable duty. For components manufactured by the manufacturer, the 
cost includes all costs associated with the manufacture of the component, 
transportation costs to the place of incorporation into the manufactured 
product, and allocable overhead. 

 
D. Excluded Materials – Materials or items not required to meet Buy America 

Act or Build America Buy America (BABA) Act requirements. 
 
E. Iron or Steel Product - Articles, materials, or supplies that consist wholly or 

predominantly of iron or steel or a combination of both. Predominantly of 
iron or steel or a combination of both means that the cost of the iron and 
steel content exceeds 50 percent of the total cost of all its components. 
The cost of iron and steel is the cost of the iron or steel mill products (such 
as bar, billet, slab, wire, plate, or sheet), castings, or forgings utilized in 
the manufacture of the product and a good faith estimate of the cost of 
iron or steel components. 

 
F. Kit – A single product assembled from multiple components and 

purchased from the same manufacturer or supplier. 
 
G, Manufactured Products – Articles, materials, or supplies that have been 

processed into a specific form and shape; or combined with other articles, 
materials, or supplies to create a product with different properties than the 
individual articles, materials, or supplies. Two or more excluded materials, 
combined together, is considered a manufactured product. 

 
H. Total Applicable Project Cost – The cost of materials used in the project 

that are subject to a domestic material preference requirement.  It includes 
the cost of materials that are within the scope of an existing waiver, the 
cost of any manufactured products, the cost of construction materials and 
cost of iron or steel products. 

  
1.5 SUBMITTALS 
 

A. Certification of Compliance for all iron or steel products demonstrating 
compliance with Buy America requirements for review. 
1. Refer to this Section, Article 1.7. 
2. Include at least the following for domestic iron or steel products: 

a. Mill test report signed by one who is in a position to legally 
bind the company. 

b. Signed certification by one who is in a position to legally bind 
the company for each Fabricator and Manufacturer that has 
handled the iron or steel product affirming that every 
process, including the application of a coating, performed on 
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the iron or steel product has been carried out in the United 
States. 

c. Material descriptions, quantities, and means of material 
identification such as heat numbers, lot numbers, and other 
industry identification markings for each process the material 
underwent so the final product can be tracked through a step 
process from smelting to final product. 

3. Tracking quantities is not required for coating operations and for 
mill certifications. 

 
B. Cost documentation for use of noncompliant iron or steel, noncompliant 

manufactured products, and noncompliant construction materials for 
information, when applicable. 
1. Include at least the following: 

a. Documentation that tracks the use of permanent non 
compliant iron or steel, noncompliant manufactured 
products, and noncompliant construction materials 
incorporated into the project. 

b. Material invoices documenting the material cost to the 
Contractor from the supplier as delivered to the site, not the 
Contractor’s bid price. 

c. Total cost of all previous use of noncompliant iron or steel, 
noncompliant manufactured products, and noncompliant 
construction materials including the requested amounts in 
this submittal and percentage of total contract amount 
showing that the cost of the product does not exceed the 
associated de minimis requirements. 

 
C. Certifications of Compliance for Construction Materials or Manufactured 

Products for review. Refer to: 
http://www.udot.utah.gov/go/standardsreferences 
1. Refer to Article 1.7. 

 
1.6 DOMESTIC MATERIAL CLASSIFICATION 
 

A. Classify articles, materials or supplies that will be permanently 
incorporated into the project based on its status at the time it is delivered 
to the project site as Iron or Steel, a Manufactured Product, or a 
Construction Material. 

1. Excluded Materials do not require domestic materials 
documentation 

2. Articles, Materials or supplies that contains iron or steel 
components that represent more than 50 percent of the cost of all 
the components is classified as iron or steel product. 

3. An article, material or supply can have only one classification, with 
the following exceptions: 
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a. Precast concrete products must meet the following: 
1) Components of the precast concrete products that 

consists wholly or predominantly of iron or steel, or a 
combination of both, must comply with the 
requirements for iron and steel  

2) Must have the final manufacturing step completed in 
the United States. 

b. The cabinets or other enclosures of ITS and other electronic 
hardware systems must meet the following: 
1) Components that consists wholly or predominantly of 

iron or steel, or a combination of both, must comply 
with the requirements for iron and steel 

2) Must have the final manufacturing step completed in 
the United States. 

 
1.7 DOMESTIC MATERIAL REQUIREMENTS 
 

A. Iron or Steel Products. Refer to 23 CFR 635.410   
1. Must have all manufacturing processes, from the initial melting 

stage through the application of coatings, occur in the United 
States. 
a. Coatings include all processes that protect or enhance the 

value of the material to which the coating is applied.  The 
coating material itself is not subject to Buy America 
requirements. 

b. De Minimis 
1) Amount of noncompliant iron and steel product 

allowed is less than one tenth of one percent 
(0.1 percent) of the total contract amount or $2,500, 
whichever is greater. 

2) Track the use of all permanent noncompliant steel 
incorporated in the project.  

 
B. Manufactured Products. Refer to 23 CFR 635.410  

1. Must have the final manufacturing step completed in the United 
States. 

2. Each kit is treated as a single manufactured product. 
 
C. Construction Materials. Refer to 2 CFR 184.  

1. Non-ferrous metals.  
a. All manufacturing processes, from initial smelting or melting 

through final shaping, coating, and assembly. 
2. Plastic and polymer-based products.  

a. All manufacturing processes, from initial combination of 
constituent plastic or polymer-based inputs, or, where 
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applicable, constituent composite materials, until the item is 
in its final form. 

3. Glass.  
a. All manufacturing processes, from initial batching and 

melting of raw materials through annealing, cooling, and 
cutting. 

4. Fiber optic cable (including drop cable).  
a. All manufacturing processes, from the initial ribboning (if 

applicable), through buffering, fiber stranding and jacketing, 
occurred in the United States. All manufacturing processes 
also include the standards for glass and optical fiber, but not 
for non-ferrous metals, plastic and polymer-based products, 
or any others. 

5. Optical fiber.  
a. All manufacturing processes, from the initial preform 

fabrication stage through the completion of the draw. 
6. Lumber.  

a. All manufacturing processes, from initial debarking through 
treatment and planning. 

7. Drywall.  
a. All manufacturing processes, from initial blending of mined 

or synthetic gypsum plaster and additives through cutting 
and drying of sandwiched panels, occurred in the United 
States. 

8. Engineered wood.  
a. All manufacturing processes from the initial combination of 

constituent materials until the wood product is in its final 
form. 
 

D. De Minimis for Manufactured Products and Construction Materials 
a. Amount of non-compliant products allowed: 

1) Up to 5 percent but no more than $1,000,000 of Total 
Applicable Costs for the Project, whichever is less.  

2) Domestic Materials requirements are not required 
when the total amount of Federal financial assistance 
applied to the project, through awards or subawards, 
is below $500,000. 

3) Track the use of all noncompliant manufactured 
products and construction materials incorporated in 
the project.  

 
E. Excluded Materials 

1. Cement and cementitious materials 
2. Aggregates such as stone, sand or gravel 
3. Aggregate binding agents or additives. 
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4. Mixtures of concrete or asphalt delivered to a job site without final 
form for incorporation to into a project. 

5. Any material that will not be permanently incorporated as part of the 
completed work. 

6. Articles, materials or supplies included in an approved federal-aid 
waiver specifically for this project. 

 
 
PART 2 PRODUCTS  Not Used  
 
 
PART 3 EXECUTION  Not Used  
 
 
  END OF SECTION 
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September 4, 2025 
SPECIAL PROVISION 

 
PROJECT # F-0040(249)51 

PIN # 22898 

SECTION 01540S 
 

PUBLIC INFORMATION SERVICES 
 
 
Delete Section 01540 in its entirety and replace with the following: 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Responsibilities of Contractor Public Information Contact (PIV) for the 
duration of a project. 

 
1.2 RELATED SECTIONS 
 

A. Section 00555:  Prosecution and Progress 
 

B. Section 01554: Traffic Control 
 
1.3 REFERENCES Not Used 
 
1.4 DEFINITIONS 
  

A. Contractor Public Information Contact (PIC): Person from the Contractor 
who is regularly on the project site and will be responsible for coordinating 
public needs with the Third-party Public Information Manager and 
Engineer. 
 

B. Logbook: Book where communication with Engineer, Third- party Public 
Information Manager, and stakeholders is documented.  
 

C. Project Hotline: Phone number established by the Third-party Public 
Information Manager available for stakeholders to reach the project team. 

 
D. Public Information (PI) Services: Tasks performed to inform and update 

stakeholders about construction activities, which may include distributing 
fliers and PI contact information, updating UDOT Traffic, and creating 
media materials. 
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E. Region Communications Manager (RCM): Person who oversees 

communications and public information services on projects in the Region.  
 

F. Stakeholder: Any person, business, agency, community or organization 
affected by construction project impacts. 

 
G. Third-party Public Information Manager (PIM): Person hired by UDOT to 

perform public information services on a project.  
 
1.5 SUBMITTALS 

  
A. Provide a copy of the logbook to Engineer and Third-party PIM on a 

weekly basis, or as needed.  
  

 
1.6 PERFORMANCE REQUIREMENT 
 

A. Designate the Contractor Public Information Contact (PIC) at the project 
pre-construction conference. 
1. Responsible for coordinating PI needs with Engineer and Third-

party PIM. 
  a. Contractor’s Public Information Contact duties take  
   precedence over other assigned duties.  

 
1.7 PIC RESPONSIBILITIES 
 

A. Maintain daily, or as needed, communication with Engineer and Third-
party PIM. 

 
B. Attend weekly construction meeting with project team to gather schedule 

updates, share stakeholder inquiries, and coordinate PI needs.  
 
C. Work with Engineer and Third-party PIM to resolve PI questions and 

concerns within 24 hours of initial stakeholder inquiry. Third-party PIM will 
respond to stakeholder. (Safety issues must be resolved immediately) 

 
D. Refer to Section 00555. 

 
1.8 PAYMENT PROCEDURES 
 

A. Department makes: 
1. Partial payments for the pay item Public Information Services as 

the work progresses when the Contractor provides public 
information services according to this specification. 

2. Payments based on a percentage of project completion. 
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B. The Engineer and Third-party PIM monitor and evaluate the Contractor 

Public Information Contact and all PI services.  Failure to provide public 
information services according to this specification results in a weekly 
deduction of $1,000.  

 
PART 2 PRODUCTS   
 
2.1 OFFICE SPACE AND EQUIPMENT - GENERAL 
 

A. Telephone Services 
 

B. Labor and material required to perform the duties and responsibilities of 
this section. 

 
PART 3 EXECUTION 
 
3.1 ESTABLISH LOCAL PUBLIC INFORMATION SERVICES 
 

A. Provide contact information to Engineer and Third-party PIM. 
 

B. Maintain logbook. 
1. Document correspondence with Engineer, Third-party PIM, and 

stakeholders.  
a. Date, time 
b. Contact information 

1. Name, phone number, address and/or email address 
c. Description of inquiry  
d. Response 
e. Subsequent responses or actions taken during construction 
 

2.  Work with Third-party PIM to coordinate, answer and determine 
course of action to respond to all inquiries within 24 hours of initial 
request. (Safety issues must be resolved immediately). Action may 
include a phone call, written correspondence and/or in-person 
meeting, which Third-party PIM will coordinate. 

 
3. Provide copy of logbook to Engineer and Third-party PIM on a 

weekly basis, or as needed. 
 

C. Respond to questions from Engineer and Third-party PIM concerning 
activities and schedules within 24 hours.  
 

D. Participate in meetings held with stakeholders, as needed. 
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E. Communicate deviations from schedule established in the weekly update 
meeting to Engineer and Third-party PIM. 
 

F. Communicate project activities that affect traffic and access to the 
Engineer and Third-party PIM. 
1. Contact them within 15 minutes of a major accident or other 

unexpected occurrence that impedes traffic flow, alters traffic routes 
significantly or causes other disruption to the traveling public in the 
project area.  

 
G. Forward all media inquiries and interview requests regarding the project to 

the Third-party PIM, who will pass the information along to the RCM and 
UDOT Central Communications via the 24-hour UDOT Media Hotline, 
801-746-9932. 

 
H. Provide project hotline number (established and communicated by the 

Third-party PIM) to sign manufacturer or Traffic Control Maintainer for 
placement on Construction Zone Information Sign as per TC Series 
Standard Drawings and refer to Section 01554. 

 
 
 END OF SECTION 
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2026, Version 2 
SPECIAL PROVISION 

 
PROJECT # F-0040(249)51 

PIN # 22898 
 

SECTION 01554S 
 

TRAFFIC CONTROL 
 
Delete Section 01554 and replace with the following: 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Temporary traffic control requirements necessary to control vehicular and 
pedestrian traffic flow in a safe and efficient manner in construction zones. 

 
1.2 RELATED SECTIONS 
 

A. Section 00555: Prosecution and Progress  
 
B. Section 01556S: Night Work Lighting 
 
C. Section 01558: Temporary Pavement Markings 
 
D. Section 02844:  Concrete Barrier 

 
E. Section 02890:  Retroreflective Sheeting 

 
1.3 REFERENCES 
 

A. AASHTO Roadside Design Guide 
 
B. AASHTO Manual for Assessing Safety Hardware (MASH) 
 
C. American National Standards Institute (ANSI) 

 
D. Americans with Disabilities Act 
 
E.       American Traffic Safety Services Association (ATSSA) 
 
F. ASTM C 1107: Packaged Dry, Hydraulic-Cement Grout (Nonshrink) 
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G. ASTM D 6690; Joint and Crack Sealants, Hot Applied, for Concrete and 
Asphalt Pavement 
 

H. Institute of Transportation Engineers (ITE) Standard on Vehicle Traffic 
Control Signal Heads 

 
I.  International Safety Equipment Association (ISEA) 
 
J. National Electrical Manufacturers Association (NEMA) TS 5: Portable 

Traffic Signal Systems (PTSS) Standard 
 
K. NCHRP Report 350: Recommended Procedures for the Safety 

Performance Evaluation of Highway Features  
 
L. UDOT Flagger Training Handbook 
 
M. UDOT Guidelines for Crash Cushions and Barrier End Treatments 
 
N. UDOT Quality Guidelines for Temporary Traffic Control Devices 
 
O. Utah Manual on Uniform Traffic Control Devices (Utah MUTCD) 
 
P. UDOT Sign Manual 
 
Q. UDOT Standard Highway Signs Supplement 

 
1.4 DEFINITIONS 
 

A. Automated Flagger Assistance Device (AFAD) – A remotely operated 
temporary traffic control device with high visibility signage, signal heads, 
and automated flags. These devices are intended to direct and control 
traffic using only one person. 

 
B. Preconstruction Posted Speed Limit - The permanent posted speed limit 

prior to commencement of construction activities. 
 

C. Temporary Pedestrian Access Route (TPAR) – A temporary detectable 
pedestrian route that is provided when existing routes are disrupted, 
closed or relocated and includes accessibility features present in the 
existing facility. 

 
D. Temporary Portable Rumble Strips (TPRS) – An array of three heavy 

rubber strips that create noise when they are run over and are used to 
alert drivers to the presence of road construction.  
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E. Temporary Portable Traffic Signal System (TPTSS) – A complete, 

integrated, and functional system deployed in the field that manages the 
movement of vehicular traffic, pedestrian traffic or both in a particular 
place for a particular purpose. 

 
F. Traffic Slow Down – An isolated planned event where traffic on a highway 

is reduced in speed to provide a gap for work to proceed. 
1. Examples include the crossing of the highway with heavy 

equipment or the adjustment of traffic control devices. 
 

1.5 SUBMITTALS 
  
A. Traffic control plan for review.   

1. Include at least the following: 
a. Traffic control measures for each phase of work in sufficient 

detail to provide for the safe and efficient movement of 
traffic, pedestrians, and bicycles during construction. 
1) Describe equipment, devices, and implementation 

instructions. 
b. Work elements to be accomplished in each phase.  
c. Details for each change to traffic control that is planned for 

the duration of the project.  
d.  Expected duration of each traffic control configuration.  
e.  Length of Need (LON) for temporary barriers. 
f. Taper lengths, lane shift widths, device spacing, and sign 

locations for temporary and existing signs. 
g. Removal of traffic control elements that conflict with 

temporary traffic control measures, such as existing traffic 
signs or traffic signals. 

h. Worker parking, work vehicle access, and equipment 
access.  

i.  Location and hours of use for TPRS.   
j.  TPAR and devices for pedestrian access. 
k. Temporary traffic signal (TPTSS) plans and list of proposed 

equipment. 
1) Red, yellow, and green times and basis of timing 

calculations. 
2. Provide supporting engineering calculations. 
3. Provide the seal of a Professional Engineer licensed in the State of 

Utah on drawings and calculations. 
 

B. Traffic Control Inspection forms weekly for information.  
1. Submit on a day and time acceptable to the Engineer.  
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C. Traffic Slow Down.  

1. Submit request for approval at least 7 working days prior to Traffic 
Slow Down. 

2. Include at least the following: 
a. The route,  
b. The beginning and ending mileposts or mile markers,  
c. Direction of the closure  
d. The date and time of the beginning of closure 
 

D. Traffic Control Supervisor certification or certificate of completion for 
information. 

 
E. ATSSA or Department approved flagger certification for information 

 
F TPTSS manufacturer’s signal training program certificate of completion for 

information. 
1. Certificates of completion from the TPTSS manufacturer are valid 

for three years from date of issue. 
 

G. AFAD type and manufacturer’s training program certificate of completion 
for information. 
1. Certificates of completion from the AFAD manufacturer may not be 

more than 3 years old. 
 

H.  APL Compliance Form and manufacturer's installation instructions for the 
following product when used.  
1.  Temporary Steel Barrier. 

 
1.6 TRAFFIC CONTROL COORDINATION MEETING 

  
A. Schedule a traffic control coordination meeting with the Engineer and 

invite at least the following: 
1. Contractor’s Traffic Control Designer 
2. Contractor’s Traffic Control Maintainer 
 

1.7 DEVICE CRASHWORTHINESS 
 

A. Crashworthiness requirements. 
1. Devices manufactured on or before December 31, 2019 and that 

meet NCHRP 350 crashworthiness criteria may be used on projects 
advertised, or having a Request for Proposal (RFP) Issue date for 
construction before July 1st, 2025. 

2. Devices manufactured after December 31, 2019 are required to 
meet MASH 2016 crashworthiness criteria or have a current 
Department Certification Letter. 
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B. Devices in the following FHWA device category are required to meet 

crashworthiness requirements:  
1. Category 1 - cones, barrels and delineators 
2. Category 2 - barricades and sign stands 
3. Category 3 - barriers, crash cushions and truck mounted 

attenuators 
4. Category 4 - arrow boards and portable variable message signs 

a. Category 4 devices are certified by a Department 
Certification Letter. 

 
C. Department Certified devices can be found at 

http://www.udot.utah.gov/go/standardsreferences  
 
1.8 TRAFFIC CONTROL REQUIREMENTS 

 
A. Meet the following requirements for traffic control and document them in 

the traffic control plan: 
1. Meet the requirements in the TC series Standard Drawings, Utah 

MUTCD, and the Americans with Disabilities Act.  
2. Provide for the safe and efficient movement of traffic.   

a. Address expected delay with the Project Public Involvement 
Team or the Region Communications Manager if the project 
does not have a Public Involvement Team. 

3. Provide for the safe and efficient movement of pedestrians and 
cyclists when existing facilities are disrupted, closed or relocated by 
a work zone.  
a. Provide detectable temporary facilities that include 

accessibility features consistent with the features present in 
the existing pedestrian facility 

b.  Temporary removal of parking is possible with approval of 
local agencies and coordination with Project Public 
Involvement in order to provide a temporary bikeway 

c.  Detour Length should not exceed original bike route length 
by more than a half mile 

4. Provide concrete barrier, crash cushions and attenuators including: 
a.  Protection as required for hazard mitigation for workers.  

Refer to TC 3 Series Standard Drawings. 
b. Protect all hazards to motorists within the appropriate 

AASHTO clear zone including bridge parapets, barrier blunt 
ends, poles, and large equipment.  Refer to the UDOT 
Guidelines for Crash Cushions and Barrier End Treatments 
for acceptable devices. 
http://www.udot.utah.gov/go/standardsreferences. 
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5.  Provide and remove temporary pavement markings as needed for 
traffic control.  
a. Remove any existing permanent pavement markings that 

conflict with temporary markings.  
b.  Refer to Section 01558   

6.  Incorporate proposed traffic signal timing, phasing, and detection 
plans if the operation or equipment of permanent traffic signals will 
be impacted by construction. 

7.  Incorporate TPRS when there is a change in the width, alignment 
or number of lanes on freeways or interstates with two lanes in a 
single direction. 

8.  Zipper Merge Signing as required 
9. Use lane width restrictions of less than 12 ft only when approved by 

the engineer with the following minimums: 
a.   Preconstruction posted speed limit less than 55 mph, 

minimum lane width 10 ft. 
b.   Preconstruction posted speed limit of 55 mph or greater, 

minimum lane width 11 ft. 
10. Use the preconstruction posted speed limit prior to work zone to 

compute the sign spacing, taper length, buffer zone, and work clear 
zone distances. Use the work zone posted speed limit to determine 
the tangent spacing for channelizing devices. 

11. Refer to http://www.udot.utah.gov/go/standardsreferences, Policy 
06C-61 for information. 

 
1.9 TRAFFIC CONTROL MAINTAINER 
 

A. Provide a traffic control maintainer to install, maintain and remove 
temporary traffic control devices according to the authorized traffic control 
plan. 

 
B. Qualifications: 

1. Certified by the Department or by the American Traffic Safety 
Services Association (ATSSA) as a Traffic Control Supervisor.  A 
list of approved training providers is available at 
http://www.udot.utah.gov/go/standardsreferences  

2. Persons that have passed the ATSSA Traffic Control Technician 
(TCT) course but do not have the required experience for 
certification may also perform the inspections and sign 
documentation. 

 
C. Authority  

1. Obtains and uses labor, equipment, and materials necessary to 
maintain traffic control. 
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2. Changes traffic control operations according to the authorized 

traffic control plan, except for any adjustment to timing, phasing, or 
detection, or any other settings in the signal controller for 
permanent traffic signals. 

 
D. Responsibilities and Duties 

1. Oversee traffic control operations and TPAR devices. 
2.  Be present and an active participant during the installation, 

maintenance, and removal of temporary traffic control devices. 
3. Implement the authorized traffic control plan. 
4. Remain available 24 hours a day, 7 days a week and can be on-

site within 30 minutes of notification. 
5. Correct deficiencies immediately upon notification from the 

Engineer. 
6. Manage traffic control inspections.  

a. Document inspections on a form acceptable to the Engineer.  
1) Include at least the following: 

a) Assessment of device quality. 
b) Items in compliance with the authorized traffic 

control plan. 
b. Inspect at least four times each day with at least one of the 

inspections conducted during nighttime hours, when 
construction work is occurring:  
1) Before beginning of shift, 
2) At mid-shift, 
3) Half-hour after shift ends, and 
4) At the midpoint of the off-shift period. 

c. Conduct traffic control inspections twice each day when 
construction is not occurring, but traffic control is present. 
1) Once during daylight hours. 
2) Once during nighttime hours. 
3) At least 8 hours between inspections. 

7. Coordinate project traffic control with emergency services and local 
law enforcement agencies.  

8. Monitor traffic queue lengths and adjust advanced warning signs to 
provide adequate warning of the actual back of queue resulting 
from construction activities. 

9. Adjust the TPRS as necessary to maintain proper alignment, 
spacing and location. 

10. Adjust the TPAR devices as necessary to maintain a detectable 
route that is consistent with the accessibility present in the existing 
pedestrian facility. 
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1.10 FLAGGERS 
 

A. Flaggers must have a current ATSSA or Department approved flagging 
certificate and must present proof of certification upon request by the 
Department. 
1. Refer to http://www.udot.utah.gov/go/standardsreferences for a list 

of acceptable courses taught by certified instructors. 
 
1.11 PRICE ADJUSTMENTS 
 

A. The Department reduces payment when traffic control is not in compliance 
with the authorized traffic control plan or when the Contractor fails to meet 
all requirements cited or referenced in this Section. 
1. The amount per day by which the Contractor’s compensation will 

be reduced is calculated using the daily charge in the Schedule of 
Liquidated Damages in Section 00555 or the Contract lump sum 
bid price for Traffic Control divided by the number of contract days, 
whichever is greater. 

 
1.12 TEMPORARY PORTABLE TRAFFIC SIGNAL SYSTEM (TPTSS) TRAINING 

 
A. The setup, programming, signal timing changes, maintenance, and repairs 

of a TPTSS must be performed by at least one person who has 
successfully completed a signal training program for the TPTSS in use. 

 
1.13 AUTOMATED FLAGGER ASSISTANCE DEVICE (AFAD) TRAINING 
 

A. The setup, programming, operation, maintenance, and repair of the AFAD 
must be performed by a person who has successfully completed a training 
program for the AFADs in use. 

 
1.14 MOVING LANE OPERATION FOR MULTI LANE LESS THAN ONE HOUR 
 
 A. Duration at any one location not to exceed 1 hour. 
 

B. Coordinate with TOC (801) 887-3700 to use overhead variable message 
signs for advance notification when available. 

 
C. Use 2 additional truck mounted arrow boards for each lane, one straddling   

the lane and one in the closed lane(s) with a TMA when closing more than 
two lanes. The Engineer's approval for this is required. 
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PART 2 PRODUCTS 
 
2.1 PILOT CAR 
 

A. Equip with a retroreflective sign. 
1. Refer to Section 02890. 
2. Utah MUTCD sign G20-4. 
 

B. Equip with at least two rotating, oscillating, or strobe lights. 
1. Minimum 4 inch diameter/width and minimum 6 ft mounting height. 
2. Yellow color. 

 
2.2 FLAGGER EQUIPMENT AND CLOTHING 
 

A. Refer to the UDOT Flagger Training Handbook. 
http://www.udot.utah.gov/go/standardsreferences. 

 
B. Safety Clothing 

1. Flagger vest and hard hat – Orange, red-orange, or fluorescent 
version of these colors. 
a. Wear safety apparel meeting the requirements of ANSI/ISEA 

"American National Standard for High-Visibility Apparel and 
Headwear" or equivalent revisions and labeled as meeting 
the current ANSI/ISEA publication year, standard 
performance for Class 3 risk exposure. 

b. Hard hat with 10 square inches of white or strong yellow-
green retroreflective tape placed around the base of the hard 
hat and visible to traffic from all directions. 

 
2.3 TRAFFIC CONTROL SIGNING AND DEVICES 
 

A. Signs 
1. Comply with Section 02890. 
2. Comply with TC Series Standard Drawings. 
3. Comply with SN Series Standard Drawings when using post 

mounted signs. 
 

B. Channelizing Devices 
1. Comply with TC Series Standard Drawings. 
2. Comply with Section 02890. 
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C. Precast Concrete Barrier 

1.       Stabilization pins for temporary precast concrete barrier may be 
used in any pavement surface.  

           a. Comply with BA Series Standard Drawings.  
 b. Comply with Section 02844. 

 
D.  Temporary Steel Barrier 

1.  Stabilization pins for temporary steel barrier may be used in any 
pavement surface. 

           a.  MASH Compliance 
. b.  Comply with manufacturer’s instructions and procedures 

 
E. Use a truck-mounted attenuator rated for the preconstruction posted 

speed limit. 
1. Test Level 2 for speeds 45 mph or less. 
2. Test Level 3 for speeds greater than 45 mph. 
3. Do not use a truck-mounted attenuator (TMA) to protect blunt end 

for more than 72 hours.  
 
2.4 ARROW BOARD 
 

A. Comply with all standards as specified in the Utah MUTCD, Section 6F.61 
Arrow Boards. 

 
B. Refer to the TC Series Standard Drawings and the Utah MUTCD. 

 
2.5 TEMPORARY PORTABLE RUMBLE STRIPS (TPRS) 
 

A.  Roadquake 2 Series 
Temporary Portable Rumble Strip manufactured by: 

Plastic Safety Systems 
2444 Baldwin Road 
Cleveland, OH 44104 
(800) 662-6338 

 
2.6 TEMPORARY WALKWAY AND RAMPS 
 

A. Refer to TC Series Standard Drawings and the Utah MUTCD 
 

2.7 TEMPORARY PORTABLE TRAFFIC SIGNAL SYSTEM (TPTSS) 
 
A. Utah MUTCD-compliant. 
 
B. Manufactured according to the latest edition of NEMA TS 5. 
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C. Trailer 
1. General 

a. Self-contained trailer-mounted unit, consisting of at least two 
signal heads per trailer. 
1) At least one signal head mounted on an overhead 

mast arm capable of extending over the travel lane. 
2) One signal head mounted on a vertical upright. 

b. Safety orange color finish. 
2. Accessories 

a. Removable or lockable self-storing tongue. 
b. Lifting ring that is integral to the TPTSS trailer and 

structurally sufficient to facilitate the lifting and placing of a 
fully equipped TPTSS trailer. 

c. Four stabilizer jacks rated for the full anticipated load. 
3. Power 

a. Batteries sufficient to operate the signal for a minimum of 21 
days at temperatures of 50 degrees F or higher without 
supplemental charging. 

b. Equipped with a charging system for solar collection 
capability, and an onboard battery charger capable of being 
used with a 120VAC power source. 

4. Wind Load 
a. The TPTSS trailer and all mounted equipment must 

withstand winds of 90 mph. 
 

D. Lift System 
1. Equipped with a hydraulic lift system sufficient to raise and lower 

the vertical upright and horizontal mast arm to and from the 
operating position. 

2. Overhead mast arm and signal head bracket must allow a minimum 
vertical clearance of 17.5 ft measured from the bottom of the lowest 
portion of the signal head or bracket to the road surface. 

 
E. Signal Heads 

1. Cast aluminum or polycarbonate and have 12 inch LED indications, 
conforming to ITE Standard on “Vehicle Traffic Control Signal 
Heads.” 

2. Include back plates and retroreflective tape border. 
3. Refer to SL Series Standard Drawings. 

 
F. Operation 

1. Equipped with at least one Controller Unit (CU). 
2. All CUs within a traffic control setup must be in communication with 

each other, with signal timings coordinated. 
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3. Each CU equipped with a Malfunction Management Unit (MMU) 
conforming to NEMA TS 5. 
a. Each signal within the signal system must be equipped with 

its own MMU to make certain of redundancy within the 
Malfunction Management System. 

 
G. Detection 

1. Installed with vehicle detection hardware that communicates to the 
CU. 

 
2.8 AUTOMATED FLAGGER ASSISTANCE DEVICE (AFAD) 
 

A. AFADs that comply with the Utah MUTCD requirements.  
Use either: 
1. Red/Yellow AFAD with 12 inch circular signal heads and 

mechanical gate arm. 
2. Stop/Slow AFAD with mechanically changed signs and 12 inch 

circular red signal head (optional mechanical gate arm)  
 
B. Manufactured according to the latest edition of NEMA TS 5. 
 
C. Provide at least one ATSSA Certified flagger trained to operate the AFAD 

product, on site at all times while work zone temporary traffic control is in 
operation.  

  
2.9 CRACK SEAL 
 

A. Meet the requirements of ASTM D 6690 
 

2.10 NON-SHRINK GROUT 
 

A. Use packaged dry, hydraulic-cement grout (non-shrink) according to 
ASTM C 1107. 

 
 
PART 3 EXECUTION 
 
3.1 GENERAL 
 

A. Implement and maintain traffic control according to the authorized traffic 
control plan. 
1.  Make changes immediately and notify the Engineer if traffic control 

changes that deviate from the authorized traffic control plan are 
required to make the work zone safe for workers or the traveling 
public. 
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2. Update the traffic control plan with the changes and resubmit for 
review. 

 
B. Maintain traffic control as required by the authorized traffic control plan 

when traffic control is in place and work is not actively occurring, including 
overnight, weekends and holidays.  

 
C. Maintain traffic control devices during and after all snow plowing 

operations.  
1. Clear snow and ice away from the following so that they function as 

intended: 
a. Traffic control devices. 
b. TPAR devices. 
c. Contractor provided TPAR features.    

 
D. The UDOT Quality Guidelines for Temporary Traffic Control Devices 

identifies different levels of device quality. Refer to: 
http://www.udot.utah.gov/go/standardsreferences 
1.  Meet the acceptable device quality level for all traffic control 

devices.  
 2. Wash or replace devices as needed to meet acceptable level. 

 
E. Remove equipment, material, traffic control devices and debris that 

encroaches upon or inhibits travel in the travel lanes, bike lanes or TPAR 
identified in the traffic control plan. 

 
F. Fill holes in pavement created by use of temporary barrier stabilization pin 

installation flush with the pavement surface. 
1. Use crack seal for asphalt pavements 
2. Use non-shrink grout for concrete pavements.  
 

G. Implement the Night Work Lighting plan as required. Refer to Section 
01556S. 

 
3.2 TRAFFIC CONTROL SIGNING AND DEVICES 
 

A. Use preconstruction posted speed limit to compute sign spacing, taper 
lengths, buffer zones, and construction clear zone. 
1. Use plastic drums or directional barricades for lane closure taper 

devices for speeds 50 mph and greater. 
2. Do not use tubular markers at night. 
3. Use drums, vertical panels or cones for night work. 
 

B. Use preconstruction posted speed limit during construction to compute the 
tangent spacing for channelizing devices. 
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C. Use a construction zone attenuator or permanent style end sections, as 
listed in the UDOT Guidelines for Crash Cushions & Barrier End 
Treatments. http://www.udot.utah.gov/go/standardsreferences 
1. Use a construction zone attenuator when approach ends of 

temporary precast barrier are within the maximum AASHTO clear 
zone. 
a. Use AASHTO Roadside Design Guide to determine proper 

clear zone distance requirements. 
b. Refer to the CC Series Standard Drawings and 

manufacturer’s recommendations to install crash cushions. 
 

D.  Maintain cable barrier and anchor systems during construction. 
1.  Protect existing hazards when cable barrier and anchor systems 

are rendered inoperable by work. 
a. Address barrier length of need for the hazard. 

2. Maintain the required tension in the cable barrier system when the 
cable is disconnected by installing anchor systems on each end of 
the disconnect. 
a. Do not cut cable. Disconnect cable at cable splice or anchor 

system locations only. 
3. Install manufacturer’s approved terminal compatible with existing 

cable system.  
a. Tension cable to manufacturer’s requirements. 

4. Remove anchor system when cable barrier is reestablished.  
 

E. Remove all traffic control devices from site of work that are no longer 
necessary for the authorized traffic control plan. 
1. Relocate traffic control devices from the roadway a distance twice 

that of the Work Clear Zone if they will be used within 24 hours of 
the daily work stoppage and are not required for immediate traffic 
control.  Refer to the TC Series Standard Drawings. 
a. Obtain written permission from property owner before storing 

traffic control devices on private property. 
2. Crashworthy traffic control devices moved with a barrel mover or 

similar equipment may be relocated to the hard surface shoulder 
within 1 ft of the outer edge of shoulder if they will be used for traffic 
control within 48 hours of the daily work stoppage and are not 
required for immediate traffic control.  

3. Cover post mounted signs completely with an opaque and durable 
covering when the signs are not applicable. 

 
F. Cover or remove non-applicable work zone signs. 

 
3.3 ARROW BOARD 
 

A. May substitute Type C units for Type B units.  Refer to the TC Series 
Standard Drawings. 
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B. Do not substitute Type B units for Type C units. 
 

C. Remove Arrow Board from the site of work when not needed for the 
control of traffic within a four-hour period. 

 
3.4 TRAFFIC SIGNALS 
 

A. Use uniformed police officer when construction activities are impacting an 
operating signalized intersection.   

 
B. Use of flaggers at traffic signals permitted when the signals have been 

turned to red flash mode or are inoperable. Signal change over is not 
considered an inoperable signal. 
1. Control each approach by separate flaggers. 

a. Flaggers can control only two lanes of approach traffic. 
1) Third lane control permitted when left or right turn 

bays present. 
 

C. The Department will make all changes to timing, phasing, detection, or 
any other settings in the signal controller for permanent traffic signals. 
1. Notify the Engineer at least 72 hours in advance of any needed 

changes. 
 
D. Maintain at least two signal heads for the primary movement at a 

signalized intersection on all approaches. 
 
E. Temporary Traffic Signals 

1. Span Wire Signals 
a. Use only for durations greater than 30 days, unless needed 

for:  
1) Signal head placement. 
2) Number of signal heads for desired movements and 

phases. 
b. Do not attach span wire to existing signal poles or luminaire 

poles. 
c. Refer to SL Series Standard Drawings for clearance and 

signal head requirements. 
2. Temporary Portable Traffic Signal System (TPTSS) 

a. Limit use of TPTSS to a maximum of 30 days. 
b. Position at least one signal head within the dimensions of 

each travel lane. 
c. Left turn phases are not allowed while using TPTSS. 
d. Maintain at least 2 feet of shy distance from the travel 

shoulder line and edge of any TPTSS equipment. 
e. Maintain appropriate channelization around TPTSS 

equipment according to channelization for arrow boards in 
TC Series Standard Drawings. 

f. Setup each Controller Unit (CU) within the allowable 
communication range of each other. 
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g. Setup, maintenance, and operation of TPTSS during 
construction is the responsibility of the contractor. 

 
3.5 CONSTRUCTION ZONE SPEED LIMIT REQUIREMENTS 
 

A. Use approved traffic slow down for regulatory and advisory speed 
reductions. 
1. Use speed reductions only during approved times and areas.  
2. Restore preconstruction regulatory speed limit at locations where 

traffic is not being impacted by work activities. 
3. Refer to TC Series Standard Drawings. 
 

3.6 TRAFFIC SLOW DOWN 
 

A. Obtain approval from the Department and law enforcement at least 48 
hours before slow down. 

 
B. Use a Highway Patrol Trooper, or other law enforcement officer, in a 

marked vehicle with overhead flashing lights to conduct the slow down. 
 
C. Use the officer in the marked vehicle to slow down one or two lanes.  

1. Use, in any combination either, contractor-supplied vehicles 
equipped with overhead amber flashing lights or additional officers 
in marked vehicles at the rate of one vehicle per lane thereafter for 
all lanes of the highway to affect the traffic slow down.   

 
D. Additional vehicles as described in this article may be used in the traffic 

slow down to supplement the law enforcement vehicle when required by 
the officer. 

 
E. The duration of any traffic slowdown is not to exceed five minutes. 

 
3.7 TEMPORARY PORTABLE RUMBLE STRIPS (TPRS) 
 

A. Space and locate TPRS according to TC Series Standard Drawings.  
 
B. Clean road surface with broom or blower to remove all gravel, sand, dust, 

or other debris. 
 

C. Assemble modular pieces into strips that match the width of the travel lane 
as closely as possible.   
1. Follow manufacturer’s recommendations so that pieces are 

properly interlocked. 
 
D. Place TPRS perpendicular to traffic and centered in lane.   

1. Follow manufacturer’s recommendations and TC series standard 
drawings for installation and product orientation. 

2. Do not glue, nail, or otherwise affix TPRS to the road surface. 
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E. Place TPRS at the same time as other traffic control devices, prior to work 

taking place.   
1. Maintain the TPRS in proper condition, alignment, spacing, and 

location.   
a. Adjust TPRS when any one rumble strip becomes skewed 

by a distance of 3 ft or more.  
1) Skew distance is the distance parallel to direction of 

travel between the ends of the strip. 
b. Adjust the TPRS if the parallel distance between the 

individual rumble strips decreases by 5 ft or more.   
c. Temporary paint marks may be placed to give reference of 

original locations. 
d. Make adjustments to TPRS as often as necessary during 

working hours, but at least during each traffic control 
inspection.   
1) Adjustments to TPRS must be made within 30 

minutes of discovery or notification of misalignment. 
e. Remove TPRS during non-working hours. 
f. Implement a Traffic Slow Down if necessary to enter the 

travel lanes to deploy or reset TPRS. 
 

F. Do not use TPRS during snow events, or at temperatures outside of the 
manufacturer’s recommendations. 

 
3.8 LANE CLOSURES  
 

A. Notify the Engineer and the UDOT Traffic Operations Center in advance of 
every lane closure.   
1. Provide notification: 

a. As soon as it is known that a lane closure is necessary to 
execute the work, but not less than 72 hours before the 
closure begins. 

b. As soon as practical when the schedule, location, or need for 
an upcoming lane closure arises or changes. 
1) Notify the Engineer immediately by phone call, by text 

message, or by email. 
c. Send information to the UDOT Traffic Operations Center by 

email at tc-controlroom@utah.gov. 
2.   Include at least the following:   

a. The route,  
b. The beginning and ending mileposts or mile markers,  
c. Number of lanes to be closed,  
d. Direction of the closure,  
e. The date and time of the beginning of closure, and  
f. The date and time of the ending of the closure 
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B. Enter lane closure information into the UDOT Traffic Lane Closure system 
via the UDOT Traffic website before lane closure begins. 
1. Contact the Control Room Manager at tc-controlroom@utah.gov to 

obtain access to the UDOT Traffic Lane Closure system. 
2. Include Traffic Control Maintainer contact information. 
3. Make requests for the use of overhead VMS at least 72 hours 

before lane closure begins. 
a. Send request to tc-controlroom@utah.gov. 

 
C. Provide real-time confirmation of every lane closure on the state routes 

listed in Table 1, and subsequent lane reopening, by calling the UDOT 
Traffic Operations Center at 801-887-3700.  
1. Begin Lane Closure: Confirm lane closure details 30 to 45 minutes 

before placing the first traffic control device in the travel lane.  
2.  End Lane Closure: Confirm lane reopening 30 to 45 minutes before 

removing the last traffic control device in the lane.  
 

Table 1 
State Routes Requiring Real Time Lane Closure Confirmation 

All interstates (I-15, I-70, I-80, I-84, I-215) 
US-6 (East of I-15)  
SR-30 (I-15 to Logan) 
SR-36 (I-80 to Tooele) 
SR-67  
SR-68 
SR-85 
SR-154 
SR-179 
SR-194  
SR-201 
SR-224 
SR-248 
US-40 
US-89 (Davis, Weber, Cache, Rich and Box Elder Counties) 
US-91 (I-15 to Logan) 
US-189 
US-191 (Moab to I-70) 
 

 
 
 
 

END OF SECTION 
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2026, Version 1 
SPECIAL PROVISION 

 
PROJECT # F-0040(249)51 

PIN # 22898 
 

SECTION 01556S 
 

NIGHT WORK LIGHTING 
 
 
Add Section 01556: 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Lighting for nighttime work. 
 
1.2 RELATED SECTIONS Not Used 
 
1.3 REFERENCES 
 

A. FHWA Nighttime Lighting Guidelines for Work Zones 
 
1.4 DEFINITIONS 
 

A. Foot-Candle – A unit of illumination equal to that given by a source of one 
candela at a distance of one ft (equivalent to one lumen per sq ft or 10.764 
lux).  

 
1.5 SUBMITTALS  
 

A. Submit a Lighting Plan to the Engineer for review. Refer to this Section, 
Article 1.6. 
1. Include at least the following:  

a. Layout drawing and narrative of all the work activities that 
require lighting including stationary and all mobile work 
areas.  

b. List of all lighting equipment and the lighting that will be used 
to illuminate working areas, including pavers, trucks, shuttle 
buggies, testing and sampling equipment, concrete cleanout, 
support vehicles, and any other required equipment or 
vehicles.  

c. Include a list of all nighttime Personal Protective Equipment 
that will be used.  
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d.  Include a table of daily sunrise and sunset times to be used 
as start and stop times to use the lighting plan.  

2. Revisions that are needed to the lighting plans.  
3. Lighting plan inspection reports weekly for information.  

a. Include at least verification for adequate foot-candles as 
specified in the lighting plan.  

 
1.6 LIGHTING PLAN REQUIREMENTS 
 

A. Include at least the following:  
1. Utilize applicable aspects of the FHWA Nighttime Lighting 

Guidelines for Work Zones. Refer to 
http://www.udot.utah.gov/go/standardsreferences. 

2. Provide a lighting intensity of at least 5 foot-candle for all work 
operations areas; setup and takedown of lane or road closures and 
at flagging stations.  

3. Provide a lighting intensity of at least 10 foot-candles for areas on 
and around construction equipment and where work is underway.  

4. Provide a lighting intensity of at least 20 foot-candles for pavement 
or structural crack ceiling, pothole filling, joint repair, pavement 
patching and repairs, installation of signal, electrical, and 
mechanical equipment.  

5. Provide lighting that reaches at least 25 ft in front and back and 5 ft 
on each side of moving equipment.  

6.  Utilize glare control to avoid glare that interferes with traffic, 
workers, inspection personnel, and adjacent properties.  

7. Use VMS boards to inform the public of lighted construction zones 
ahead.  

 
1.7 NIGHTWORK COORDINATION MEETING 
 

A. Hold this meeting within 7 days of the start of night work at a time and 
location determined by the Engineer. Include at least the following: 

1. Contractor’s Nightwork lighting plan designer.  
2. Contractor’s lighting inspector 
3. Department Level III Project Inspector 

 
1.8 EQUIPMENT 
 

A. Portable Generator and Inverter Generator 
1. Verify the fuel tank capacity and availability of fuel on site is 

sufficient to permit uninterrupted operation throughout the planned 
shift.  

2. Equipped with a ground-fault circuit interrupter 
3. Place or temporarily mount on the equipment without obstructing 

access onto the equipment or the view of the operator. 
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PART 2 PRODUCTS 
 
2.1 LIGHT METER 
 

A. Provide a light meter for use by the Engineer and meets the following: 
 1. Has a digital display calibrated to NIST Standards. 
 2. Is cosine and color corrected with an accuracy of +/- 5 percent. 

 
B. The light meter will remain the property of the Contractor after physical 

completion of the project.  
 
 
PART 3 EXECUTION 
 
3.1 GENERAL 
 

A. Comply with the authorized lighting plan.  
 

3.2 INSPECTION OF LIGHTING 
 

A. Join the Engineer in a joint initial inspection of the project to verify the 
authorized lighting plan is correctly implemented at the beginning of each 
setup.  
1.  Evaluate the effectiveness of the plan. 

a. The inspection must also include measurements with a light 
meter.  

b. Evaluate glare impacts and verify light spillage is limited and 
not disturbing adjacent properties.  

c. Document and correct and deficiencies identified in the 
inspection.  

d.  Document and needed changes to the lighting plan by 
redlining the lighting plan and follow the redlined lighting plan 
in the next shift.  

e.  All changes to the plan require and additional inspection to 
identify any deficiencies and a correction plan.  

 
 

END OF SECTION 
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September 4, 2025 
SPECIAL PROVISION 

 
PROJECT # F-0040(249)51 

PIN # 22898 
 

SECTION 01557S 
 

PORTABLE VARIABLE MESSAGE SIGNS 
 
 
Add Section 01557: 

 

PART 1 GENERAL 
 
1.1 SECTION INCLUDES 

 
A. Portable Variable Message Sign requirements necessary to control 

vehicular and pedestrian traffic flow in a safe and efficient manner in 
construction zones. 

 
1.2 RELATED SECTIONS 

 
A. Section 01554: Traffic Control 

 
1.3 REFERENCES 

 
A. AASHTO Roadside Design Guide, Current Edition 

 
B. American National Standards Institute (ANSI) 

 
C. Americans with Disabilities Act 

 
D. American Traffic Safety Services Association 

(ATSSA) Quality Standards for Work Zone Traffic 
Control Devices 

 
E. Institute of Transportation Engineers (ITE) Standard on Vehicle 

Traffic Control Signal Heads 
 

F. International Safety Equipment Association (ISEA) 
 

G. MASH 2016: AASHTO Manual for Assessing Safety Hardware 
published 2016 
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H. NCHRP Report 350: Recommended Procedures for the 
Safety Performance Evaluation of Highway Features 

 
I. Utah Manual on Uniform Traffic Control Devices (Utah MUTCD) 

 
1.4 DEFINITIONS 

 
A. Portable Variable Message Signs (PVMS) – A complete, 

integrated, and functional system deployed in the field 
displaying a variety of messages to advise the public of 
changes to normal traffic flow, and to indicate planned 
detours and alternate routes to closed roads. Use solely as 
advisory information to the public.  

 
1.5 DEVICE CRASHWORTHINESS 

 
A. Crashworthiness requirements. 

1. Devices manufactured on or before December 31, 2019 and 
that meet NCHRP 350 crashworthiness criteria may be used 
on projects advertised, or having a Request for Proposal (RFP) 
Issue date for construction before July 1st, 2025. 

2. Devices manufactured after December 31, 2019 are required 
to meet MASH 2016 crashworthiness criteria or have a 
current Department Certification Letter. 

 
B. Devices in the following FHWA device category are required to 

meet crashworthiness requirements: 
1. Category 1 - cones, barrels and delineators 
2. Category 2 - barricades and sign stands 
3. Category 3 - barriers, crash cushions and truck 

mounted attenuators 
4. Category 4 - arrow boards and portable variable message signs 

a. Category 4 devices are certified by a 
Department Certification Letter. 

 
C. Department Certified devices can be found at 

http://www.udot.utah.gov/go/standardsreferences. 
 
 
PART 2 PRODUCTS 

 
2.1 TRAFFIC CONTROL SIGNING AND DEVICES 

 
A. Portable Variable Message Signs (PVMS) 

1. Advance warning device 
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a. Conform to guidelines set forth in Section 6F.60 of the 
MUTCD.  

b. Messages can be changed on-site and by dial-up 
modem.  

 
 
PART 3 EXECUTION 

 
3.1 TRAFFIC CONTROL SIGNING AND DEVICES 

 
A. Portable Variable Message Sign (PVMS) 

1. The Department retains control of messages appearing on the 
PVMS. Do not change the location or the message configuration of 
the PVMS unless directed to by the Engineer in writing.  

2. Place in view of oncoming traffic without obstructing traffic flow. 
Relocate PVMS to match field conditions at no additional cost to 
Department.  

3. Provide dial-up modem number to the Engineer.  
4. Use necessary traffic control devices with PVMS to provide safe 

operation.  
5. Remove Devices from the site of work when they are not needed 

for the immediate control of traffic.  
6. Unless directed by the Engineer, display advance notification 

PVMS messages for a minimum of six days prior to start of 
construction at each end of the project. 
a. Payment for use of PVMS signs prior to and after beginning 

construction is incidental to Traffic Control. 
7. Limit the number of phases to 2. 

 
 

END OF SECTION 
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October 27, 2025 
SPECIAL PROVISION 

 
PROJECT # F-0040(249)51 

PIN # 22898 
 

 SECTION 02221M 

 REMOVE STRUCTURE AND OBSTRUCTION  

Add Article 3.29: 
 

3.29  REMOVE CONDUIT 

A. Remove conduit and attachment hardware 

B. Repair concrete spalls or other concrete damage associated with conduit 
removal. Refer to Section 03924. 

   
END OF SECTION  
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October 26, 2025 
SPECIAL PROVISION 

 
PROJECT # F-0040(249)51 

PIN # 22898 
 

 SECTION 02832S 

 BRIDGE ATTACHED CONDUIT  

Add Section 02832: 
 

PART 1  GENERAL 
 

1.1  SECTION INCLUDES 

A. Utility attachment on structures. 

1.2   RELATED SECTIONS 

A. Section 03211: Reinforcing Steel and Welded Wire 

B. Section 03305: Portland Cement Concrete 

C. Section 03310: Structural Concrete 

D. Section 05120: Structural Steel 

E. Section 13553: ITS Conduit 

1.3      REFERENCES 

A. AASHTO M 111:  Zinc (Hot Dip Galvanized) Coatings on Iron and Steel  
 Products 

B. AASHTO M 251:  Plain and Laminated Elastomeric Bridge Bearings 

C. ASTM A 36:  Carbon Structural Steel 

D. ASTM A 1018:  Steel, Sheet and Strip, Heavy-Thickness Coils, Hot-
Rolled, Carbon, Commercial, Drawing, Structural, High-Strength Low-
Alloy, High-Strength Low-Alloy with Improved Formability, and Ultra-High 
Strength 
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E. ASTM A 135:  Electric-Resistance-Welded Steel Pipe 

F. ASTM A 153:  Zinc Coating (Hot-Dip) on Iron and Steel Hardware 

G. ASTM A 307:  Carbon Steel Bolts, Studs, and Threaded Rod 60 000 PSI 
Tensile Strength 

H. ASTM A 563:  Carbon and Alloy Steel Nuts 

I. ASTM A653:  Steel Sheet, Zinc-Coated (Galvanized) or Zinc-Iron Alloy-
Coated (Galvannealed) by the Hot-Dip Process 

J. ASTM C 1107:  Packaged Dry, Hydraulic-Cement Grout (Nonshrink) 

K. ASTM D 1002:  Apparent Shear Strength of Single-Lap-Joint Adhesively 
Bonded Metal Specimens by Tension Loading (Metal-to-Metal) 

L. ASTM D 1784:  Rigid Poly(Vinyl Chloride) (PVC) Compounds and 
Chlorinated Poly(Vinyl Chloride) (CPVC) Compounds 

M. ASTM D 2240:  Rubber Property-Durometer Hardness 

N. ASTM D 3330:  Peel Adhesion of Pressure-Sensitive Tape 

O. ASTM F 436:  Hardened Steel Washers Inch and Metric Dimensions 

P. ASTM F 606:  Standard Test Method for Determining the Mechanical 
Properties of Externally and Internally Threaded Fasteners, Washers, 
Direct Tension Indicators, and Rivets 

Q. ASTM F 844:  Washers, Steel, Plain (Flat), Unhardened for General Use 

R. ASTM F 1145:  Turnbuckles, Swaged, Welded, Forged 

S. ASTM F 1554:  Anchor Bolts, Steel, 55-ksi Yield Strength 

T. AWS D1.1 Structural Welding Code – Steel 

U. ACI 318:  Building Code Requirements for Structural Concrete 

V. ACI 355.2:  Qualification of Mechanical Anchors in Concrete 

W. ACI 355.4:  Qualification of Post Installed Adhesive Anchors in Concrete 

1.4      DEFINITIONS Not Used 
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1.5      SUBMITTALS 

A. Materials Submittals for Information 
1. Manufacturer’s Certificate of Compliance for bolts, nuts, and  

washers. 
a. Refer to Section 05120. 

2. Certified mill test report (MTR) for all structural steel. 
  a. Seven calendar days before delivery to site, including  

materials manufactured outside of the United States. 
  b. Clearly indicate country of origin on MTR. 
 3. Post-installed adhesive anchor information for review. 
  a. Product data indicating product characteristics, storage and  

handling requirements and limitations. 
1) Manufacturer’s product data must document that the  

adhesive used is compatible with the type and extent 
of the anchor coating or corrosion resistant material  
used. 

   b. Manufacturer’s Printed Installation Instructions (MPII). 
   c. Current ICC-ES Evaluation Report in the name of the  

proposed adhesive anchor system to be used. 
 4. List of locations where post-installed anchors will be installed in an  

overhead or upwardly inclined orientation. 
  
 B. Manufacturer’s product data sheets and recommended installation  

instructions. 
 
C. Material Safety Data Sheets. 
 
D. Working Drawings 

1. Shop drawings 
a. Submit for review. 
b. Provide sufficient detail to fabricate conduit support  

compression struts, conduit support brackets, and junction  
box connections and to demonstrate contract compliance. 

  c. Provide the seal of a PE or SE licensed in the State of Utah  
when the Contractor designs the item or the Contractor  
completes the design for the item. 

   1) Include supporting engineering calculations for items  
designed by the Contractor. 
 

 2. Erection drawings 
  a. Submit for review. 
  b. Include supporting engineering calculations. 
  c. Provide the seal of a PE or SE licensed in the State of Utah  

on drawings or calculations. 
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E. Post-installed adhesive anchor installer qualifications for information when  
anchors are to be installed in an overhead or upwardly inclined 
orientation. 

 1. Provide current certification for qualified adhesive anchor installer  
according to the ACI Adhesive Anchor Installer Certification  
program, or equivalent.  

 
PART 2  PRODUCTS 
 
2.1  GENERAL 
 

A. Structural Steel 
1. Use structural steel conforming to ASTM A 36 or better. 
2. Weld according to AWS D1.1. 
3. Galvanize structural steel after fabrication according to AASHTO M  

111. 
 
B. Fasteners 
 1. Bolts according to ASTM A 307, Grade A. Galvanize after  

fabrication according to ASTM A 153. 
 2. Threaded anchor rod according to ASTM F 1554, Grade 55.  

Galvanize after fabrication according to ASTM A 153. 
 3. Nuts according to ASTM A 563. Galvanize after fabrication  

according to ASTM A 153. 
 4. Washers according to ASTM F 844 or ASTM F 436. Galvanize after  

fabrication according to ASTM A 153. 
 
C. Coil Rods and Coil Nuts 
 1. Coil rods according to ASTM A 1018, Grade CS-1045. 
 2. Coil nuts according to ASTM A 563. Use a hex nut compatible with  

the coil rod threading and coil rod manufacturer’s requirements. 
 
D. Adhesive Tape 
 1. Use tape with adhesive on both sides. 
 2. Use adhesive that can bond to the following surfaces: 
  a. Metals 
  b. Concrete 
  c. Paints 
  d. Plastics 
 3. Use a tape with a minimum 90-degree peel adhesion of 20 pounds  

per inch according to ASTM D 3330. 
 4. Use a tape with a minimum dynamic overlap shear of 70 pounds  

per square inch according to ASTM D 1002. 
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 E. Neoprene Pad 
  1. Use neoprene pad with a Shore A durometer of 50-60 according to  

ASTM D 2240. 
 
F. Non-Shrink Grout 
 1. Refer to ASTM C 1107. 
 2. Cementitious grout containing no calcium chloride or admixture  

containing calcium chloride or other ingredients in sufficient 
quantity to cause corrosion to steel reinforcement. 

 
G. Rigid Plastic Foam 
 1. Refer to Section 03310. 
 
H. Dowelled Anchors 
 1. Refer to Section 03211. 
 
I. Pipe Straps 

1. Pipe straps according to ASTM A 653. 
2. Size and locate holes for specified concrete screw or anchor 

diameter. 
 
J. Concrete Screws 

1. Mechanical screw anchors per AC193 or ICC-ES acceptance 
criteria for screw anchors in concrete, or have supporting test data 
per ACI 355.2 for the intended substrate and edge distances. 

2. Minimum embedment, spacing, and edge distance shall follow 
manufacturer ICC-ES allowable loads for the specified concrete 
strength and edge conditions. 

3. Provide hardened steel washers per ASTM F436 or compatible 
stainless washers for stainless anchors. 

 
K. Brace and Turnbuckle 
 1. Steel Brace per ASTM A 36, galvanized per AASHTO M 111. 
 2. Turnbuckle per ASTM F 1145, galvanized per AASHTO M 111. 
 

2.2  DESIGN REQUIREMENTS 
 

A. Design conduit support bracket and pipe straps to current editions of the 
AASHTO LRFD Bridge Design Specifications and the UDOT Structures 
Design and Detailing Manual. 

 1. Design and detail components to account for temperature variation  
according to the AASHTO LRFD Bridge Design Specifications. 
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2. Design each conduit support bracket to support a service load 
(Service I) of 250 pounds vertically and 150 pounds horizontally, 
applied simultaneously. Apply relevant load and resistance factors 
to accommodate LRFD design methodology according to AASHTO 
LRFD Bridge Design Specifications. 

3. Design each pipe strap to support a service load (Service I) of 60 
pounds vertically. Apply relevant load and resistance factors to 
accommodate LRFD design methodology according to AASHTO 
LRFD Bridge Design Specifications. 

4. Design brace with turnbuckle and anchors to support a service load 
(Service I) of 150 pounds horizontally. Apply relevant load and 
resistance factors to accommodate LRFD design methodology 
according to AASHTO LRFD Bridge Design Specifications. 

 
PART 3  EXECUTION 
 
3.1  FABRICATION 
 

A. Fabricate according to AWS D1.1. 
 
B. Drill or punch bolt holes and slots to finished size. 
 1. Do not use flame cutting on bolt holes. 
 
C. Galvanize all steel elements according to AASHTO M 111. 

 
3.2 UTILITY ATTACHMENT ON STRUCTURE 
 
 A. Conduit Support Bracket 
  1. Drill and epoxy hangers to underside of deck overhang as shown. 
  2. Use post-installed anchors. Refer to Section 03211. 
  3. Ferroscan to locate existing deck reinforcing prior to drilling. Adjust  

location of hangers and brace with turnbuckle anchorage to avoid 
existing deck reinforcing. 

 
B. Pipe Straps 

1. Ferroscan to locate existing wingwall reinforcing prior to drilling. 
Adjust location of concrete screws to avoid existing wingwall 
reinforcing. 

 
C. Brace with Turnbuckle 

1. Drill and epoxy anchors to underside of deck overhang as shown. 
2. Use post-installed anchors. Refer to Section 03211. 
3. Ferroscan to locate existing deck reinforcing prior to drilling. Adjust  
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location of anchors for brace with turnbuckle anchorage to avoid 
existing deck reinforcing.   

 
END OF SECTION  
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September 4, 2025 
SPECIAL PROVISION 

 
PROJECT # F-0040(249)51 

PIN # 22898 
 

SECTION 02916S 
 

LANDSCAPE RESTORATION 
 
 
Add Section 02916: 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Turf sod, topsoil, vegetative growth medium, or cobble rock requirements 
and application. 

 
B. Surface preparation. 
 
C. Coordinate with property owner to identify the existing pressurized 

irrigation system within the area to be disturbed, obtain and furnish design 
to modify the existing pressurized irrigation system to be compatible with 
owner’s landscaping requirements and roadway elements as shown on 
the plan sheets. 

 
D. Furnish and install all components necessary to provide a fully functional 

pressurized irrigation system. 
 

E. Aboveground, underground, and drip irrigation systems complete with 
heads, valves, controls, and accessories. 
 

F. Remove and replace fencing.  
 
1.2 RELATED SECTIONS 
 

A. Section 00820: Legal Relations and Responsibility to Public  
 

B. Section 02919S: Pressurized Irrigation System 
 

C. Section 02912: Topsoil 
 
D. Section 02922: Seed, Turf Seed, and Turf Sod 
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1.3 REFERENCES 
 

A. Utah Seed Law 
 

1.4 DEFINITIONS Not Used 
 

1.5 SUBMITTALS 
 

A. Irrigation System Product Data:  Manufacturer’s technical data and 
installation instructions. 

 
B. Certificates of compliance for PVC pipe, heads, valves, and wiring in 

accordance with Section 02919S; to Engineer prior to installation. 
 
C. Copies of the modified irrigation system design are submitted to and 

approved by the Engineer before Contractor purchases parts or begins 
removal of the existing sprinkler lines.   

 
D. As-Built Irrigation System Drawings: Red-lined plan layout and details 

illustrating mainline and lateral lines location, size, and assembly.  
1. Include type and coverage of heads, type of valves, controllers, 

fittings and accessories. 
 

E. For each landscape restoration location, submit written acceptance of 
restoration made whole from the property owner.   
1. No payment is made without written acceptance from property 

owner. 
  

1.6 DELIVERY, STORAGE, AND HANDLING 
 

A. Strip turf sod from nursery no more than 24 hours before laying. 
 
1.7 SCHEDULING 
 

A. Topsoil:  Refer to Section 02912. 
 
 
PART 2 PRODUCTS 

 
2.1 PRESSURIZED IRRIGATION SYSTEM 
  

A. Refer to Section 02919S, Pressurized Irrigation System for standard 
product specification requirements. 
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B. Furnish and install new boxes, pipes, sprinklers, fittings, valves, wires, etc. 
of the same type and kind as used in the existing system.   
1. Products are same make and model, compatible with, and of equal 

or better quality as those used in the existing system. 
 
C. Where existing parts are of undeterminable quality or type due to damage 

or deterioration, Contractor supplies parts in accordance with Section 
02919S Pressurized Irrigation System. 

 
2.2 OTHER LANDSCAPING MATERIALS 
  

A. Salvage and reuse existing shredded bark mulch, decorative wood chips, 
rocks, fence components, etc.   
1. Where necessary to restore to original condition, augment salvaged 

material in kind at no additional cost. 
 
B. Furnish and install new boxes, pipes, sprinklers, fittings, valves, wires, 

fence components, etc. of the same type and kind as used in the existing 
system.   
1. Products are of same make and model, compatible with, and of 

equal or better quality as those used in the existing system. 
 
C. Where existing parts are of undeterminable quality or type due to damage 

or deterioration, Contractor supplies parts in accordance with Section 
02919S, Pressurized Irrigation System. 
 

2.3 FENCING 
 

A. Replace in-kind with new or salvaged materials. Do not re-use broken 
pieces. 

 
2.4 COBBLE ROCK 
 

A. Angular cobble rock with a diameter mixture ranging from 4 inches to 8 
inches with an average of 6 inches. 
 

B. Collect cobble rock from approve pit location. 
1. Pit source and rock is approved by the Engineer prior to installation. 

 
2.5 LANDSCAPE FABRIC 
 

A. Landscape fabric placed under cobble rock.   
1. Landscape fabric is a synthetic pervious sheet of polypropylene, 

nylon, polyester, or ethylene yarn extruded in such manner as to 
form a mat.   
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2. The fabric should have the following minimum properties: 
    Mass per Area 3.0 oz/sq yd  ASTM D 3776 
    Grab Strength 70 lbs   ASTM D 4632 
    Puncture Strength 30 lbs   ASTM D 4833 
    Trapezoid Tear 35 lbs   ASTM D 4533 
    Water Flow Rate 60 gal/sq yd/min ASTM D 4491 
  

B. Securing pins are made from galvanized steel wire or other approved wire 
material 0.09-inch or larger in diameter.  
1. U-shaped, with legs 6 inches long and a 1-inch crown. 

 
 
PART 3 EXECUTION 
 
3.1 REPAIR LANDSCAPE AREAS 
 

A. Complete all irrigation repairs and connections and provide irrigation 
inspection for Engineer and property owner for each location.   
1. Final inspection demonstrates that all connections are complete 

and irrigation heads are operating properly.   
2. Irrigation inspections are approved by Engineer before beginning 

final grading and turf sod surface preparation. 
 
B. Complete all final grading, trench settling, topsoil placement, and surface 

preparation after irrigation work is complete and approved by Engineer.   
1. Remove excess concrete, form materials, and debris from form 

strip prior preparing general seedbed. 
 

C. Prepare General Seedbed (for all seeded and sodded areas). 
1. Prepare the topsoil surface and have it approved by the Engineer.  

Refer to Section 02912. 
2. Do not work topsoil when the soil is saturated or frozen. 

 
D. Prepare Turf Sod Surface: 

1. Review finish grade to confirm that topsoil is 1-1/2 inch below the 
top of all walks, curbs, mow strips and other hard surfaces. 

2. Apply fertilizer at the rate of 2 lbs/100 yd2 and mix thoroughly into 
upper 2 inches of topsoil. 

3. Level and roll seeded areas using a 21 gal water-filled hand roller 
containing 8 gallons to 10 gallons of water. 

4. Just before laying the sod, lightly rake and dampen with water the 
top 1/8 to 5/8 inches of soil. 

  
 E. Set Fence Posts: 
                     1. Extend fence posts to match existing depth of posts or as approved 

by Engineer.  
 a. Do not extend posts to avoid existing box culvert. 
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F. Place Cobble Rock: 
1. Excavate cobble rock locations.  

a. Areas on which the landscape fabric is to be placed is 
reasonably smooth, free from mounds and windrows, and 
free of any debris or projections that could pierce the 
landscape fabric. 

2. Install landscape fabric loosely without stretching and overlapping 
any seams by 6 inches.   
a. Securing pins are inserted at 2 foot spacing along the outer 

edges.  
b. Ensure fabric is not visible on edges or through cobble rock 

after completion. 
3. Place cobble rock on top of landscape fabric to the depth of 8 

inches.  
a. Do not drop cobble rock from a height greater than 3 feet 

onto the landscape fabric. 
 

 
 END OF SECTION 
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September 4, 2025 
SPECIAL PROVISION 

  
PROJECT # F-0040(249)51 

PIN # 22898 
 

SECTION 02919S 
 

PRESSURIZED IRRIGATION SYSTEM  
 
 
Add Section 02919: 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 

 
A. Aboveground, underground, and drip irrigation systems complete with 

heads, valves, controls, and accessories. 
 
1.2 RELATED SECTIONS 
 

A. Section 03055: Portland Cement Concrete  
 
1.3 REFERENCES 
 

A. ASTM B 88: Copper Pipe 
 

B. ASTM B 687: Brass, Copper, and Chromium-Plated Pipe Nipples  
 
C. ASTM D 1784: Rigid Poly (Vinyl Chloride) (PVC) Compounds and   

Chlorinated poly (Vinyl Chloride) (CPVC) Compounds  
 

D. ASTM D 1785: Poly (Vinyl Chloride) PVC Plastic Pipe, Schedules 40, 80,  
 and 120 

 
E. ASTM D 2464: Threaded Poly (Vinyl Chloride) (PVC) Plastic Pipe Fittings; 

Schedule 80  
 

F. ASTM D 2466: Poly (Vinyl Chloride) (PVC) Plastic Pipe Fittings; Schedule 
40  

 
G. ASTM D 2672: Joints for IPS PVC Pipe Using Solvent Cement  

 
H. ASTM F 656: Primers for Use in Solvent Cement Joints of Poly (Vinyl 

Chloride) (PVC) Plastic Pipe and Fittings  
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I. ASSE 1013, 1015: Backflow Preventers, Pressure Reducers 

 
1.4 DEFINITIONS 
 

A. Mainline:  The system of pipes that carry water from the Point of   
Connection (POC) to the valves. 
 

B. Lateral Lines:  The system of pipes that carry water from the valves to the 
sprinkler heads or emitters 

 
1.5 SUBMITTALS 
 

A. Product Data:  Manufacturer’s technical data and installation instructions. 
 

B. Certificates of compliance to Engineer prior to installation. 
 

C. As-Built Drawings: Red-lined plan layout and details illustrating mainline 
and lateral lines location, size, and assembly. Include type and coverage 
of heads, type of valves, controllers, fittings and accessories.  

 
D. Operating and Maintenance Data:  

1. Instructions covering full operation, care, and maintenance of 
system and controls and manufacturers parts catalog. Include drain 
procedures, blow out features for example.  

2. Instruct maintenance personnel in proper adjustment of sprinkler 
heads and use of special tools for adjustments.  

 
E. Keys:  

1. Gate Valve Key.  
2. Stop and Waste Valve Key: “T” handle, rigid steel, 5 ft long 

minimum, key end to fit the stop and waste valve nut. 
 
1.6  PERFORMANCE REQUIREMENTS  
  

A. Location of sprinkler heads:  Design location is approximate.  
1. Adjust as necessary to avoid existing plants and other obstructions.  
2.  The number of heads or valves cannot be less than indicated on 

the plans.   
 

 B. Water Coverage:  
1.  Head to head coverage in turf and other planting areas (100    

percent).  
2.  Do not increase or decrease number of heads or size of pipe   

indicated unless approved by Engineer.   
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C. PVC Pipe: Must be stamped with certified NFS.  
 

D. Drain the system at the end of each work day if work is to continue after   
November 1, or resume before April 15.  Do not permit water to remain in 
pipe overnight.   

 
E. Verify and mark the location of all utilities and underground obstructions. 
 
 

PART 2 PRODUCTS 
 
2.1 PIPE AND FITTINGS 
 

A. Mainline:  Solvent welded schedule 40 PVC through 1½ inch, then Class 
200 PVC.  ASTM D 1784 and ASTM D 1785.  
 

B. Lateral line:  Solvent welded schedule 40 PVC through 1½ inch, then 
Class 200 PVC.  Meet ASTM D 1784 and ASTM D 1785.  

 
C. Pipe Fittings:  Solvent welded schedule 40 PVC.  Meet ASTM D 2466.  

 
D. Valve Fittings:  Solvent welded schedule 40 PVC.  Meet ASTM D 2464. 

  
E. Risers:  Threaded schedule 80 PVC.  Meet ASTM D 2464.  

 
F. Copper Pipe: Type K as specified in ASTM B 88.  

 
G. Copper Fittings: Wrought or cast as specified in ASTM B 687. 

 
2.2 VALVES 
 

A. Automatic Control Valve:  
1. Body made of high-strength, non-corrosive PVC material. 
2. Pressure regulating set at 50,750 psi. 
3. Slow and smooth opening and closing with a manual flow control 

and internal bleed screw. 
4. Highly efficient, totally encapsulated 24 VAC solenoid. 
5. High-strength rubber or synthetic rubber diaphragm. 

 
B. Gate Valve: Threaded brass construction, 200 psi rated (minimum) and 

sized according to main line.  
 
C. Manual Drain Valve: ¾ inch bronze body, angle valve with replaceable 

seat disc and brass cross handle. 
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2.3 BACKFLOW PREVENTER 
 
A. Bronze body and caps constructed with wear and corrosion resistant 

internal parts complete with bronze quarter turn ball valves. 
 

B. Reduced Pressure Principle Device (RP) as specified in ASSE 1013. 
 

C. Double Check Valve (DCV) as specified in ASSE 1015. 
 

D. Capable of being tested and serviced without removal of device from the 
line. 

 
2.4 AUTOMATIC CONTROLLER   
 

A. General: A commercial grade controller manufactured expressly for 
control of automatic valves and underground irrigation systems and 
equipped with the following minimum features. 
1. Twelve hour duration for any or all stations.  
2. Four programs, with eight start times each.  
3. Two master valve terminals, one programmable by station.  
4. Three hundred sixty-five day calendar with leap year intelligence.  
5. Event day off option.  
6. Programmable rain delay.  
7. Water budget by program with adjustments from 0 to 300 percent in 

one percent increments.  
8. Capable of having total run time split into usable cycles.  
9. Manual or automatic operation.  
10. Non-volatile.  
11. Battery backup.  
12. Heavy-duty electrical surge protection.  
13. UL listed; CSA, CE approved. 
 

B. Transformer: Capable of converting service voltage to control voltage in 
accordance with manufacturer’s recommendations. 

 
2.5 PEDESTAL   
 

A. Free-standing unit with a weather resistant coating typically specified for 
the controller.  Hardware included. 

 
2.6 SPRINKLER HEADS   
 

A. Fixed Riser  
1. ½ inch x 24 inch schedule 80 riser Male Pipe Threads (MPT). 
2. ½ inch shrub head adaptor Female Pipe Threads (FPT) x MPT.  
3. ½ inch FPT barbed swing pipe adapter.   
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B. Pop-up Spray Head  

1. Made of plastic and stainless steel materials.  
2. Pop-up risers of 4 inch, 6 inch, and 12 inch.  
3. Stainless steel retraction spring.  
4. Ratcheting mechanism.  
5. Side and bottom inlets on 6 inch and 12 inch heads.    

        
C. Rotary Head  

1. High-impact plastic construction with stainless steel ratcheting riser.  
2. Four-inch minimum pop-up with water-lubricated gear driven 

design.  
3. Integral rubber cover.  
4. Heavy-duty, stainless steel retraction spring.  
5. Built-in check valve.  

  
D. Pop-up Impact Head 

1. High-impact plastic construction with plastic clapper.  
2. Four-inch pop-up design with internal wiper seals. 
3. Heavy-duty, stainless steel retraction spring.  
4. Built in check valve required when used with more than 3 feet of 

elevation change on the lateral line.  
5. Plastic Sprinkler Nozzles  

a. Interchangeable.  
b. Matched precipitation.  

6. Three quarter inch side or bottom inlet.   
 

E. Above-ground Impact  
1. Brass construction with stainless steel clapper. 
2. Mounted above ground with no pop-up features.  
3. Four-inch riser mounted impact.  
4. Three quarter inch MPT inlet.  
5. Brass Sprinkler Nozzles. 

a. Interchangeable.  
b. Matched precipitation. 

 
2.7 PLASTIC NOZZLES   
 

A. Fixed Spray 
1. Radius patterns and gal/min as shown on plans. 
2. Matched precipitation rates. 
3. Stainless steel adjustment screw.  
4. FPT to match ½ inch shrub head adapter.  
5. Pressure regulating: Required when the psi at the sprinkler does 

not fall within the range recommended for its use.  See 
manufacturer’s specifications.  
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6. Filter screen.   
 

B. Bubbler 
1. Made of high-impact plastic. 
2. Pressure compensating with adjustable flow and radius as shown 

on plans.  
3. Half inch FPT.  
4. Attach to fixed riser or pop-up spray. 
5. Filter screen. 

 
2.8  DRIP TUBING  
  

A. Self cleaning, pressure compensating, polyethylene dripperline.  
 
B. Dripper discharge:  0.6 gal/hr to 0.9 gal/hr and choice of 12 inch, 18 inch, 

or 24 inch spacing.  
 

C. Pressure compensation range from 8 psi to 60 psi.  
 

D. 0.63 inch (±0.01 inch) outside diameter; 0.54 inch (±0.01 inch) inside 
diameter.  

  
2.9  LINE FLUSH VALVE  
  

A. Made of high impact plastic.  
 
B. Maximum flow rate per flush valve: 15 gal/min.  

 
C. Automatic cleaning operation.  

 
D. Can be disassembled allowing for winterization blow-out.  

 
E. ½ inch MPT threads.  

  
2.10  AIR/VACUUM RELIEF VALVE  
  

A. Brass body and cap and rated to 200 psi.  
 

   B.  Temperature resistant silicone disc seat.  
  
2.11  DISK FILTER  
  

A. Corrosion resistant thermoplastic design. 
 
B. Multiple disk filter design: 120 mesh.  
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C. One inch MPT threads.  
 
D. Shut-off valve.  

 
E. Constructed of durable, non-corrosive components and equipped with O-

ring seals. 
 
2.12  “Y” FILTER  
  

A. One inch threaded inlet and outlet.  
 
B. One hundred mesh polyester filter screen.  

 
C. Constructed of durable, non-corrosive components and equipped with an 

O-ring seal.  
 

D. Operating flow range of 1 gal/min to 15 gal/min with a pressure range of 
10 psi to 150 psi.  

 
E. Easy removable cap and screen.  

  
2.13  SWING PIPE  
  

A. Flexible Polyethylene Pipe: Maximum flow 6.0 gal/min. Inside diameter of 
½ inch (±0.01 inch) with a wall thickness of 3/32 inch (±0.01 inch) and 80 
psi rated.  

 
B. Flexible Polyethylene Pipe: For flows exceeding 6 gal/min.  Inside 

diameter of 15/16 inch (±0.01 inch) with a wall thickness of 3/32 inch 
(±0.01 inch) and 80 psi rated.  

 
C. ½ inch Barbed Male Elbow: Plastic  

 
D. ¾ inch Barbed Male Elbow: Plastic  

 
E. 1 inch Barbed Male Elbow: Plastic  

  
2.14  VALVE BOX  
  

A. Precast concrete or plastic with adequate hand room to operate small 
tools and provisions for locking cover to frame.  
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2.15  WIRE  
  

A. Provide wire for connecting remote control valves to the automatic 
controllers that is Type “UF”, 600 V, stranded or solid copper, single 
conductor wire with PVC insulation and bearing UL approval for direct 
underground burial feeder cable.  
1. Make all connections with UL approved type seal to make a 

waterproof connection.  
2. Bury wires in the same trench as the pipe where possible. 
 

B. Provide wire with 0.060 inches insulation, minimum covering of ICC-100 
compound for positive weatherproofing protection.    
1. Use a single conductor solid copper wire for wire sizes 14, 12, 10, 

and 8.  Use stranded copper wire for sizes 6 and 4.  
2. Make control or “hot” wires red and all common or “ground” wires 

white.   
  
2.16  QUICK COUPLER  
  

A. Constructed of heavy duty brass with a ¾ inch one-piece body design.  
 
B. Operating flow range of 10 gal/min to 50 gal/min with a pressure range of 

5,000 psi to 101,500 psi.  
 

C. ¾ inch brass valve key.  
 

D. ¾ inch brass swivel hose ell.  
 

E. Stainless steel spring.  
  
2.17  WASHED AGGREGATE  
  
  A.  1½ inch maximum with 100 percent retained on a No. 4 sieve.  
  
2.18  JOINT PRIMER AND SOLVENT CEMENT  
  
  A.  Refer to ASTM F 656 and ASTM D 2672.  
  
2.19  ACCESS SLEEVE  
  
  A.  2 inch, Schedule 40 PVC with a yellow rubber cap.  
  
2.20  TEFLON TAPE  
  

A. Use quality grade, domestically made 0.004 inch (± 0.001) on threaded 
joints.  
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2.21  CLASS B CONCRETE  
  
  A.  Refer to Section 03055.  
 
 
PART 3  EXECUTION  
  
3.1  EXCAVATION  
  

A. Stake pipe and sprinkler locations for approval.  
 

B. Excavate trenches for sprinkler system pipe to provide 18 inches of cover 
over main lines and 9 inches over lateral lines.  
1. Do not damage roots where trenching is required in proximity to 

trees that are to remain.  
 

C. Barricade trenches within the clear zone and along pedestrian routes that 
are left open overnight.  

  
3.2  INSTALLATION  
  

A. General:  Plans are diagrammatic.  Proceed with installation in 
accordance with the following:   
1. Install stop and waste valves, backflow preventers and other 

equipment required by local authorities according to Utah Laws and 
Regulations to make system complete.  

2. Install main line, automatic control valves, lateral lines, fittings, and 
heads/drip line as specified.  

3. Thoroughly flush main lines before installing automatic control 
valves, and laterals before installing sprinklers.  Flush supply lines 
thoroughly before installing backflow preventers or other regulating 
devices.  

4. Adjust heads to be plumb and flush with finished grades, even with 
top of soil level or top of material level after completion of grading, 
seeding or sodding, and rolling of grass areas.   

 
B. Piping:  Assemble all mainline and lateral lines in accordance with 

manufacturer’s recommendations with no cul-de-sacs.  
1. Pack the opening around the pipe with non-shrink grout at wall 

penetrations.  Fill perimeter slot with backer rod and sealant at 
exterior face.  Repair below grade waterproofing and make 
penetration watertight.  

2. Install PVC pipe in dry weather above 40 degrees F as specified by 
manufacturer’s recommendations. Allow joints to cure a minimum 
of 8 hours before testing.   
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C. Sleeving: Coordinate sleeving installation before placing pavement. 

 
D. Control Valves:  

1. Install at plan locations and according to detail.  Use Schedule 80 
PVC pipe for nipples on valve header, length as necessary.  Install 
valves two maximum per each standard, plastic valve box and 
provide 12 inches of expansion loop slack wire at all connections 
inside valve box.  

  
E. Manual Drains:  Install at locations indicated on plans and according to 

detail.    
 

F. Quick-Coupling Valves:  Install using ¾ inch Schedule 80 PVC nipples for 
risers and elbows.  Locations as indicated on plans.  

 
G. Backflow Preventers:  

1. Install assembly using the detail. 
2. In below grade installations, provide washed aggregate drain sump.  

 
H. Valve Access Boxes:  

1. Install over all automatic control valves, manual control valves, or 
zone shutoff valves and sized to provide adequate room for 
maintenance. 

2. Install valve boxes flush with finish grade and place parallel or 
perpendicular to adjacent curbs, sidewalks, or driveways.  

3. Imprint a valve control number on each valve box cover that 
corresponds to the valve controller clock.  Print the valve box 
number a minimum of one inch high in a permanent and legible 
manner.  

4. Place washed aggregate in sump as shown on plans.   
 

I. Automatic Controller:  
1. Stake or mark controller location for approval.  
2. Mount the panel enclosure so the operator can conveniently make 

adjustments.  
3. Properly ground controller in accordance with Utah Laws and 

Regulations. Make all control wire connections to automatic 
controllers.  Coordinate controller installation with electrical work.  

4. Pour the concrete pedestal base with inserted conduits and bolts if 
pedestal controller is used.  

5. Provide a laminated copy of the irrigation plan indicating valve 
station numbers and field locations and attach it inside the 
controller.  

6. Program the controller to provide the appropriate amount of water 
for each station.  
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7. Supply the Engineer with manufacturer’s warranties and operating 
instructions for the controller. 
 

J. Wire and Electrical Work:  
1. Use electrical control and ground wire suitable for sprinkler control 

cable of size indicated on plans.  
2. Tape control wires to underside of pipe at 15 ft intervals.   

 
K. Spray Heads, Fixed Risers and Bubblers:  

1. Install as per plans.  
2. Adjust sprinkler nozzles to allow for adequate coverage and 

minimize overspray onto walks, roads, driveways, and buildings.  
  
3.3  TEST  
  

A. Notify the Engineer 24 hours in advance of pressure testing the main line.  
 

B. Hydrostatic pressure test all supply and pressure irrigation lines by 
maintaining full supply line water pressure for three consecutive hours 
before backfilling and after air pockets have been vented from the lines.  

 
C. Test connections for leaks prior to backfilling and repair all leaks. Lateral 

lines may be tested in sections to expedite backfilling work.  
  
3.4  BACKFILL OPERATION  
  

A. Bed all pipe a minimum of 2 inches, surrounding the pipe with native 
material excavated from the trench and passing through a ½ inch sieve.  

 
B. Prevent soil, rocks, or debris from entering pipes or sleeves.  

 
C. Compact backfilled trenches thoroughly to prevent settling damage to 

grades or plant materials.  Repair irrigation system and plants at no 
additional cost to Department.  

  
3.5  IRRIGATION INSTALLATION INSPECTION  
  

A. Notify the Engineer to schedule the inspection with the Region Landscape 
Architect after the irrigation system is completely installed and fully 
functional.  

 
B. Make the required field adjustments and changes after the inspection.  

  
 
 END OF SECTION 
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2026, Version 1 
 

SPECIAL PROVISION 
 

PROJECT # F-0040(249)51 
PIN # 22898 

 
SECTION 03055S 

 
PORTLAND CEMENT CONCRETE 

 
 
Delete Section 03055 in its entirety and replace with the following: 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Portland Cement Concrete. 
 
1.2 RELATED SECTIONS  
 

A. Section 01456: Materials Dispute Resolution 
 
1.3 REFERENCES 
 

A. AASHTO M 6: Fine Aggregate for Hydraulic Cement Concrete 
 

B. AASHTO M 80: Coarse Aggregate for Hydraulic Cement Concrete 
 

C. AASHTO M 85: Portland Cement  
 
D. AASHTO M 154: Air-Entraining Admixtures for Concrete 

 
E. AASHTO M 194: Chemical Admixtures for Concrete 

 
F. AASHTO M 295: Coal Ash and Raw or Calcined Natural Pozzolan for Use 

in Concrete 
 
G. AASHTO T 97: Flexural Strength of Concrete (Using Simple Beam with 

Third-Point Loading) 
 
H. AASHTO T 121: Density (Unit Weight), Yield, and Air Content 

(Gravimetric) of Concrete 
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I. AASHTO T 160: Length Change of Hardened Hydraulic Cement Mortar 
and Concrete  

 
J. AASHTO T 176: Plastic Fines in Graded Aggregates and Soils by Use of 

the Sand Equivalent Test 
 
K. AASHTO T 325: Estimating the Strength of Concrete in Transportation 

Construction by Maturity Tests 
 
L. AASHTO T 358: Surface Resistivity Indication of Concrete’s Ability to 

Resist Chloride Ion Penetration 
 
M. AASHTO T 396: Evaluating the Workability of Slip Form Concrete Paving 

with the Box Test  
 
N. ACI 301: Specification for Structural Concrete 
 
O. ACI 305: Hot Weather Concreting 
 
P. ACI 306: Cold Weather Concreting 
 
Q. ASTM C 260: Air-Entraining Admixtures for Concrete 

 
R. ASTM C 595: Blended Hydraulic Cements 
 
S. ASTM C 1116: Fiber-Reinforced Concrete 

 
T. ASTM C 1157: Hydraulic Cement 

 
U. ASTM C 1567: Determining the Potential Alkali-Silica Reactivity of 

Combinations of Cementitious Materials and Aggregate (Accelerated 
Mortar-Bar Method) 

 
V. ASTM C 1602: Mixing Water Used in the Production of Hydraulic Cement 

Concrete 
 
W. ASTM C 1609: Flexural Performance of Fiber-Reinforced Concrete (Using 

Beam With Third-Point Loading) 
 

 X. ICC Evaluation Service (ICC-ES) AC32: Concrete with Synthetic Fibers  
 

Y. UDOT Materials Manual of Instruction   
 
Z. UDOT Minimum Sampling and Testing Requirements  

 
AA. UDOT Quality Management Plan 
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1.4 DEFINITIONS 
 

A. Cold Weather Protection Period - The amount of time recommended to 
prevent concrete from being adversely affected by exposure to cold 
weather, below 40 degrees F, during construction.   

 
B. Fibrillated Microfiber – Synthetic fibers with diameters or equivalent 

diameters less than 0.012 inch. 
 
C. Macrosynthetic Fiber – Synthetic fibers with diameters or equivalent 

diameters greater than 0.012 inch. 
 
D. Retempering – The process of changing the consistency of a concrete 

mixture by adding water and remixing.   
 
E. Water Cementitous Ratio - The ratio of the mass of water, excluding that 

absorbed by the aggregate, to the mass of cementitious material in a 
mixture, stated as a decimal and abbreviated w/cm. 

w  =   Water (lbs)  
cm        Cement (lbs) + Pozzolan (lbs) 

 
1.5 SUBMITTALS 

 
A. Mix design for all AAA, AA, and A concrete classes to be used for review. 

1. The Department authorizes concrete mix designs based on trial 
batch test results or on Department project history. 

2. Include at least the following: 
a. The proposed mix design. 
b. Target slump value.  
c. Trial batch test results. 
d. Test results verifying that coarse and fine aggregates meet 

this Section, Article 2.2, paragraph B. 
e. Test results for the proposed mix design for potential 

reactivity of coarse and fine aggregates according to UDOT 
Quality Management Plan 506: Ready-Mix Concrete.  

f. Test results demonstrating the ability of the combinations of 
cementitious materials and aggregates to control the 
reactivity when using potentially reactive aggregates in a mix 
design. 

g. Written plan for admixtures.  Refer to this Section, Article 
2.2, paragraph D. 

h. Well-graded combined aggregate gradation for the mix 
design when used. 
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1) Provide targets for each required sieve (listed in Table 
6) for control and acceptance.   

2) Include the sum of the percent retained on the #8, 
#16 and #30 sieves.  Submit the sum of the percent 
retained on each of the #30-200 sieves listed in Table 
6.   

3) Identify the aggregate size and number of component 
stockpiles. 

4) Provide gradations for each component stockpile and 
the target percentages of each stockpile used to 
achieve the total combined gradation.  

i. Test results establishing a density (unit weight) target of 
freshly mixed concrete according to AASHTO T 121 when 
using Class AA(LSF) and AA(ES) concrete. 

j. Flexural strength test results when mix uses synthetic fiber 
reinforcement. 

 
B. Class B concrete mix design, manufacturer’s product data, or 

manufacturer’s labeling, for review. 
 
C. Cold Weather Concreting Plan for review.  

1. Refer to this Section, Article 3.2, paragraph D for cold weather 
concreting requirements. 

 
D. Evaporation Monitoring and Control Plan, for review. 

1. Refer to this section, Article 3.2, paragraph E, for evaporation 
monitoring and control requirements. 

  
E. Construction Documentation. 

1.  Concrete surface temperature monitoring for information.  Refer to 
this Section, Article 3.1, paragraph D4. 

2. Site Evaporation Monitoring data for information.  Refer to this 
Section, Article 3.2. 

 
1.6 ACCEPTANCE 
 

A. Sampling and testing for strength, and air entrainment is according to 
UDOT Minimum Sampling and Testing Requirements. 
1. The following exceptions apply when using Class AA(LSF), AA(P), 

and AA(ES) concrete mixes: 
a. Test fresh concrete density (unit weight) according to 

AASHTO T 121 at the same frequency as Air Content and 
Concrete Temperature. 
1) Batch fails if the unit weight of the fresh concrete in 

the field varies more than ± 5 lb/ft3 from the target 
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density for fresh concrete established by the mix 
design. 

b. Reject batch if water/cementitious ratio exceeds the 
water/cementitious ratio established in the trial batch.  

 
B. Compressive Strength 

1.  The pay factor will be applied to the quantity of the product 
that is represented by the strength tests that fall below a 
specified strength. 

2. Department will calculate the pay factor using Table 1 based 
on 28 day compressive strength. 

 
Table 1 

Price Reduction for 28 Day Compressive Strength 
AAA(AE), AA(LSF), AA(LS), AA(ES) 

Concrete Classes 
AA(AE), A(AE), AA(P)  

Concrete Classes 
PSI below Specified 

Strength 
Pay Factor Pay Factor 

1-100 0.95 N/A 
101-200 0.90 N/A 
201-300 0.85 N/A 
301-400 0.80 N/A 

More than 400 Reject N/A 
More than 500 Reject Reject 

 
3. The Engineer may accept a reject lot based on an 

engineering analysis. Refer to Section 01456.   
a. The Department applies a 0.50 pay factor if a reject 

lot is allowed to remain in-place. 
 

1.7 QUALITY ASSURANCE 
 
 A. Uncontrolled mix designs  

1. The Department will monitor approved mix designs on the 
performance of compressive strength on all projects according to 
the UDOT Materials Manual of Instruction  

2. Mix designs showing strength test variability with no determined 
root cause are considered uncontrolled.  

3. Suspend use of uncontrolled mix designs when directed by the 
Department. 
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PART 2 PRODUCTS 
 
2.1 CONCRETE CLASSES AND MIX REQUIREMENTS 
 

A. Use only concrete mixes that have a Department approved mix design.   
1. Refer to the requirements in Table 2. 
 

B. Mix concrete trial batches according to the UDOT Materials Manual of 
Instruction 974: Guidelines for Portland Cement Concrete Mix Design Trial 
Batches. 

 
C. Maximum nominal size of coarse aggregate: 

1. Not larger than 1/5 the narrowest dimension between sides of forms. 
2.  
3. Not larger than ¾ the minimum clear distance between reinforcing 

bars or between bars and forms, whichever is less. 
 

D. Use 20 to 30 percent pozzolan by weight of the total cementitious system.  
1. Include documentation of the total pozzolan content with the mix 

design. 
 
E. Use 94 lbs additional cementitious material per cubic yard to the amounts 

determined in the mix design for concrete deposited in water. 
 
F. Class AA(LSF) and AA(ES) concrete mixes require the following in 

addition to the requirements in Table 2: 
1. Synthetic Fiber Reinforcement according to this Section, Article 2.2, 

paragraph F. 
a. Provide fibrillated microfibers and macrosynthetic fibers 

2. A well-graded combined aggregate gradation according to this 
Section, Article 2.2, paragraph B3. 

 
G. Class AA(P) concrete mixes require the following in addition to the 

requirements in Table 1: 
1. Meet a 28 day flexural strength of 650 psi verified through trial 

batch, refer to AASHTO T 97. 
2. Meet a minimum Sand Equivalent of 75. Refer AASHTO T 176, 

alternate method 2, pre-wet method (test the sample in the wet 
condition). 

3. Meet a maximum estimated voids ranking of 2 and a maximum 
average edge slump of ¼ inch verified through trial batch.  Refer to 
AASHTO T 396. 
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Table 2 
Concrete Classes and Mix Requirements 

Class 
Coarse 

Aggregate 
Size 

Maximum 
Water / 

Cementi-
tious 

Ratio**** 

Maximum 
Percent 

Shrinkage at 
28 days 
AASHTO  

T 160 

Chloride Ion 
Penetration 

AASHTO  
T 358  

Table 1 

Air 
Content 
Percent 

(%) * 

Mix Design 
Compressive 

Strength 
f ’cr (psi) 

28 Day 
Minimum 

Compressive 
Strength 

f ’c (psi) ** 

AAA(AE) 
1” to No. 4 
¾” to No. 4 0.40 N/A N/A 5.0 - 7.5 

6,200  
or f’c +1200 

5,000 or 
as shown  

AA(LSF) 
1” to No. 4 
¾” to No. 4 0.42 0.035 Low to 

Negligible 5.0 - 7.5 5,200 4,000 

AA(LS) 1” to No. 4 
¾” to No. 4 0.40 0.035 Low to 

Negligible 5.0 - 7.5 5,200 4,000 

AA(P) 
2” to No. 4 

1½” to No. 4 
1” to No. 4 

0.44 0.042 N/A 
4.0 - 7.0 
4.5 - 7.5 
5.0 - 7.5 

5,200 4,000 

AA(ES)*** 
1½” to No. 4 
1” to No. 4 
¾” to No. 4 

0.42 0.035 Low to 
Negligible 

4.5 - 7.5 
5.0 - 7.5 
5.0 - 7.5 

5,200 4,000 

AA(AE) 

2” to No. 4 
1½” to No. 4 
1” to No. 4 
¾” to No. 4 

0.44 N/A N/A 

4.0 - 7.0 
4.5 - 7.5 
5.0 - 7.5 
5.0 - 7.5 

5,200 4,000 

A 
1½” to No. 4 
1” to No. 4 
¾” to No. 4 

0.53 
0.53 
0.48 

N/A N/A N/A 3,900 3,000 

A(AE) 
 

1½” to No. 4 
1” to No. 4 
¾” to No. 4 

0.53 
0.53 
0.48 

N/A N/A 4.5 - 7.5 3,900 3,000 

B or 
B(AE) 

 0.62 N/A N/A  N/A 
3.0 - 6.0 3,250 2,500 

Table 2 Notes: 
 * Values listed represent in-place air content.  Make necessary adjustments for impacts to air content due to 

placement. 
 ** For f ’c over 4,000 psi, design and proportion mixes according to ACI Manual of Concrete Practice 301: 

Specifications for Concrete and project specific criteria.  Use air content percent in Table 2 for these mixes 
according to the class specified and the coarse aggregate size. 

*** For Class AA(ES), achieve at least 3,000 psi at 24 hr. 
****The Water/Cementitious ratios in this table are the maximum allowed.  The mix design w/c ratio is 

established in the trial batch and will remain within the tolerances of this Section Article 2.3 during 
production.   

 
Acronym Definitions: 
 AE = air-entrained    P = pavement 
 LSF = low shrinkage with fiber  ES = high early strength 
 LS = low shrinkage 
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2.2 MATERIALS 
 

A. Cement 
1. Use Type IL Portland-Limestone Cement or equivalent according to 

Table 4.   
a. Type III Portland Cement may be used for precast items. 

2. Blended Hydraulic Cement 
 a. Blended hydraulic cement substituted for Portland Cement: 

1) Refer to the equivalent cements listed in Table 4. 
 

Table 4 
Portland Cement/Blended Hydraulic Cement Equivalencies 

AASHTO M 85  ASTM C 595 ASTM C 1157 
*Type I IP, IL, IT GU 

Type II IP(MS), IL(MS), 
IT(MS) MS 

Type III IP(HE), IL(HE), 
IT(HE) HE 

*Type V IP(HS), IL(HS), 
IT(HS) HS 

*Use only when specified 
 

3. Do not mix cements originating from different sources. 
4. Do not use air-entrained cement. 

 
B. Aggregate 

1. Coarse Aggregate  
a. Use coarse aggregate that meets AASHTO M 80 physical 

properties.  Use one of the gradations in Table 5. 
b. Do not exceed percentages of deleterious substances as 

specified in AASHTO M 80, Table 2, for Class A aggregates. 
 

Table 5 
Coarse Aggregate Gradations - Percent Passing (by weight) 

Aggregate 
Size 

(inches or 
sieve size) 

2½ 2 1½ 1 ¾ ½  No. 4 No. 
200 

2 to No. 4 100 95-100  35-70  10-30  0-5 0-1 
1½ to No. 4  100 95-100  35-70  10-30 0-5 0-1 
1 to No. 4   100 95-100  25-60  0-10 0-1 
¾ to No. 4    100 90-100  20-55 0-10 0-1 
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2. Fine Aggregate 

a. Use fine aggregate that meets AASHTO M 6 physical 
properties.  Use the gradation in Table 6. 

b. Do not exceed percentages of deleterious substances as 
specified in AASHTO M 6, Table 2, for class A aggregates, 
using option “b” for material finer than the No. 200 sieve. 

 
Table 6 

Fine Aggregate Gradation 
Sieve Size Percent Passing (by weight) 

 inch 100 
No. 4 95 to 100 

No. 16 45 to 80 
No. 50 10 to 30 
No. 100 2 to 10 
No. 200 0 to 3.01 

1-  
No. 200 sieve consists of the dust of fracture, essentially free of clay or 
shale, this limit shall be 5.0%. 
 

3. A well-graded combined aggregate gradation is required for 
AA(LSF), AA(ES) and AA(P) concrete classes and may replace the 
gradation requirements in Tables 5 and 6 for other concrete classes 
when designed and approved as such.   
a. Proportion well-graded combined aggregates to meet the 

Tarantula Curve Gradation Band in Table 7.   
1) The combined gradation must be within the boundary 

limits for each sieve size.  
2) Refer to the UDOT Materials Manual of Instruction, 

Section 975: Guidelines for Well-Graded Combined 
Aggregate Gradations for a graphical representation 
of the Tarantula Curve.   
a) Slip formed pavements: retain at least 15 

percent on the sum of the #8, #16 and #30 
sieves.  

b) Slip formed pavements: retain between 24 and 
34 percent of fine sand on the sum of the #30 
through #200 sieves.   

c) Flowable applications: retain at least 20 
percent on the sum of the #8, #16 and #30 
sieves. 

d) Flowable applications: retain between 25 and 
40 percent of fine sand on the sum of the #30 
through #200 sieves. 
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Table 7 

Tarantula Curve Gradation Band 
Sieve Size Individual Percent 

Retained 
2 in. 0 

1 ½ in. 0 to 5 
1 in. 0 to 16 
¾ in. 0 to 20 
½ in. 4 to 20 
3/8 in. 4 to 20 
No. 4 4 to 20 
No. 8 0 to12 

No. 16 0 to 12 
No. 30 4 to 20 
No. 50 4 to 20 
No. 100 0 to 10 
No. 200 0 to 2.3 

 
C. Water 

1. Use potable water or water that meets ASTM C 1602, including 
Table 2. 

 
D. Admixtures 

1. The Contractor assumes responsibility for the compatibility of 
admixtures with the mix design and their potential effects on 
concrete properties. 

2. Do not use calcium chloride. 
3. Air Entrainment according to ASTM C 260 as modified by AASHTO 

M 154 including the optional uniformity requirements in ASTM C 
260, Section 5. 

4. Site-added air-entrainment – Refer to AASHTO M 154. 
a. Limit the use of site-added air-entraining agents to one 

adjustment per truck, of as many units/bags as needed. 
b. Use pre-measured admixtures. 

  c. Record amount used on batch ticket. 
d. Rotate the drum at least 30 revolutions at the mixing speed 

recommended by the manufacturer. 
 5. Water Reducing Agents 

a. Refer to AASHTO M 194. 
b. High Range Water Reducer (HRWR) – Include details 

regarding HRWR ingredients, production methods, handling, 
and placing in the written plan for admixtures. 

6.  Accelerators – Refer to AASHTO M 194. 
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7. Set Retarding and Hydration Stabilizing Admixtures – Refer to 
AASHTO M 194.  
a. Establish and inform the Engineer of the effective life of the 

set-retarding or stabilizing admixture if admixtures are 
required due to haul times.  

b. Do not exceed manufacturer’s recommendations for the use 
of the set retarding admixture. 

c. Do not re-dose the concrete with additional set retarding 
admixture. 

d. Add admixture at the batch plant at the time of initial 
batching operations. 

e. Show on batch tickets the amount of admixture used. 
f. Time of placement is established by the trial. 

8. Shrinkage Reducers 
 a. Refer to AASHTO M 194. 

 
E. Pozzolan 

1.  Fly Ash 
a. Class F according to AASHTO M 295 except modify Table 2 

with the following. 
1) Loss on Ignition (LOI) Not to exceed 3 percent. 
2) Allowable CaO content Not to exceed 15 percent. 

b. Label the storage silo for fly ash to distinguish it from 
cement. 

c. Use different size unloading hoses and fittings for cement 
and fly ash. 
d. Use ASTM C 1567 to verify that expansion is less 

than 0.1 percent 14 days after the zero reading.   
2. Natural Pozzolan (Class N) 
a. Refer to AASHTO M 295. 

b. Use ASTM C 1567 to verify that expansion is less 
than 0.1 percent 14 days after the zero reading.   

 
F. Synthetic Fiber Reinforcement 

1. Conform to ASTM C 1116, Type III and the requirements of ICC-ES 
AC32 Section 3.1.1 (plastic shrinkage reinforcement) and Section 
3.1.2 (shrinkage and temperature reinforcement). 

2. Fibrillated microfiber  
a. Use fibrillated polypropylene fibers at 1 lb/yd3 of concrete 

mix.  
3. Macrosynthetic fiber  

a. Use 4 lb/yd3 of concrete mix. 
b. Provide a minimum flexural strength ratio (Re,3) of 25 percent 

when tested according to ASTM C 1609.  
4. Store the fibers in a dry, covered area, free of contamination. 
5. Evaluate trial batches to verify workability of the concrete. 
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2.3 BATCH MATERIALS 
 

A. Batch Tolerances.  Refer to AASHTO M 157. 
1. Cementitious Material: ± 1 percent of the required mass  
2. Aggregate:  ± 2 percent of the required mass  
3. Water:  ± 1 percent of the required mix amount 

 
B. Batch Size 

1. Do not load trucks in excess of their rated mixing capacity.  
2. Maintain an accurate and legible truck load-rating plate on the 

truck. 
3. Maintain a minimum individual batch size of 2 yd3. 

 
C. Concrete with fiber reinforcement 

1. Follow the manufacturers recommendation as to when to add fiber 
to the concrete batch.    

2. Mix for at least five minutes after the addition of the fibers. 
 
 

PART 3 EXECUTION 
 

3.1 GENERAL 
 

A. Identify the concrete mix designs that will be used for each applicable pay 
item in the Departments business system and notify the Engineer when 
complete. 

 
B. Do not exceed the water/cementitious ratio of the mix design. 

 
3.2 LIMITATIONS 
 
 A.   Retempering 

1.  Do not retemper more than 60 minutes after batch time, unless the 
approved mix design includes a retarding admixture.   

 
B. Place concrete when the concrete temperature is between 50 and 90 

degrees F or as described in the authorized cold weather protection plan. 
1. The Department will test every truckload of concrete for mix 

temperature within the first half-yard of concrete discharged.  
2. The Department will reject the full or remaining amount of the load 

of concrete if mix temperature exceeds 90 degrees F.  
3. The Department will retake the mix temperature if there is a delay 

of 10 minutes or more during discharge before placement resumes. 
4. Do not place concrete during adverse weather including rain, snow, 

and high winds without adequate protection. 
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C. Pumping and Conveying Equipment 
1. Do not use equipment or a combination of equipment and the 

configuration of that equipment that causes a loss of entrained air 
content that exceeds one-half of the range of air content allowed by 
specification. 
a. Replace, reconfigure, or repair equipment that does not 

meet this requirement. 
 
D. Cold Weather Concreting – Comply with the following when placing, 

finishing, curing, and protecting concrete exposed to cold weather during 
the protection period.   
1. Verify that all equipment and materials required to comply with the 

Cold Weather plan are available at the project site.   
2. Cold weather applies when the temperature is forecast to fall below 

35 degrees F during the protection period.   
a. Provide necessary cold weather protection during, surface 

preparation (saturated surface dry condition), placing, 
finishing, curing and protecting in-place concrete such as 
covers, insulation, and heat.  Refer to ACI 305 for further 
information. 
1) Follow the authorized Cold Weather Concreting Plan 

when placing cast-in-place concrete.   
b. Concrete materials 

1) Do not use chemical anti-freeze additives in the 
concrete.  This does not apply to normal accelerators.  
Refer to AASHTO M 194. 

2) Remove and replace concrete damaged by frost. 
3) Heating Aggregate and Water 

a) Provide and operate heating devices when 
heated aggregates are required. 

b) Use aggregates free of ice. 
c) Heat aggregates uniformly, avoid overheating 

or developing hot spots. 
d) Use either steam or dry heat 

c. Determine the compressive strength of the in-place concrete 
by one of the following methods: 
1) Field cured cylinders cured and protected the same 

as the concrete being protected.  
2) Maturity method.  Refer to AASHTO T 325. 

d. Monitor and maintain the temperature of the concrete at or 
above 50 degrees F during and after placement until the end 
of the protection period. 
1) Measure the specified concrete temperature at the 

concrete surface.   
a) Use surface thermometers insulated from the 

surrounding air. 



 

Portland Cement Concrete 
03055S – Page 14 of 16 

b) Submit records of the concrete surface 
temperature readings daily through the cold 
weather protection period. 

e. Placing concrete 
1) Do not proceed with concrete placement if the 

temperature of any contact surface, such as 
reinforcement or formwork, is less than 36 degrees F. 

2) Cease placement operations when the ambient 
temperature is 40 degrees F and decreasing unless 
adequate precautions are taken according to the 
authorized Cold Weather Concreting Plan. 

f. Protection of in-place concrete 
1) Maintain the concrete above 50 degrees F during 

placement and until the end of the protection period.   
a) The Cold Weather protection period is the time 

required for the concrete to reach a 
compressive strength of at least 3,500 psi. 

b) Extend the duration of the Cold Weather 
protection period at least 24 hours beyond the 
termination of the cure before exposing the 
concrete to freezing temperatures when curing 
by the water method.   

2) Comply with the following when heating is required. 
a) Adequately vent combustion-type heaters that 

produce carbon monoxide. 
b) Position heaters and ducts so the hot dry air 

does not cause areas of the concrete surface 
to overheat or dry. 

c) Keep concrete surfaces moist to avoid 
excessive loss of moisture from the concrete 
when applying external heat. 

g. Termination of protection 
1) Do not allow the temperature of the concrete surfaces 

to drop by more than 40 degrees F during any 24 
hour period. 

 
E. Evaporation Monitoring and Control – Comply with the following when 

placing, finishing, curing, and protecting concrete exposed to ambient 
temperatures above 90 degrees F and on all bridge decks and Portland 
Cement Concrete Pavement, regardless of ambient temperature. 
1. Monitor site conditions, including air temperature, relative humidity, 

and wind speed, to assess the need for evaporation control 
measures.  
a. Begin monitoring no later than 1 hour before beginning 

concrete placing operations. 
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b. Continue to monitor site conditions at intervals of 20 minutes 
or less until required curing procedures are applied. 

2. Provide necessary evaporation protection. 
a. Follow the authorized Evaporation Monitoring Plan when 

placing cast-in-place concrete.   
b.  Initiate evaporation control measures when concrete and air 

temperatures, relative humidity of the air, and wind speed 
have the capacity to evaporate free water from the fresh 
concrete surface at a rate equal to or greater than 0.2 
lbs/ft2/hr. 
1) Determine the evaporation rate of surface moisture 

using the NRMCA Nomograph in Appendix B of ACI 
305.1 or qualified monitoring device.  

3. Cool all surfaces that will come in contact with the concrete to 
below 95 degrees F. 
a. Do not proceed with concrete placement if the temperature 

of any contact surface, such as reinforcement or formwork, 
is greater than 95 degrees F. 

 
3.3 AGGREGATE STOCKPILES 
 

A. Construct stockpile platforms so that subgrades are prevented from 
intruding into aggregates. 

 
B. Build stockpiles at least two days before use.   
 
C. Provide an operator and front-end loader to help the Engineer take 

aggregate samples. 
 
D. Provide separate stockpiles for coarse and fine aggregates. 
 
E. Construct stockpiles to minimize segregation of aggregates. 
 
F. Allow washed aggregates to drain to uniform moisture content before use 

(12 hours minimum). 
 

3.4 CYLINDER STORAGE DEVICE 
 

A. Provide and maintain cylinder storage device. 
1. Maintain cylinders at a temperature range of 60 degrees F to 80 

degrees F for the initial 16 hour curing period.  
2. Do not move the cylinders during this period. 
3. Equip the storage device with an automatic 24 hour temperature 

recorder that continuously records on a time/temperature chart with 
an accuracy of ±1 degree F. 
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4. Have the storage device available at the point of placement at least 
24 hours before placement. 

5. Stop placement of concrete if the storage device is not provided or 
cannot accommodate the required number of test cylinders.    
a. Cylinder strength results may not be disputed if storage 

devices are not provided. 
6. Use water containing hydrated lime if water is to be in contact with 

cylinders. 
7. The Engineer may require a 24 hour test run to determine the 

storage device capability to maintain and record temperature. 
 
 

END OF SECTION 
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September 4, 2025 
 
 

SPECIAL PROVISION 
 

PROJECT # F-0040(249)51 
PIN # 22898 

 
SECTION 13551S 

 
BUILDING ENTRANCE 

 
 
Add Section 13551: 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 

 
A. Materials and procedures for installation of fiber optic communication 

connections to existing UDOT buildings and associated indoor intranet 
cabling.   

 
B. NEMA Type 3 enclosures, conduit, telecom rack and all materials, labor, 

workmanship, equipment, and incidental items required for a complete 
and fully functional system of conduit, innerduct and fiber optic cable. 

 
1.2 RELATED SECTIONS  

 
A. Section 02056:  Embankment, Borrow, and Backfill 
 
B. Section 02705:  Concrete and Asphalt Cutting 
 
C. Section 02741:  Asphalt Mix 
 
D. Section 02776:  Concrete Flatwork 
 
E. Section 03575:  Flowable Fill 
 
F. Section 13553:  ITS Conduit 
 
G. Section 13594:  Fiber Optic Communication  
 
H. Section 13595:  ITS Integration, Inspection, Testing, and Acceptance 
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1.3 REFERENCES  
 
A. American National Standards Institute (ANSI) 
 
B. National Electrical Code (NEC) 
 
C. National Electrical Manufacturers Association (NEMA) 
 
D. Underwriters Laboratory (UL) 
 
E. National Electrical Safety Code (NESC) 
 

1.4 DEFINITIONS Not Used 
 

1.5 SUBMITTALS  
 
A. Refer to Section 13595. 

 
 
PART 2 PRODUCTS 
 
2.1 MATERIALS  
 

A. Outdoor rated NEMA Type 3 enclosure 
1. Dimensions: 24” x 24” x 24” (L x W x D) 
2. Galvanized steel 
3. Screw cover with gasket 

 
B. Fiber optic cabling, pre-terminated drop cable unit and hub fiber optic 

distribution unit (FDU) 
  1. Refer to Section 13594. 
 
 C. Conduit, conduit coupler, standoff bracket and conduit strap 
  1. Refer to Section 13553 
 
 D. Telecom rack and cable management 
  1. 7’ x 19” EIA rack 
  2. 7’ x 6” vertical cable management 
  3. 12” ladder rack 
  4. 12” ladder rack wall angle support bracket with J-bolts 
  5. 12” ladder rack to telecom rack mounting plate with J-bolts 
  6. Rubber ladder rack end caps 
 



 

Building Entrance 
13551S – Page 3 of 4 

 
 

 E. Fasteners 
  1. Cable ties 
   a. Nylon 
   b. White or black in color 
   c. One-hole cable tie when being mounted to wall with screws 
  2. Anchors and screws 

a. Plastic concrete anchor and screw: 1/4” x 1” trade size 
minimum 

b. Drywall anchor and screw: 1 1/8” trade size minimum, self-
drilling anchor type 

c. Concrete screw: 1/4” x 2 1/4" trade size minimum, flat head, 
stainless steel 

d. Self-tapping screw: 1/4" x 1” trade size minimum, stainless 
steel, includes sealing washer 

e. Wood lag screw and washers: 1/2" x 2” trade size minimum, 
flat washer and split lock washer with each screw   

  3. Conduit clamp 
   a. Stainless or galvanized steel, two-hole rigid strap type 
   b. Size strap according to conduit size being used 
 
 
PART 3 EXECUTION 
 
3.1 GENERAL  

 
A. Refer to the Project plans and details for additional installation 

requirements and information. 
1. Coordinate with the respective building contacts as listed in the 

plans, providing at least 14-day notice prior to construction. 
 
3.2 INSTALLATION  
 

A. Install according to the following: 
1. Project plans and details. 
2. Manufacturer’s recommended installation practices and 

specifications. 
 
3.3 REPAIR OR RESTORATION  
 

A. Restore and repair all areas in kind, including landscaping, concrete 
pavement, asphalt, finished curbs and gutters, box culverts, sewers, 
underground water mains, sprinkler systems, sidewalks, concrete flatwork, 
colored, textured, or decorative surfaces damaged by construction 
activities. 
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3.4 APPROVALS 
 

A. Follow the submittal, testing, and approval process according to Section 
13595. 

 
B. All conduit products and work containing communication cable must be 

approved by the Engineer. 
 
 

END OF SECTION 
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November 20, 2025 
SPECIAL PROVISION 

 
PROJECT # F-0040(249)51 

PIN # 22898 
 

SECTION 13553S 
 

ITS CONDUIT 
 
 
Delete Section 13553 in its entirety and replace with the following:  
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. ITS conduit for communications and fiber optic cables.   
 
B. Detectable pull tape, conduit, and all materials, labor, workmanship, 

equipment, and incidental items required for a complete system of conduit. 
 
1.2 RELATED SECTIONS  
 

A. Section 02056:  Embankment, Borrow, and Backfill 
 
B. Section 02221:  Remove Structure and Obstruction 
 
C. Section 02705:  Pavement Cutting 
 
D. Section 02741:  Asphalt Mix 
 
E. Section 02748:  Prime Coat/Tack Coat 
 
F. Section 02776:  Concrete Flatwork 
 
G. Section 03575:  Flowable Fill 
 
H. Section 13554:  Underground Junction Box 
 

1.3 REFERENCES  
 

A. ASTM F 512:  Smooth Wall Poly(Vinyl Chloride) (PVC) Conduit and 
Fittings for Underground Installation  
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B. ASTM F 2160:  Solid Wall High Density Polyethylene (HDPE) Conduit 
based on Controlled Outside Diameter (OD). 

 
C. National Electrical Code (NEC) 
 
D. National Electrical Manufacturers Association (NEMA) 
 
E. State of Utah Administrative Rules  
 
F. Underwriters Laboratories (UL) 
 

1.4 DEFINITIONS  Not Used  
 
1.5 SUBMITTALS  
 

A. Manufacturer’s product data sheets and recommended installation 
instructions. 

 
B. Manufacturer’s warranties and parts lists 
 
C. Conduit Mandrel Test Form prior to substantial completion. 
 
D. Refer to http://www.udot.utah.gov/go/standardsreferences for blank forms 

for this Section. 
 
 
PART 2 PRODUCTS 
 
2.1 CONDUIT  
 

A. Conduit and fittings for ITS communication and fiber optic conduit 
1. Schedule 40 PVC rated at 194 degrees F as specified in NEMA 

TC-2, NEMA TC-3, ASTM F 512,  
2. High Density Polyethylene (HDPE) SDR11 rated complying with 

ASTM F 2160. 
a. HDPE conduit with smooth outer wall and ribbed or smooth 

interior wall. 
b. Fittings and couplers rated for a minimum of 130 psi. 
c. Mechanical type couplers when joining HDPE and PVC 

conduits. 
3. Microduct 

a. HDPE microduct with an outside/inside diameter of 
0.500/0.394 inch (12.7/10 mm) or 0.630/0.512 inch (16/13 
mm) or 0.709/0.551 (18/14 mm), as shown. 

b. Microduct having a ribbed interior. 
c. Watertight couplers rated for a minimum of 200 psi. 
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d. Microduct bundle within a single 0.100 inch thick 
polyethylene oversheath. 

e. Microduct bundles must contain a factory installed #14 AWG 
solid, insulated locate wire and a minimum of two rip cords 
for removal of oversheath. 

 
B. Conduit Banks    

1. New, prefabricated 
2. ITS Multi-duct Conduit Types 

a. 1D = four 1.25-inch conduits 
b. 2D = eight 1.25-inch conduits 
c. 4D = sixteen 1.25-inch conduits 

3. Color-code each conduit or cell as follows: 
a. One, two, or three conduits gray 
b. 1D Bank 1 blue, orange, green and brown 
c. 2D Bank 1 blue, orange, green, and brown  

Bank 2 slate, white, red, and black 
d. 4D Bank 1 blue, orange, green, and brown  

Bank 2 slate, white, red, and black 
Bank 3 same as bank 1 with a contrasting stripe 
Bank 4 same as bank 2 with a contrasting stripe 

4. Microduct types: 
a. Individual 0.500/0.394 inch (12.7/10 mm) or 0.630/0.512 inch 

(16/13 mm) microducts installed loosely within new or 
existing conduit. 

b. MD2, MD3, MD4 and MD7: microduct bundle containing two, 
three, four or seven 0.709/0.551 inch (18/14 mm) microducts 
respectively. 

c. Factory-assembled bundles for bundled applications. 
5. Color-code microducts and oversheaths as follows: 

a. Individual microducts installed loosely within conduit or 
bundled within oversheath:  
1) blue 
2) orange 
3) green 
4) brown 
5) slate 
6) white 
7) red 
8) black 

b. Oversheaths:  
Bundle #1 blue  
Bundle #2  orange  
Bundle #3 green 

 Bundle #4 brown 
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C. Meet or exceed all of the conduit manufacturer’s recommendations for 
materials used in the installation of conduits including sweeps, adapters, 
couplings, glue, plugs, and fittings. 
1. Conduit plugs must seal the conduit and allow the secure fastening 

of detectable pull tape. 
 
D. PVC conduit sections – Nominal 20 ft sections.  Couplings and fittings 

must provide watertight integrity. 
 
E. Rigid Metal Conduit (RMC) complying with UL-6.  Zinc galvanized exterior 

coating complying with ANSI C80.1. 
 
F. Liquidtight Flexible Metal Conduit (LFMC), -30 degrees C to 80 degrees C 

rated, UL 360 listed. 
 
G. Liquidtight Flexible Nonmetallic Conduit (LFNC), 80 degrees C dry, 60 

degrees C wet rated, sunlight resistant, UL 1660 listed. 
 
H. Sweeps – factory manufactured sweeps (11¼, 22½, 45, and 90 degree 

angles) complete with bell and spigot.  
 

2.2 DETECTABLE PULL TAPE 
 

A. Flat profile, low stretch polyester, detectable, sequential footage marked, 
1,200 lb tensile strength pull tape in each conduit. 

 
2.3 BACKFILL 
 

A. Flowable Fill – Refer to Section 03575. 
 
B. Free Draining Granular Backfill – Refer to Section 02056. 
 
C. Sand  

1. Friable natural river or bank aggregate, free of loam, detrimental, or 
soluble or organic matter. 

2. 3/8 inch minus, well graded. 
 

D. Hand-mix grout 
1. Slump – 5 inches to 10 inches 
 

2.4 TACK COAT 
 

A. Refer to Section 02748. 
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2.5 UTILITY MARKER POST 
 

A. Refer to the AT Series Standard Drawings 
 
B. Color  

1. Red at electrical junction boxes 
2. Orange at fiber optic and ITS junction boxes 

 
C. Dome Type  

1. Use in unstable soil or solid rock 
2. 3-inch diameter, 6 ft long 
3. 6-inch yellow retroreflective tape, ASTM Type III minimum 
 

D. Flat Type 
1. Use in poundable soil 
2. Fiberglass 
3. 4 inch wide, 6 ft long 
4. 3 inch x 24 inch yellow retroreflective tape, ASTM Type III minimum 

 
 
PART 3 EXECUTION 
 
3.1 GENERAL  

 
A. Maximum spacing between junction boxes and vaults  

1. 500 ft for electrical cable. 
2. 1,000 ft for fiber optic cable on tangent surface street installations. 
3. 2,000 ft for fiber optic cable on tangent highway installations. 
4. Reduce maximum spacing if horizontal or vertical deflection 

incurred during installation prevents the installation of cable within 
maximum pulling tension rating of the cable.  

5. Notify the Engineer if utility avoidance requires junction box and 
conduit locations differing from requirements for deflection in this 
Section, article 3.2. 

 
B. Minimum Cover of Conduit 

1. Minimum cover under pavement is 4 ft and minimum cover under 
sidewalks is 3 ft. 

2.  Minimum cover in highway right-of-way, greater than 20 ft from the 
edge of the pavement is 3 ft. 

3. Minimum cover in highway right-of-way, within 20 ft of the edge of 
the pavement is 5 ft. 

4. Refer to State of Utah Administrative Rule 930-7 
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3.2 INSTALLATION  
 

A. Prevent conduit from deflecting vertically or horizontally along its length by 
a ratio greater than 10:1, (no more than 4-inch deflection per 40 inch in 
length) when installing conduit that houses communication cable. 

 
B. Prevent sum total of the vertical and horizontal conduit deflection or bend 

between any two junction boxes from exceeding 270 degrees when 
installing conduit. 

 
C. Install conduit within 1 ft of existing parallel conduit run if the planned 

location of conduit is parallel to the existing traffic signal or ITS conduit.   
 
D. Obtain approval for field bending of conduit with the Engineer in cases 

where factory sweeps are not appropriate.   
1. Field bending must be performed using a heat box or heat blanket.   
2. Torch heating conduit is prohibited.   
3. Install all conduit bends to have a radius that is not less than the 

following: 
a. 24 inches within the cabinet and pole foundations 
b. 36 inches in all other locations 
c. 46 inches for MD7 microduct bundle 
d. 40 inches for MD4 microduct bundle 
e. 36 inches for MD3 microduct bundle 
f. 32 inches for MD2 microduct bundle 
g. 12 inches for individual microduct 

 
E. Install conduits that cross finished curbs and gutters, sidewalks, concrete 

flatwork, or textured or decorative surfaces by boring, jacking, or drilling. 
Replace any damaged concrete sections, joint to joint.  Refer to Section 
02221.  

 
F. Proof all conduit before installation of cabling and detectable pull tape.  

1. Use a mandrel at least 80 percent of the conduit diameter, at least 
twice as long as the conduit diameter, and composed of rigid 
material. 

2. Schedule proofing with the Engineer at least 5 working days in 
advance of performing the work. 

3. Proof all conduit with a Department representative witness present. 
4. Complete and submit a completed Conduit Mandrel Test Form for 

all ITS conduit.       
5. Proof microducts using proofing balls. 
6. Proofing balls must maintain a minimum 80 percent fill ratio of 

inside diameter of the microduct being tested. 
  



 

ITS Conduit 
13553S – Page 7 of 11 

7. Proofing must occur after all junction boxes have been installed to 
final grade, including repairing junction box walls, and after all 
excavation in the immediate proximity of the conduit system has 
been completed.   
a. Re-proof any conduit segment where excavation has 

occurred near the conduits following initial proof testing. 
 
G. Provide detectable pull tape in all conduits except microducts. 

1. Install continuously between junction boxes. 
2. Fasten securely to conduit plug and leave 6 ft of pull tape slack 

inside of the conduit. 
3. Do not splice detectable pull tape in conduit. 
4. Verify that the pull tape is detectable throughout its entire length by 

performing a continuity test or equivalent verification. 
 
H. Encase open trench conduit in sand backfill covered by flowable fill within 

existing roadway and sidewalk pavement areas only.   
1. Seal junction box walls around conduits according to Section 

13554. 
2. Use 6 inches of sand backfill covered with native material when 

trenching in areas that are outside the existing roadway or 
sidewalk. 

3. Refer to AT Series Standard Drawings. 
 
I. Use rigid metal conduit or schedule 80 PVC conduit for above ground 

application.   
1. Liquidtight flexible metal conduit (LFMC) or liquidtight flexible non-

metallic conduit (LFNC) is permitted in lengths not exceeding 6 ft 
where not subject to physical damage. 

2. Apply corrosion protection to any portion of rigid metal conduit 
buried in the ground or encased in concrete. 

 
J. Use PVC or HDPE conduit for underground application.   
 
K. Warning Tape 

1. Install orange warning tape with black legend “Caution - Buried 
Communication Cable,” in all trenches containing multi-duct conduit 
or conduit containing communication cables. 

2. Install red warning tape with black legend “Caution - Buried 
Electric” in all other trenches. 

3. Not required when flowable fill is directly overlaid with asphalt 
pavement or PCCP. 

4. Not required when boring or plowing conduit. 
 
L. Install a bushing or adapter at ends of all conduits that contain a conductor 

according to the NEC. 
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M. Furnish and install Utility Marker Posts along the longitudinal conduit 

running line.  Refer to AT Series Standard Drawings. 
 
N. Install a #14 AWG solid, insulated locate wire inside of new or existing 

conduit with individual microducts.  
1. Verify that all locate wires are detectable throughout their entire 

length by performing a continuity test or equivalent verification. 
 

O. Transport State Furnished conduit from UDOT’s Duchesne Maintenance 
 yard to construction locations. 

 
P.  Attempt conduit installation at least three (3) times prior to requesting 

 the use of a rock saw in rocky areas. 
1. Attempts include a combination of three of the following 

installation methods: 
a. Plowing with plow machine only. 
b. Pre-ripping prior to plowing. 
c. Open trenching using equipment capable of trenching in 

rocky soils. 
d. Directional Bore. 

 
3.3 TRENCH  
 

A. Paved Asphalt Surface  
1. Install T-patch over trenched area according to AT Series Standard 

Drawings. 
2. Cut pavement from roadway surface to roadway base on both sides 

of trench to provide a clean, straight wall for T-patch before any 
backhoe use according to Section 02705. 

3. Refer to AT Series Standard Drawings for depth of flowable fill 
under paved surfaces. 

4. Evenly apply tack coat on final backfill before installing T-patch. 
Refer to Section 02748. 

5. Place restoration patch – match the composition, density, and 
elevation ( ¼ inch), of the existing surface according to Section 
02741. 
a. Refer to AT Series Standard Drawings for restoration patch 

pavement thickness. 
 
B. Sidewalk or Decorative Pavement 

1. Use flowable fill to bottom of new pavement or sidewalk.   
2. Restore sidewalk or decorative pavement to original condition or 

better after work is completed.  Refer to Section 02776. 
 
C. Unpaved Surface 
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1. Backfill using native material, if suitable, that matches the 
composition, density, and elevation ( 0.2 inch), of the existing 
surface according to Section 02056. 

2. Dispose of surplus material promptly. 
3. Sand Backfill  

a. Use sand backfill in trench sections outside of existing 
roadway, proposed roadway, and sidewalk pavement areas, 
including exposed conduit locations when plowing or boring. 

b. Provide 6 inches of sand backfill above conduit in trench. 
1) Backfill trench above sand to finished grade using 

native material. 
 a) Backfill and tamp in 6 inch lifts. 

c. Compaction of sand backfill is not required. 
 
D. Sleeve foreign utilities that cross a trench so they are not encased in 

flowable fill. 
 
E. Place all conduits in the same trench whenever possible. 
 
F. Install all conduits so the sand backfill completely encases all exterior 

surfaces of the conduit.   
1. Separate multi-duct conduits using a commercially available 

conduit spacer or approved equivalent. 
2. Place spacers no more than 4 ft apart and not more than 2 ft from 

each coupler. 
 
G. Anchor the conduit in trench at 16 ft intervals to maintain the required 

conduit depth during flowable fill placement. 
 
H. Minimum separation between all conduits and the wall of the trench is 1½ 

inches. 
 
3.4 BORE OR PLOW  
 

A. Immediately contain, remove, and properly dispose of all excess drilling 
fluid. 

 
3.5 USE OF EXISTING OR OCCUPIED CONDUIT  
 

A. Maintain the physical condition and functional integrity of all cabling and 
wiring in existing or occupied conduit. 

 
B. Cable or wire installation in an existing or occupied conduit. 

1. Remove any existing fiber optic cable or ITS cable. 
2. Test the integrity and clean the conduit by successfully pulling an 

appropriately-sized mandrel through the conduit. 
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3. Re-pull existing and new fiber optic cable or ITS cable together. 
4. Perform necessary splices as shown and according to Section 

13594. 
 
C. Use existing conduit in-situ only if shown and as approved by the 

Engineer. 
 
D. Intercept individual microducts from existing microduct bundle mid-span 

and reroute to new junction box location: 
1. Type II junction box 

a. Bury at existing microduct bundle depth. 
b. Notch the 24-inch box walls and install junction box over 

existing microduct bundle.   
c. Provide 12 inches of free draining granular backfill borrow 

underneath junction box. 
d. Encase all conduit in flowable fill or hand-mix grout where 

the conduit enters the junction box. 
e. Place locate ball or disk in junction box. 
f. Ground rod, and grout floor are not required. 

2. Conduit and microduct bundle inside of buried Type II junction box. 
a. Install conduit from buried junction box to new junction box 

location for rerouting of individual microducts.  Provide #14 
AWG solid, insulated locate wire inside of new conduit 
between junction boxes. 

b. Extend conduit and microduct oversheath 6 inches beyond 
inside wall of the junction box. 

c. Expose microducts by removing no more than 20 inches of 
oversheath. 

d. Identify and cut only the individual microducts to be rerouted. 
e. Use approved couplers and extend microducts to new 

junction box using corresponding microduct color. 
f. Splice all locate wires together using an approved 

waterproof connector. 
1) Verify that the locate wire conductors are not 

exposed. 
3. New junction box location 

a. Install new junction box within 20 ft of buried junction box or 
within 20 ft of edge of roadway when existing microduct 
bundle is underneath roadway, to provide access to locate 
wire for mapping and locating purposes. 

 
3.6 REPAIR OR RESTORATION  
 

A. Restore all areas, including landscaping, concrete pavement, asphalt, 
finished curbs and gutters, box culverts, sewers, underground water 
mains, sprinkler systems, sidewalks, concrete flatwork, colored, textured, 
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or decorative surfaces damaged during conduit and junction box 
installation. 

 
B. Coordinate with local utilities for utility repair. 
 
C. Notify the Engineer of all necessary repairs. 
 
D. Replace all damaged facilities in kind. 
 

 E. Buried microduct bundle coupling and repair: 
1. Expose microducts by removing no more than 12 inches of 

oversheath beyond area to be coupled or repaired. 
a. Trim microducts to length as necessary to eliminate all 

bends and deflection. 
2. Use approved couplers. 
3. Splice the locate wires together using an approved waterproof 

connector. 
a. Verify that the locate wire conductors are not exposed. 

4. Protect exposed microducts, couplers and locate wire using split 
duct. 
a. Seal split duct joints and split duct ends around microduct 

bundle oversheath using approved waterproof sealing tape 
or other approved methods prior to backfill. 

b. Do not use heat-shrink or cold-shrink protection methods. 
 

3.7 INSTALLATION AT EXISTING CULVERTS  
 

A. In cases where the minimum conduit depth per UDOT Std Dwg AT 6 
Table 2 cannot be achieved over existing culverts, provide 28 inches of 
minimum conduit depth for conduits passing over existing culverts.  
1. Conduits may be laid in side-by-side configuration over culverts to 

achieve 28 inches of minimum conduit depth.  
2. Maintain 1.5 inches minimum separation between existing culvert 

and conduits. 
 
B. In cases where 28 inches of minimum conduit depth cannot be achieved 

over existing culverts, bore conduits under existing culvert.  
1. All conduits bored under existing culverts are subject to inspection 

by Engineer to ensure that culverts are not damaged by boring 
activities.  

2. Notify Engineer 5 days prior to any boring activities under culvert, to 
allow Engineer to be present during boring activity. 

3. Repair all damage to culverts caused by boring activities. 
 

 
END OF SECTION 
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September 4, 2025 
SPECIAL PROVISION 

 
PROJECT # F-0040(249)51 

PIN # 22898 
 

SECTION 13594M 
 

FIBER OPTIC COMMUNICATION 
 
 
Delete Article 1.1, Paragraph A and replace with the following: 
 

A. Install State Furnished fiber optic cable. 
1. Includes all materials required to install a complete fiber optic 

communication system. 
2. Includes testing of installed communication system. 

 
 
Add the following to Article 1.5: 
  
 F. Corning Network of Preferred Installers (NPI) 
  1. Provide certificate of current NPI membership. 

2. Provide warranty for installed fiber optic cabling. 
 
 
Add the following to Article 1.7: 
  
 D. Certified member of Corning Network of Preferred Installers (NPI) 
 
 
Delete Article 2.2, Paragraph A and replace with the following: 
 

A. State Furnished Fiber Optic Cable. 
1. Stockpiled at UDOT’s Warehouse in Salt Lake City. 
 

 
Add the following to Article 3.1: 
 

F. Transport state furnished SMFO cable from UDOT’s Warehouse in Salt 
Lake City to construction locations. 
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September 2, 2025 
 
 

SPECIAL PROVISION 
 

PROJECT # F-0040(249)51 
PIN # 22898 

 
SECTION 13596S 

 
WIFI HOTSPOT 

 
 
Add Section 13596: 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 

 
A. Materials and procedures for installation of fiber optic communication 

connections to existing buildings and associated indoor intranet cabling.   
 
B. NEMA Type 3 enclosures, conduit, Cat 6 cabling, electrical conductors, 

electrical outlet, EMT conduit, circuit breaker, and all materials, labor, 
workmanship, equipment, and incidental items required for a complete 
and fully functional WiFi Hotspot system. 

 
1.2 RELATED SECTIONS  

 
A. Section 00725:  Scope of Work 
 
B. Section 02056:  Embankment, Borrow, and Backfill 
 
C. Section 02705:  Concrete and Asphalt Cutting 
 
D. Section 02741:  Hot Mix Asphalt (HMA) 
 
E. Section 02776:  Concrete Flatwork 
 
F. Section 03575:  Flowable Fill 
 
G. Section 13553:  ITS Conduit 
 
H. Section 13594:  Fiber Optic Communication  
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I. Section 13595:  ITS Integration, Inspection, Testing and Acceptance 
 

1.3 REFERENCES  
 
A. American National Standards Institute (ANSI) 
 
B. National Electrical Code (NEC) 
 
C. National Electrical Manufacturers Association (NEMA) 
 
D. Underwriters Laboratory (UL) 
 
E. National Electrical Safety Code (NESC) 
 
F. Telecommunications Industry Association (TIA) 
 

1.4 DEFINITIONS Not Used 
 

1.5 SUBMITTALS  
 
A. Refer to Section 13595. 

 
 
PART 2 PRODUCTS 
 
2.1 MATERIALS  
 

A. Outdoor rated NEMA Type 3 enclosure 
1. Dimensions: 24” x 24” x 24” (L x W x D) 
2. Galvanized steel 
3. Lockable cover with gasket 
 

B. Outdoor rated LB Conduit Body with waterproof cover 
 1. 2-inch size 
 2. Metal housing 
 3. For use with RMC galvanized conduit 
 
C. Plywood backboard 
 1. 3/4-inch thick 
 2. 24”x24” 

 
D. Fiber optic cabling and pre-terminated drop cable unit 

  1. Refer to Section 13594. 
 
 E. Conduit, conduit coupler, standoff bracket and conduit strap 
  1. Refer to Section 13553. 
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 F. Outdoor, waterproof outlet box and cover 
  1. NEMA Type 3R 
 
 G. Fasteners 
  1. Cable ties 
   a. Nylon 
   b. White or black in color 
   c. One-hole cable tie when being mounted to wall with screws 
  2. Anchors and screws 

a. Plastic concrete anchor and screw: 1/4” x 1” trade size 
minimum 

b. Drywall anchor and screw: 1 1/8” trade size minimum, self-
drilling anchor type 

c. Concrete screw: 1/4” x 2 1/4" trade size minimum, flat head, 
stainless steel 

d. Self-tapping screw: 1/4" x 1” trade size minimum, stainless 
steel, includes sealing washer 

e. Wood lag screw and washers: 1/2" x 2” trade size minimum, 
flat washer and split lock washer with each screw   

  3. Conduit clamp 
   a. Stainless or galvanized steel, two-hole rigid strap type 
   b. Size strap according to conduit size being used 
 
 H. Cat 6 Cable 
  1. Outdoor rated, twisted pair (4 pair) 
  2. Meets or exceeds ANSI/TIA 568.2-D 
 
 
PART 3 EXECUTION 
 
3.1 GENERAL  

 
A. Refer to the Project plans and details for additional installation 

requirements and information. 
1. Coordinate with the respective building contacts as listed in the 

plans, providing at least 14-day notice prior to construction. 
 
3.2 INSTALLATION  
 

A. Install according to the following: 
1. Project plans and details. 
2. Manufacturer’s recommended installation practices and 

specifications. 
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B. Outdoor, waterproof outlet box and cover: 
1. Install on exterior wall adjacent to fiber optic drop cable demarc 

location on inside of building. 
2. 7 ft. installation height above ground. 
3. Drill hole through wall for routing of Cat 6 cable from inside of 

building to outlet box. 
 

C. Cat 6 cabling: 
1. Install Cat 6 cable from the fiber optic pre-terminated drop cable 

mounting location inside of building to exterior outlet box. 
2. Provide 3 ft. of cable slack at each end, inside and outside of 

building. 
3. Cat 6 cable will be terminated by others. 

 
3.3 REPAIR OR RESTORATION  
 

A. Restore and repair all areas in kind, including landscaping, concrete 
pavement, asphalt, finished curbs and gutters, box culverts, sewers, 
underground water mains, sprinkler systems, sidewalks, concrete flatwork, 
colored, textured, or decorative surfaces damaged by construction 
activities. 

 
3.4 APPROVALS 
 

A. Follow the submittal, testing, and approval process according to Section 
13595. 

 
B. All conduit products and work containing communication cable must be 

approved by the Engineer.  
 
 

END OF SECTION 
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