



NAVAJO TRIBAL UTILITY AUTHORITY
AN ENTERPRISE OF THE NAVAJO NATION

March 19, 2026

TO: All Interested Proposers

FROM: Andrea Hale
Andrea Hale, Contract Administrator

SUBJECT: ADDENDUM #2 NOTICE

Let this memorandum serve as a notice of updated information regarding the "Tuba City Wastewater Treatment Plant Site Improvements".

As originally stated in the RFP document, the *proposal due date* has been extended; therefore, the below shall be the new Schedule of Activities Dates:

B. Schedule of Activities:

Proposal Due Date: March 26, 2026 @ 4:00 pm (DST)

As originally stated in the RFP document, below are questions collected from interested firms in this Request for Proposal (RFP) with NTUA response as followed:

1. "Good morning just wanted to reach out and see if you sent out the addendums on the drainage pipe that was not listed amongst the other item we seen during our walk through and could you please let me know if you could put the team on their As well please on email there also listed on this email an thank you for your time."

Answer:

Drawing C-101 has been changed to correct the size of the abandoned outlet pipe – See Attached DWG C-101.

Bid Form (00410) has been changed to include Item B10 Contingency for Unknown Site Work – See Attached Revised Bid Form.

Add Paragraph 1.04 M to Section 01 29 00 Measurement and Payment:

M. Contingency for Unknown Site Work – Item B10



NAVAJO TRIBAL UTILITY AUTHORITY
AN ENTERPRISE OF THE NAVAJO NATION

This item shall be measured based on the work identified by the contractor and construction manager that will be added to the contract. Contractor will cover the cost for the work and payment will be made based on the quantity and cost for the work agreed to be completed.

In acknowledging this addendum, ensure a signed copy is included within the proposal response.

Thank you.

ADDENDUM NOTICE ACKNOWLEDGEMENT:

Company Name/Address

Signature

Date