



CITY OF DELTA, COLORADO

CITYWIDE MILL AND OVERLAY PROJECT

Addendum 1

CHANGES TO THE BID DOCUMENTS

1. Revised bid tab and maps attached

THIS ADDENDUM #1 TO THE ABOVE PROJECT.

INFORMATION CONTAINED IN ADDENDUM#1 SHALL SUPERSEDE ANY
INFORMATION PRESENTED IN THE RFP AND **SHOULD BE ACKNOWLEDGED IN
THE PROPOSAL SUBMITTED BY RESPONDENTS.**

END OF ADDENDUM #1

Mill / Overlay Project Updated Scope of Work

The project will include two phases, as further described in “Schedule A” and “Schedule B”. Locations listed in Schedule A will have utility work that will be completed, creating the need to have these segments addressed at an earlier date. However, the street segments listed in Schedule B may be done at the same time as Schedule A, with the Grand Blvd section being the only exception.

Schedule A:

- Includes the following street locations: West 2nd Street, West 5th Street, Eaton Avenue, West 9th Street
- Approximately 14,175 SY
- Set completion date of July 31, 2026

Schedule B:

- Includes the following street locations: I Road, East 3rd Street, Hartig Drive, Grand Boulevard
- Approximately 33,220 SY
- Set completion date of September 30, 2026
- Grand Boulevard utility project to be completed by July 31, 2026


BID TAB - 2026 CITYWIDE MILL & OVERLAY PROGRAM - REVISED

Eaton Ave - W 9th St - Grand Blvd - I Rd - E 3rd St - W 5th St - W 2nd St - Hartig Ave

#	BID ITEM	QUANTITY	UNIT	UNIT PRICE	TOTAL COST
1	Variable Depth Mill (including butt joints)	47395	SY		
2	2" Asphalt Overlay w/ Tack Coat	47395	SY		
3	Asphalt Leveling Course where / if needed	550	TON		
4	2" Asphalt Patching	1200	SY		
5	Adjust Water Valve Risers - if needed	42	EA		
6	Adjust Manhole Lids - if needed	33	EA		
7	Mobilization	1	LS		
8	Material Testing	1	LS		
	BID ALTERNATE - ENTIRE PROJECT	QUANTITY	UNIT	UNIT PRICE	TOTAL COST
9	Traffic Control	1	LS		
10	Flagging	1	LS		
11	Traffic Control Management	1	LS		
12	Traffic Control Inspection	1	LS		
13	Shoulder Edging	1	LS		

Total Base Bid Construction Cost
Total Base Bid Construction Cost with Alternate

Schedule A -W 2nd St, W 5th St, Eaton Ave, W 9th St



3/19/2026, 11:26:13 AM

1:8,165

— RoadCenterlines

Low Resolution 15m Imagery


Citations

 Delta City Limit

High Resolution 60cm Imagery

World Imagery

High Resolution 30cm Imagery



Vantor

*Data Disclaimer: These data are provided on an “as is” basis and may contain errors of content, completeness and positional accuracy. In no event will the City of Delta or its staff be liable for any direct, indirect, incidental, special, consequential, or other damages arising out of the use of these data.

[illegible]

1:39,292



High Resolution 60cm Imagery

Vantor