

## Proposal Schedule of Items

Page 1 of 3

Contract ID: C22182

Project(s): NHPP5502-103

Contractor: \_\_\_\_\_

SECTION: 0001

BID ITEMS

Alt Set ID:

Alt Mbr ID:

| Proposal<br>Line<br>Number | Item ID<br>Description                                             | Approximate<br>Quantity and<br>Units | Unit Price |       | Bid Amount |       |
|----------------------------|--------------------------------------------------------------------|--------------------------------------|------------|-------|------------|-------|
|                            |                                                                    |                                      | Dollars    | Cents | Dollars    | Cents |
| 0005                       | 202-00502<br>Removal of Portions of Present Structure              | 5.000<br>CY                          | _____      | _____ | _____      | _____ |
| 0010                       | 202-00505<br>Removal of Portions of Present Structure              | 284.000<br>SF                        | _____      | _____ | _____      | _____ |
| 0015                       | 202-04003<br>Clean Culvert (Special)                               | 3.000<br>EACH                        | _____      | _____ | _____      | _____ |
| 0020                       | 208-00035<br>Aggregate Bag                                         | 200.000<br>LF                        | _____      | _____ | _____      | _____ |
| 0025                       | 208-00103<br>Removal and Disposal of Sediment<br>(Labor)           | 10.000<br>HOUR                       | _____      | _____ | _____      | _____ |
| 0030                       | 208-00106<br>Sweeping (Sediment Removal)                           | 10.000<br>HOUR                       | _____      | _____ | _____      | _____ |
| 0035                       | 208-00146<br>Pre-fabricated Concrete Washout<br>Structure (Type 2) | 4.000<br>EACH                        | _____      | _____ | _____      | _____ |
| 0040                       | 211-00100<br>Drilling Hole                                         | 50.000<br>LF                         | _____      | _____ | _____      | _____ |
| 0045                       | 240-00000<br>Wildlife Biologist                                    | 15.000<br>HOUR                       | _____      | _____ | _____      | _____ |
| 0050                       | 504-06406<br>Soil Nail                                             | 2,208.000<br>LF                      | _____      | _____ | _____      | _____ |
| 0055                       | 504-06410<br>Verification Testing                                  | 2.000<br>EACH                        | _____      | _____ | _____      | _____ |
| 0060                       | 519-01000<br>Epoxy Resin (Injection)                               | 117.000<br>LF                        | _____      | _____ | _____      | _____ |
| 0065                       | 601-03000<br>Concrete Class D                                      | 5.000<br>CY                          | _____      | _____ | _____      | _____ |

## Proposal Schedule of Items

Page 2 of 3

Contract ID: C22182

Project(s): NHPP5502-103

Contractor: \_\_\_\_\_

SECTION: 0001

BID ITEMS

Alt Set ID:

Alt Mbr ID:

| Proposal<br>Line<br>Number | Item ID<br>Description                                | Approximate<br>Quantity and<br>Units | Unit Price |       | Bid Amount |       |
|----------------------------|-------------------------------------------------------|--------------------------------------|------------|-------|------------|-------|
|                            |                                                       |                                      | Dollars    | Cents | Dollars    | Cents |
| 0070                       | 601-40400<br>Structural Concrete Stain                | 32.000<br>SY                         | _____      | _____ | _____      | _____ |
| 0075                       | 602-00020<br>Reinforcing Steel (Epoxy Coated)         | 174.000<br>LB                        | _____      | _____ | _____      | _____ |
| 0080                       | 602-00210<br>Welded Wire Fabric                       | 32.000<br>SY                         | _____      | _____ | _____      | _____ |
| 0085                       | 602-51010<br>Galvanic Anodes                          | 64.000<br>EACH                       | _____      | _____ | _____      | _____ |
| 0090                       | 620-00002<br>Field Office (Class 2)                   | 1.000<br>EACH                        | _____      | _____ | _____      | _____ |
| 0095                       | 620-00020<br>Sanitary Facility                        | 1.000<br>EACH                        | _____      | _____ | _____      | _____ |
| 0100                       | 626-00000<br>Mobilization                             | 1.000<br>L S                         | _____      | _____ | _____      | _____ |
| 0105                       | 626-01103<br>Public Information Services (Tier III)   | 1.000<br>L S                         | _____      | _____ | _____      | _____ |
| 0110                       | 630-00000<br>Flagging                                 | 900.000<br>HOUR                      | _____      | _____ | _____      | _____ |
| 0115                       | 630-00007<br>Traffic Control Inspection               | 24.000<br>DAY                        | _____      | _____ | _____      | _____ |
| 0120                       | 630-00012<br>Traffic Control Management               | 47.000<br>DAY                        | _____      | _____ | _____      | _____ |
| 0125                       | 630-80335<br>Barricade (Type 3 M-A) (Temporary)       | 6.000<br>EACH                        | _____      | _____ | _____      | _____ |
| 0130                       | 630-80341<br>Construction Traffic Sign (Panel Size A) | 26.000<br>EACH                       | _____      | _____ | _____      | _____ |

## Proposal Schedule of Items

Page 3 of 3

Contract ID: C22182

Project(s): NHPP5502-103

Contractor: \_\_\_\_\_

SECTION: 0001

BID ITEMS

Alt Set ID:

Alt Mbr ID:

| Proposal<br>Line<br>Number | Item ID<br>Description                                | Approximate<br>Quantity and<br>Units | Unit Price |       | Bid Amount |       |
|----------------------------|-------------------------------------------------------|--------------------------------------|------------|-------|------------|-------|
|                            |                                                       |                                      | Dollars    | Cents | Dollars    | Cents |
| 0135                       | 630-80342<br>Construction Traffic Sign (Panel Size B) | 14.000<br>EACH                       | _____      | _____ | _____      | _____ |
| 0140                       | 630-80350<br>Vertical Panel                           | 10.000<br>EACH                       | _____      | _____ | _____      | _____ |
| 0145                       | 630-80355<br>Portable Message Sign Panel              | 2.000<br>EACH                        | _____      | _____ | _____      | _____ |
| 0150                       | 630-80360<br>Drum Channelizing Device                 | 20.000<br>EACH                       | _____      | _____ | _____      | _____ |
| 0155                       | 630-80370<br>Barrier (Temporary) (Concrete)           | 250.000<br>LF                        | _____      | _____ | _____      | _____ |
| 0160                       | 630-85010<br>Impact Attenuator (Temporary)            | 2.000<br>EACH                        | _____      | _____ | _____      | _____ |
| 0165                       | 630-86822<br>Portable Traffic Signal (CWZ)            | 4.000<br>MON                         | _____      | _____ | _____      | _____ |
| 0170                       | 632-00000<br>Night Work Lighting                      | 1.000<br>L S                         | _____      | _____ | _____      | _____ |
| 0175                       | 641-10000<br>Shotcrete (Tunnel)                       | 32.000<br>SY                         | _____      | _____ | _____      | _____ |
| 0180                       | 641-10000<br>Shotcrete (Wall)                         | 267.000<br>SY                        | _____      | _____ | _____      | _____ |

Section: 0001

Total:

\_\_\_\_\_

Total Bid:

\_\_\_\_\_

I hereby certify that I have the authority to submit this bid

**Signature**

**Agency**

**Date**

|       |       |       |
|-------|-------|-------|
| <hr/> | <hr/> | <hr/> |
| <hr/> | <hr/> | <hr/> |
| <hr/> | <hr/> | <hr/> |