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City of Rock Springs/Rock Springs Housing Authority 
Aluminum Pigtail Retrofit Electrical Receptacle Upgrade 
 
 

 

CALL FOR BIDS 
 
Notice is hereby given that the City of Rock Springs Rock Springs/Rock Springs Housing Authority, Wyoming, does 
hereby call for bids for a general contract to consist of: 
 

Aluminum Pigtail Retrofit Electrical Receptacle Upgrade 
For: Century Square Apartments located at 2125, 2145, 2165, 2185 Century Blvd, Gobel Grove 
Apartments located at 530 Gobel and Thompson Square Apartments located at 1410, 1415, 1420, 
1425, 1435, 1445, 1455, 1465 Thompson St. Rock Springs, WY 82901 

  
Specifications are on file at the Mayor’s Office, Rock Springs City Hall, 212 ‘D’ Street, Rock Springs, WY 82901 and 
the Rock Springs Housing Authority office at 233 C Street, Rock Springs, WY 82901.  A tour of the site may be 
scheduled with the Maintenance Supervisor Kevin Maes by calling 307-352-1471. 
 
Sealed bids will be received until 5:00 pm on Tuesday, the 7th day of July 2026.  All bids shall be filed with the City 
Clerk, City Hall, Rock Springs, Wyoming. 
 
A certified check or bid bond in the sum of five percent (5%) of the amount of any bid must be filed with said bid to 
be forfeited to the City of Rock Springs as liquidated damages if the bidder is awarded the contract and fails to enter 
into a contract with the City of Rock Springs Rock Springs Housing Authority within ten (10) days after notification of 
award. 
 
All bids shall be opened by the City Council at 7:00 pm on the 7th day of July 2026, and the contract, if awarded, 
shall be awarded to the bidder who in the opinion of the City Council is the lowest and the most responsible bidder 
for the supply of the item(s) required in the bid proposal. 
 
Attention is called to the provisions for equal employment opportunity bonding requirements, and Davis-Bacon wage 
rate regulations set forth in the specifications which must be paid on this project.  Special attention shall be drawn to 
the provisions of Minority Business and Women owned enterprise, according to the conditions stated in HUD Form 
5369A. 
 
 
Note:  Due to regulations governing federal financial assistance involved in the project, preference for resident 
Wyoming laborers, workmen and mechanics under W.S.16-6-104 and W.S. 16-6-203 does not apply. 
 
All bids shall be marked on the exterior: 
 

BID: Rock Springs Housing Authority, Aluminum Pigtail Retrofit  
 
 CONTRACTOR:  ____________________________________________________ 
                                                                                Name 
 ____________________________________________________________________ 
 
 ____________________________________________________________________ 
                                                                              Address 
  
 
The City Council shall have the power to reject any and all bids or waive any informality in the same.  No bidder will 
be allowed to withdraw his bid for a period of thirty (30) days or until the successful bidder has entered into a contract 
with the City of Rock Springs, Wyoming, Gordon Max Mickelson., Mayor. 
 
PUBLISH:   May 30, 2026, June 10, 2026 and June 20, 2026 
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City of Rock Springs/Rock Springs Housing Authority 
Aluminum Pigtail Retrofit Electrical Receptacle Upgrade 
 
 

 

BID PROPOSAL  
 
Mayor and City Council 
City of Rock Springs 
212 ‘D’ Street 
Rock Springs WY 82901 
 
 
The undersigned, hereinafter referred to as the Contractor, hereby proposes to furnish all labor, tools, equipment and 
materials necessary to complete the work on the above project in accordance with the plans and specifications and 
special provisions attached hereto for the unit prices set forth in the following schedule: 
 

BID PROPOSAL 
 
BID PROJECT        Amt.  $__________________ 

 
 
 
 
TOTAL BID: ______________________________________________________________________ 

Figures                
 

______________________________________________________________________ 
      Words 
 
 
 
 
 
 
BID SUBMITTED BY:  _________________________________________________________ 
    Signature      
 
    _________________________________________________________ 
    Title  
 
    _________________________________________________________ 
    Company Name      
 
    _________________________________________________________ 
    Address   
 
    __________________________________________________________ 
    Phone      Fax  
 
 
 
 
Completion date: September 30, 2026 
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Instructions to Bidders for Contracts
Public and Indian Housing Programs

Table of Contents

Clause Page

1. Bid Preparation and Submission 1

2. Explanations and Interpretations to Prospective Bidders 1

3. Amendments to Invitations for Bids 1

4. Responsibility of Prospective Contractor 1

5. Late Submissions, Modifications, and Withdrawal of Bids 1

6. Bid Opening 2

7. Service of Protest 2

8. Contract Award 2

9. Bid Guarantee 3

10. Assurance of Completion 3

11. Preconstruction Conference 3

12. Indian Preference Requirements 3

1. Bid Preparation and Submission

(a) Bidders are expected to examine the specifications, drawings,
all instructions, and, if applicable, the construction site (see also the
contract clause entitled Site Investigation and Conditions Affect-

ing the Work  of the General Conditions of the Contract for Construc-
tion). Failure to do so will be at the bidders’ risk.

(b) All bids must be submitted on the forms provided by the Public
Housing Agency/Indian Housing Authority (PHA/IHA). Bidders shall
furnish all the information required by the solicitation.  Bids must be
signed and the bidder’s name typed or printed on the bid sheet and
each continuation sheet which requires the entry of information by
the bidder. Erasures or other changes must be initialed by the person
signing the bid.  Bids signed by an agent shall be accompanied by
evidence of that agent’s authority.  (Bidders should retain a copy of
their bid for their records.)

(c) Bidders must submit as part of their bid a completed form HUD-
5369-A, “Representations, Certifications, and Other Statements of
Bidders.”

(d) All bid documents shall be sealed in an envelope which shall be
clearly marked with the words “Bid Documents,” the Invitation for
Bids (IFB) number, any project or other identifying number, the
bidder’s name, and the date and time for receipt of bids.

(e) If this solicitation requires bidding on all items, failure to do so will
disqualify the bid.  If bidding on all items is not required, bidders
should insert the words “No Bid” in the space provided for any item
on which no price is submitted.

(f) Unless expressly authorized elsewhere in this solicitation, alter-
nate bids will not be considered.

(g) Unless expressly authorized elsewhere in this solicitation, bids
submitted by telegraph or facsimile (fax) machines will not be
considered.

(h) If the proposed contract is for a Mutual Help project (as de-
scribed in 24 CFR Part 905, Subpart E) that involves Mutual Help
contributions of work, material, or equipment, supplemental informa-
tion regarding the bid advertisement is provided as an attachment to
this solicitation.

2. Explanations and Interpretations to Prospective

Bidders

(a) Any prospective bidder desiring an explanation or interpretation
of the solicitation, specifications, drawings, etc., must request it at
least 7 days before the scheduled time for bid opening.  Requests
may be oral or written.  Oral requests must be confirmed in writing.
The only oral clarifications that will be provided will be those clearly
related to solicitation procedures, i.e., not substantive technical
information.  No other oral explanation or interpretation will be
provided.  Any information given a prospective bidder concerning
this solicitation will be furnished promptly to all other prospective
bidders as a written amendment to the solicitation, if that information
is necessary in submitting bids, or if the lack of it would be prejudicial
to other prospective bidders.

(b) Any information obtained by, or provided to, a bidder other than
by formal amendment to the solicitation shall not constitute a change
to the solicitation.

3. Amendments to Invitations for Bids

(a) If this solicitation is amended, then all terms and conditions
which are not modified remain unchanged.

(b) Bidders shall acknowledge receipt of any amendment to this
solicitation (1) by signing and returning the amendment, (2) by
identifying the amendment number and date on the bid form, or (3)
by letter, telegram, or facsimile, if those methods are authorized in
the solicitation.  The PHA/IHA must receive acknowledgement by the
time and at the place specified for receipt of bids.  Bids which fail to
acknowledge the bidder’s receipt of any amendment will result in the
rejection of the bid if the amendment(s) contained information which
substantively changed the PHA’s/IHA’s requirements.

(c) Amendments will be on file in the offices of the PHA/IHA and the
Architect at least 7 days before bid opening.

4. Responsibility of Prospective Contractor

(a) The PHA/IHA will award contracts only to responsible prospec-
tive contractors who have the ability to perform successfully under
the terms and conditions of the proposed contract.  In determining
the responsibility of a bidder, the PHA/IHA will consider such matters
as the bidder’s:

(1) Integrity;

(2) Compliance with public policy;

(3) Record of past performance; and

(4) Financial and technical resources (including construction
and technical equipment).

(b) Before a bid is considered for award, the bidder may be re-
quested by the PHA/IHA to submit a statement or other documenta-
tion regarding any of the items in paragraph (a) above.  Failure by the
bidder to provide such additional information shall render the bidder
nonresponsible and ineligible for award.

Page 1 of 4
6



Previous edition is obsolete form HUD-5369 (10/2002)

5. Late Submissions, Modifications, and Withdrawal of Bids

(a) Any bid received at the place designated in the solicitation after
the exact time specified for receipt will not be considered unless it is
received before award is made and it:

(1) Was sent by registered or certified mail not later than the
fifth calendar day before the date specified for receipt of offers (e.g.,
an offer submitted in response to a solicitation requiring receipt of
offers by the 20th of the month must have been mailed by the 15th);

(2) Was sent by mail, or if authorized by the solicitation, was
sent by telegram or via facsimile, and it is determined by the PHA/IHA
that the late receipt was due solely to mishandling by the PHA/IHA
after receipt at the PHA/IHA; or

(3) Was sent by U.S. Postal Service Express Mail Next Day
Service - Post Office to Addressee, not later than 5:00 p.m. at the
place of mailing two working days prior to the date specified for
receipt of proposals.  The term “working days” excludes weekends
and observed holidays.

(b) Any modification or withdrawal of a bid is subject to the same
conditions as in paragraph (a) of this provision.

(c) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent either by registered or
certified mail is the U.S. or Canadian Postal Service postmark both
on the envelope or wrapper and on the original receipt from the U.S.
or Canadian Postal Service. Both postmarks must show a legible
date or the bid, modification, or withdrawal shall be processed as if
mailed late.  “Postmark” means a printed, stamped, or otherwise
placed impression (exclusive of a postage meter machine impres-
sion) that is readily identifiable without further action as having been
supplied and affixed by employees of the U.S. or Canadian Postal
Service on the date of mailing.  Therefore, bidders should request the
postal clerk to place a hand cancellation bull’s-eye postmark on both
the receipt and the envelope or wrapper.

(d) The only acceptable evidence to establish the time of receipt at the
PHA/IHA is the time/date stamp of PHA/IHA on the proposal wrapper or
other documentary evidence of receipt maintained by the PHA/IHA.

(e) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent by Express Mail Next Day
Service-Post Office to Addressee is the date entered by the post
office receiving clerk on the “Express Mail Next Day Service-Post
Office to Addressee” label and the postmark on both the envelope or
wrapper and on the original receipt from the U.S. Postal Service.
“Postmark” has the same meaning as defined in paragraph (c) of this
provision, excluding postmarks of the Canadian Postal Service.
Therefore, bidders should request the postal clerk to place a legible
hand cancellation bull’s eye postmark on both the receipt and Failure
by a bidder to acknowledge receipt of the envelope or wrapper.

(f) Notwithstanding paragraph (a) of this provision, a late modifica-
tion of an otherwise successful bid that makes its terms more
favorable to the PHA/IHA will be considered at any time it is received
and may be accepted.

(g) Bids may be withdrawn by written notice, or if authorized by this
solicitation, by telegram (including mailgram) or facsimile machine
transmission received at any time before the exact time set for
opening of bids; provided that written confirmation of telegraphic or
facsimile withdrawals over the signature of the bidder is mailed and
postmarked prior to the specified bid opening time.  A bid may be
withdrawn in person by a bidder or its authorized representative if,
before the exact time set for opening of bids, the identity of the person
requesting withdrawal is established and the person signs a receipt
for the bid.

6. Bid Opening

All bids received by the date and time of receipt specified in the
solicitation will be publicly opened and read.  The time and place of
opening will be as specified in the solicitation.  Bidders and other
interested persons may be present.

7. Service of Protest

(a) Definitions.  As used in this provision:

“Interested party” means an actual or prospective bidder whose
direct economic interest would be affected by the award of the
contract.

“Protest” means a written objection by an interested party to this
solicitation or to a proposed or actual award of a contract pursuant
to this solicitation.

(b) Protests shall be served on the Contracting Officer by obtaining
written and dated acknowledgement from —

[Contracting Officer designate the official or location where a protest
may be served on the Contracting Officer]

(c) All protests shall be resolved in accordance with the PHA’s/
IHA’s protest policy and procedures, copies of which are maintained
at the PHA/IHA.

8. Contract Award

(a) The PHA/IHA will evaluate bids in response to this solicitation
without discussions and will award a contract to the responsible
bidder whose bid, conforming to the solicitation, will be most advan-
tageous to the PHA/IHA considering only price and any price-related
factors specified in the solicitation.

(b) If the apparent low bid received in response to this solicitation
exceeds the PHA’s/IHA’s available funding for the proposed contract
work, the PHA/IHA may either accept separately priced items (see
8(e) below) or use the following procedure to determine contract
award.  The PHA/IHA shall apply in turn to each bid (proceeding in
order from the apparent low bid to the high bid) each of the separately
priced bid deductible items, if any, in their priority order set forth in
this solicitation.  If upon the application of the first deductible item to
all initial bids, a new low bid is within the PHA’s/IHA’s available
funding, then award shall be made to that bidder.  If no bid is within
the available funding amount, then the PHA/IHA shall apply the
second deductible item. The PHA/IHA shall continue this process
until an evaluated low bid, if any, is within the PHA’s/IHA’s available
funding. If upon the application of all deductibles, no bid is within the
PHA’s/IHA’s available funding, or if the solicitation does not request
separately priced deductibles, the PHA/IHA shall follow its written
policy and procedures in making any award under this solicitation.

(c) In the case of tie low bids, award shall be made in accordance
with the PHA’s/IHA’s written policy and procedures.

(d) The PHA/IHA may reject any and all bids, accept other than the
lowest bid (e.g., the apparent low bid is unreasonably low), and waive
informalities or minor irregularities in bids received, in accordance
with the PHA’s/IHA’s written policy and procedures.
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(e) Unless precluded elsewhere in the solicitation, the PHA/IHA
may accept any item or combination of items bid.

(f) The PHA/IHA may reject any bid as nonresponsive if it is
materially unbalanced as to the prices for the various items of work
to be performed.  A bid is materially unbalanced when it is based on
prices significantly less than cost for some work and prices which are
significantly overstated for other work.

(g) A written award shall be furnished to the successful bidder within
the period for acceptance specified in the bid and shall result in a
binding contract without further action by either party.

9. Bid Guarantee (applicable to construction and equip-
ment contracts exceeding $25,000)

All bids must be accompanied by a negotiable bid guarantee which
shall not be less than five percent (5%) of the amount of the bid.  The
bid guarantee may be a certified check, bank draft, U.S. Government
Bonds at par value, or a bid bond secured by a surety company
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed.  In the case where the
work under the contract will be performed on an Indian reservation
area, the bid guarantee may also be an irrevocable Letter of Credit
(see provision 10, Assurance of Completion, below).  Certified
checks and bank drafts must be made payable to the order of the
PHA/IHA.  The bid guarantee shall insure the execution of the
contract and the furnishing of a method of assurance of completion
by the successful bidder as required by the solicitation.  Failure to
submit a bid guarantee with the bid shall result in the rejection of the
bid. Bid guarantees submitted by unsuccessful bidders will be
returned as soon as practicable after bid opening.

10. Assurance of Completion

(a) Unless otherwise provided in State law, the successful bidder
shall furnish an assurance of completion prior to the execution of any
contract under this solicitation.  This assurance may be [Contracting
Officer check applicable items] —

[  ] (1) a performance and payment bond in a penal sum of 100
percent of the contract price; or, as may be required or permitted by
State law;

[  ] (2) separate performance and payment bonds, each for 50
percent or more of the contract price;

[  ] (3) a 20 percent cash escrow;

[  ] (4) a 25 percent irrevocable letter of credit; or,

[  ] (5) an irrevocable letter of credit for 10 percent of the total
contract price with a monitoring and disbursements agreement with
the IHA (applicable only to contracts awarded by an IHA under the
Indian Housing Program).

(b) Bonds must be obtained from guarantee or surety companies
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed.  Individual sureties will
not be considered.  U.S. Treasury Circular Number 570, published
annually in the Federal Register, lists companies approved to act as
sureties on bonds securing Government contracts, the maximum
underwriting limits on each contract bonded, and the States in which
the company is licensed to do business.  Use of companies listed in
this circular is mandatory.  Copies of the circular may be downloaded
on the U.S. Department of Treasury website http://

www.fms.treas.gov/c570/index.html, or ordered for a minimum fee
by contacting the Government Printing Office at (202) 512-2168.

(c) Each bond shall clearly state the rate of premium and the total
amount of premium charged.  The current power of attorney for the
person who signs for the surety company must be attached to the
bond.  The effective date of the power of attorney shall not precede
the date of the bond. The effective date of the bond shall be on or after
the execution date of the contract.

(d) Failure by the successful bidder to obtain the required assur-
ance of completion within the time specified, or within such extended
period as the PHA/IHA may grant based upon reasons determined
adequate by the  PHA/IHA, shall render the bidder ineligible for
award.  The PHA/IHA may then either award the contract to the next
lowest responsible bidder or solicit new bids.  The PHA/IHA may
retain the ineligible bidder’s bid guarantee.

11. Preconstruction Conference (applicable to construction
contracts)

After award of a contract under this solicitation and prior to the start
of work, the successful bidder will be required to attend a
preconstruction conference with representatives of the PHA/IHA and
its architect/engineer, and other interested parties convened by the
PHA/IHA.  The conference will serve to acquaint the participants with
the general plan of the construction operation and all other require-
ments of the contract (e.g., Equal Employment Opportunity, Labor
Standards).  The PHA/IHA will provide the successful bidder with the
date, time, and place of the conference.

12. Indian Preference Requirements (applicable only if
this solicitation is for a contract to be performed on a
project for an Indian Housing Authority)

(a) HUD has determined that the contract awarded under this
solicitation is subject to the requirements of section 7(b) of the Indian
Self-Determination and Education Assistance Act (25 U.S.C. 450e(b)).
Section 7(b) requires that any contract or subcontract entered into for
the benefit of Indians shall require that, to the greatest extent feasible

(1) Preferences and opportunities for training and employment
(other than core crew positions; see paragraph (h) below) in connec-
tion with the administration of such contracts or subcontracts be
given to qualified “Indians.” The Act defines “Indians” to mean
persons who are members of an Indian tribe and defines “Indian
tribe” to mean any Indian tribe, band, nation, or other organized
group or community, including any Alaska Native village or regional
or village corporation as defined in or established pursuant to the
Alaska Native Claims Settlement Act, which is recognized as eligible
for the special programs and services provided by the United States
to Indians because of their status as Indians; and,

(2) Preference in the award of contracts or subcontracts in
connection with the administration of contracts be given to Indian
organizations and to Indian-owned economic enterprises, as de-
fined in section 3 of the Indian Financing Act of 1974 (25 U.S.C.
1452).  That Act defines “economic enterprise” to mean any Indian-
owned commercial, industrial, or business activity established or
organized for the purpose of profit, except that the Indian ownership
must constitute not less than 51 percent of the enterprise; “Indian
organization” to mean the governing body of any Indian tribe or entity
established or recognized by such governing body; “Indian” to mean
any person who is a member of any tribe, band, group, pueblo, or
community which is recognized by the Federal Government as
eligible for services from the Bureau of Indian Affairs and any
“Native” as defined in the Alaska Native Claims Settlement Act; and
Indian “tribe” to mean any Indian tribe, band, group, pueblo, or
community including Native villages and Native groups (including
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corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is recog-
nized by the Federal Government as eligible for services from the
Bureau of Indian Affairs.

(b) (1) The successful Contractor under this solicitation shall com-
ply with the requirements of this provision in awarding all subcon-
tracts under the contract and in providing training and employment
opportunities.

(2) A finding by the IHA that the contractor, either (i) awarded
a subcontract without using the procedure required by the IHA, (ii)
falsely represented that subcontracts would be awarded to Indian
enterprises or organizations; or, (iii) failed to comply with the
contractor’s employment and training preference bid statement shall
be grounds for termination of the contract or for the assessment of
penalties or other remedies.

(c) If specified elsewhere in this solicitation, the IHA may restrict the
solicitation to qualified Indian-owned enterprises and Indian organi-
zations.  If two or more (or a greater number as specified elsewhere
in the solicitation) qualified Indian-owned enterprises or organiza-
tions submit responsive bids, award shall be made to the qualified
enterprise or organization with the lowest responsive bid.  If fewer
than the minimum required number of qualified Indian-owned enter-
prises or organizations submit responsive bids, the IHA shall reject
all bids and readvertise the solicitation in accordance with paragraph
(d) below.

(d) If the IHA prefers not to restrict the solicitation as described in
paragraph (c) above, or if after having restricted a solicitation an
insufficient number of qualified Indian enterprises or organizations
submit bids, the IHA may advertise for bids from non-Indian as well
as Indian-owned enterprises and Indian organizations.  Award shall
be made to the qualified Indian enterprise or organization with the
lowest responsive bid if that bid is -

(1) Within the maximum HUD-approved budget amount estab-
lished for the specific project or activity for which bids are being
solicited; and

(2) No more than the percentage specified in 24 CFR 905.175(c)
higher than the total bid price of the lowest responsive bid from any
qualified bidder.  If no responsive bid by a qualified Indian-owned
economic enterprise or organization is within the stated range of the
total bid price of the lowest responsive bid from any qualified
enterprise, award shall be made to the bidder with the lowest bid.

(e) Bidders seeking to qualify for preference in contracting or
subcontracting shall submit proof of Indian ownership with their bids.
Proof of Indian ownership shall include but not be limited to:

(1) Certification by a tribe or other evidence that the bidder is
an Indian.  The IHA shall accept the certification of a tribe that an
individual is a member.

(2) Evidence such as stock ownership, structure, manage-
ment, control, financing and salary or profit sharing arrangements of
the enterprise.

(f) (1) All bidders must submit with their bids a statement describ-
ing how they will provide Indian preference in the award  of subcon-
tracts.  The specific requirements of that statement and the factors
to used by the IHA in determining the statement’s adequacy are
included as an attachment to this solicitation.  Any bid that fails to
include the required statement shall be rejected as nonresponsive.
The IHA may require that comparable statements be provided by
subcontractors to the successful Contractor, and may require the
Contractor to reject any bid or proposal by a subcontractor that fails
to include the statement.

(2) Bidders and prospective subcontractors shall submit a
certification (supported by credible evidence) to the IHA in any
instance where the bidder or subcontractor believes it is infeasible to
provide Indian preference in subcontracting.  The acceptance or
rejection by the IHA of the certification shall be final.  Rejection shall
disqualify the bid from further consideration.

(g) All bidders must submit with their bids a statement detailing their
employment and training opportunities and their plans to provide
preference to Indians in implementing the contract; and the number
or percentage of Indians anticipated to be employed and trained.
Comparable statements from all proposed subcontractors must be
submitted.  The criteria to be used by the IHA in determining the
statement(s)’s adequacy are included as an attachment to this
solicitation.  Any bid that fails to include the required statement(s), or
that includes a statement that does not meet minimum standards
required by the IHA shall be rejected as nonresponsive.

(h) Core crew employees.  A core crew employee is an individual
who is a bona fide employee of the contractor at the time the bid is
submitted; or an individual who was not employed by the bidder at the
time the bid was submitted, but who is regularly employed by the
bidder in a supervisory or other key skilled position when work is
available.  Bidders shall submit with their bids a list of all core crew
employees.

(i) Preference in contracting, subcontracting, employment, and
training shall apply not only on-site, on the reservation, or within the
IHA’s jurisdiction, but also to contracts with firms that operate outside
these areas (e.g., employment in modular or manufactured housing
construction facilities).

(j) Bidders should contact the IHA to determine if any additional
local preference requirements are applicable to this solicitation.

(k) The IHA  [  ] does  [  ] does not [Contracting Officer check
applicable box] maintain lists of Indian-owned economic enterprises
and Indian organizations by specialty (e.g., plumbing, electrical,
foundations), which are available to bidders to assist them in meeting
their responsibility to provide preference in connection with the
administration of contracts and subcontracts.
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City of Rock Springs/Rock Springs Housing Authority 
Aluminum Pigtail Retrofit Electrical Receptacle Upgrade 
 
 

 

FORM OF CONTRACT                                                                                
        
   
         THIS AGREEMENT made this _______day of _______2026, by and between the City of Rock Springs, 

Wyoming, a municipal corporation, hereinafter mentioned as the Owner and ______________________- hereinafter 

mentioned as the Contractor. 

         WITNESSETH, that the Contractor and the Owner, for the considerations stated herein, mutually agree as 

follows: 

1.The Contractor shall furnish all supervision, technical personnel, labor, materials, machinery, tools, 

equipment and services including utility and transportation services, and perform and complete all work 

required for the construction of the following general description: 

DESCRIPTION OF PROJECT: Aluminum Pigtail Retrofit Electrical Receptacle Upgrade 

For: Century Square Apartments located at 2125, 2145, 2165, 2185 Century Blvd, Gobel Grove 
Apartments located at 530 Gobel and Thompson Square Apartments located at 1410, 1415, 1420, 
1425, 1435, 1445, 1455, 1465 Thompson St. Rock Springs, WY 82901 
  
2.  The work to be done under this Contract shall begin within ten (10) days after Notice to Proceed and shall 

be fully completed by September 30, 2026, after the Award of Contract.  

  

3. The Owner shall pay the Contractor for the performance of this Contract the amount set forth in the bid 

schedule attached hereto, subject to any additions or deletions as may be included in the final estimate as 

prepared by the Housing Supervisor.  The Contractor shall receive and accept these payments in full 

compensation for everything performed under this contract and for all loss or damage arising out of the nature 

of the work, the action of the elements, and for unforeseen contingencies or difficulties encountered in the 

prosecution of the work. 

  

4.  The Contractor shall pay to the Owner as liquidated damages an amount of $500.00 per working day for 

failure to complete the project in the stipulated time. 

  

5. The general conditions of the Contract, the Bid Schedule, Specifications and Plans, together with this 

Agreement, form the Contract, and are as fully a part thereof as if hereto attached or herein repeated. 
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City of Rock Springs/Rock Springs Housing Authority 
Aluminum Pigtail Retrofit Electrical Receptacle Upgrade 
 
 

                                                                                                                   
FORM OF CONTRACT                                                 
  

     

6. THIS Agreement shall insure to the benefit to and be binding upon the legal representatives and successors 

of the City of Rock Springs and the Contractor respectively. 

 

7. CONTRACT AMOUNT: _________________________________________________ 

 

IN WITNESS WHEREOF, the parties hereto have caused this agreement to be executed the day and year first above 

written. 

 

ATTEST: CITY OF ROCK SPRINGS 

 

_______________________________________ ____________________________________ 

 

 

WITNESS: CONTRACTOR: 

 

_______________________________________ ____________________________________ 

 

 BY: _________________________________  
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General Conditions for Construction 
Contracts - Public Housing Programs 

 
 

 

U.S. Department of Housing and Urban
Development 
Office of Public and Indian Housing 
OMB Approval No. 2577-0157 (exp. 1/31/2027)   

Applicability. This form is applicable to any 
construction/development contract greater than $250,000. 
Public reporting burden for this collection of information is estimated to average 1.0 hours per response, including the time for reviewing instructions,         
searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Comments          
regarding the accuracy of this burden estimate and any suggestions for reducing this burden can be sent to the Reports Management Officer, Office of     
Policy Development and Research, REE, Department of Housing and Urban Development, 451 7th St SW, Room 4176, Washington, DC 20410-5000.    
When providing comments, please refer to OMB Approval No. 2577-0157. This form includes those clauses required by OMB's common rule on grantee  
procurement, implemented at HUD in 2 CFR 200, and those requirements set forth in Section 3 of the Housing and Urban Development Act of 1968 and   
its amendment by the Housing and Community Development Act of 1992, implemented by HUD at 24 CFR Part 75. The form is required for construction    
contracts awarded by Public Housing Agencies (PHAs). The form is used by Housing Authorities in solicitations to provide necessary contract clauses. If    
the form were not used, PHAs would be unable to enforce their contracts. Responses to the collection of information are required to obtain a benefit or to   
retain a benefit. The information requested does not lend itself to confidentiality. HUD may not conduct or sponsor, and a person is not required to respond 
to a collection of information unless it displays a currently valid OMB number. 
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Clause Page Clause Page 

1. Definitions 2   Administrative Requirements   
2. Contractor’s Responsibility for Work 2 25. Contract Period 9 
3. Architect’s Duties, Responsibilities and Authority 2 26. Order of Precedence 9 
4. Other Contracts 3 27. Payments 9 

  Construction Requirements   28. Contract Modifications 10 
5. Preconstruction Conference and Notice to Proceed 3 29. Changes 10 
6. Construction Progress Schedule 3 30. Suspension of Work 11 
7. Site Investigation and Conditions Affecting the Work 3 31. Disputes 11 
8. Differing Site Conditions 4 32. Default 11 
9. Specifications and Drawings for Construction 4 33. Liquidated 12 

10. As-Built Drawings 5 34. Termination of Convenience 12 
11. Material and Workmanship 5 35. Assignment of Contract 12 
12. Permits and Codes 5 36. Insurance 12 
13. Health, Safety, and Accident Prevention 6 37. Subcontracts 13 
14. Temporary Buildings and Transportation Materials 6 38. Subcontracting with Small and Minority Firms, Women’s 

Business Enterprise, and Labor Surplus Area Firms 
13 

15. Availability and Use of Utility Services 6 39. Equal Employment Opportunity 13 

16. Protection of Existing Vegetation, Structures,  
Equipment, Utilities, and Improvements 6 

40. Employment, Training, and Contracting Opportunities for 
Low-Income Persons, Section 3 of the Housing and 
Urban Development Act of 1968 

14 

17. Temporary Buildings and Transportation Materials 7 41. Interest of Members of Congress 15 
18. Clean Air and Water 7 42. Interest of Members, Officers, or Employees and 

Former Members, Officers, or Employees 
15 

19. Energy Efficiency 7 43. Limitations on Payments Made to Influence 15 
20. Inspection and Acceptance of Construction 7 44. Royalties and Patents 15 
21. Use and Possession Prior to 8 45. Examination and Retention of Contractor’s Records 15 
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24. Prohibition Against 9 48. Procurement of Recovered 19 
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1. Definitions (a) The Contractor shall furnish all necessary labor, 
materials, tools, equipment, and transportation necessary 

(a) “Architect” means the person or other entity engaged by for performance of the work. The Contractor shall also 
the PHA to perform architectural, engineering, design, furnish all necessary water, heat, light, and power not 
and other services related to the work as provided for in made available to the Contractor by the PHA pursuant to 
the contract. When a PHA uses an engineer to act in this the clause entitled Availability and Use of Utility Services 
capacity, the terms “architect” and “engineer” shall be herein. 
synonymous. The Architect shall serve as a technical (b) The Contractor shall perform on the site, and with its own 
representative of the Contracting Officer. The Architect’s organization, work equivalent to at least [ ] (12 percent 
authority is as set forth elsewhere in this contract. unless otherwise indicated) of the total amount of work to 

(b) “Contract” means the contract entered into between the be performed under the order. This percentage may be 
PHA and the Contractor. It includes the forms of Bid, the reduced by a supplemental agreement to this order if, 
Bid Bond, the Performance and Payment Bond or Bonds during performing the work, the Contractor requests a 
or other assurance of completion, the Certifications, reduction and the Contracting Officer determines that the 
Representations, and Other Statements of Bidders (form reduction would be to the advantage of the PHA. 
HUD-5370), these General Conditions of the Contract for (c) At all times during performance of this contract and until 
Construction (form HUD-5370), the applicable wage rate the work is completed and accepted, the Contractor shall 
determinations from the U.S. Department of Labor, any directly superintend the work or assign and have on the 
special conditions included elsewhere in the contract, the work site a competent superintendent who is satisfactory 
specifications, and drawings. It includes all formal to the Contracting Officer and has authority to act for the 
changes to any of those documents by addendum, Contractor. 
change order, or other modification. (d) The Contractor shall be responsible for all damages to 

(c) “Contracting Officer” means the person delegated the au- persons or property that occur as a result of the 
thority by the PHA to enter into, administer, and/or Contractor’s fault or negligence, and shall take proper 
terminate this contract and designated as such in writing safety and health precautions to protect the work, the 
to the Contractor. The term includes any successor workers, the public, and the property of others. The 
Contracting Officer and any duly authorized Contractor shall hold and save the PHA, its officers and 
representative of the Contracting Officer also designated agents, free and harmless from liability of any nature 
in writing. The Contracting Officer shall be deemed the occasioned by the Contractor’s performance. The 
authorized agent of the PHA in all dealings with the Contractor shall also be responsible for all materials 
Contractor. delivered and work performed until completion and 

(d) “Contractor” means the person or other entity entering acceptance of the entire work, except for any completed 
into the contract with the PHA to perform all of the work unit of work which may have been accepted under the 
required under the contract. contract. 

(e) “Drawings” means the drawings enumerated in the (e) The Contractor shall lay out the work from base lines and 
schedule of drawings contained in the Specifications and bench marks indicated on the drawings and be 
as described in the contract clause entitled Specifications responsible for all lines, levels, and measurements of all 
and Drawings for Construction herein. work executed under the contract. The Contractor shall 

(f) “HUD” means the United States of America acting through verify the figures before laying out the work and will be 
the Department of Housing and Urban Development held responsible for any error resulting from its failure to 
including the Secretary, or any other person designated to do so. 
act on its behalf. HUD has agreed, subject to the provisions of an (f) The Contractor shall confine all operations (including  
Annual Contributions Terms and Conditions (ACC), to storage of materials) on PHA premises to areas 
provide financial assistance to the PHA, which includes authorized or approved by the Contracting Officer. 
assistance in financing the work to be performed under (g) The Contractor shall at all times keep the work area, 
this contract. As defined elsewhere in these General including storage areas, free from accumulations of 
Conditions or the contract documents, the determination waste materials. After completing the work and before 
of HUD may be required to authorize changes in the work final inspection, the Contractor shall (1) remove from the 
or for release of funds to the PHA for payment to the premises all scaffolding, equipment, tools, and materials 
Contractor. Notwithstanding HUD’s role, nothing in this (including rejected materials) that are not the property of 
contract shall be construed to create any contractual the PHA and all rubbish caused by its work; (2) leave the 
relationship between the Contractor and HUD. work area in a clean, neat, and orderly condition 

(g) “Project” means the entire project, whether construction satisfactory to the Contracting Officer; (3) perform all 
or rehabilitation, the work for which is provided for in specified tests; and, (4) deliver the installation in 
whole or in part under this contract. complete and operating condition. 

(h) “PHA” means the Public Housing Agency organized (h) The Contractor’s responsibility will terminate when all 
under applicable state laws which is a party to this work has been completed, the final inspection made, and 
contract. the work accepted by the Contracting Officer. The 

(j) “Specifications” means the written description of the Contractor will then be released from further obligation 
technical requirements for construction and includes the except as required by the warranties specified elsewhere 
criteria and tests for determining whether the in the contract.  
requirements are met. 

(l) “Work” means materials, workmanship, and manufacture 3. Architect’s Duties, Responsibilities, and Authority 
and fabrication of components. 

(a) The Architect for this contract, and any successor, shall 
2. Contractor’s Responsibility for Work be designated in writing by the Contracting Officer. 
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(b) The Architect shall serve as the Contracting Officer’s 
technical representative with respect to architectural, 6. Construction Progress 
Schedule engineering, and design matters related to the work 
performed under the contract. The Architect may provide (a) The Contractor shall, within five days after the work 
direction on contract performance. Such direction shall be commences on the contract or another period of time 
within the scope of the contract and may not be of a determined by the Contracting Officer, prepare and 
nature which: (1) institutes additional work outside the submit to the Contracting Officer for approval three copies 
scope of the contract; (2) constitutes a change as defined of a practicable schedule showing the order in which the 
in the Changes clause herein; (3) causes an increase or Contractor proposes to perform the work, and the dates 
decrease in the cost of the contract; (4) alters the on which the Contractor contemplates starting and 
Construction Progress Schedule; or (5) changes any of completing the several salient features of the work 
the other express terms or conditions of the contract. (including acquiring labor, materials, and equipment). The 

(c) The Architect’s duties and responsibilities may include but schedule shall be in the form of a progress chart of 
shall not be limited to: suitable scale to indicate appropriately the percentage of 

(1) Making periodic visits to the work site, and on the work scheduled for completion by any given date during 
basis of his/her on-site inspections, issuing written the period. If the Contractor fails to submit a schedule 
reports to the PHA which shall include all observed within the time prescribed, the Contracting Officer may 
deficiencies. The Architect shall file a copy of the withhold approval of progress payments or take other 
report with the Contractor’s designated representative remedies under the contract until the Contractor submits 
at the site; the required schedule. 

(2) Making modifications in drawings and technical (b) The Contractor shall enter the actual progress on the 
specifications and assisting the Contracting Officer in chart as required by the Contracting Officer, and 
the preparation of change orders and other contract immediately deliver three copies of the annotated 
modifications for issuance by the Contracting Officer; schedule to the Contracting Officer. If the Contracting 

(3) Reviewing and making recommendations with respect Officer determines, upon the basis of inspection 
to - (i) the Contractor’s construction progress conducted pursuant to the clause entitled Inspection and 
schedules; (ii) the Contractor’s shop and detailed Acceptance of Construction, herein that the Contractor is 
drawings; (iii) the machinery, mechanical and other not meeting the approved schedule, the Contractor shall 
equipment and materials or other articles proposed take steps necessary to improve its progress, including 
for use by the Contractor; and, (iv) the Contractor’s those that may be required by the Contracting Officer, 
price breakdown and progress payment estimates; without additional cost to the PHA. In this circumstance, 
and, the Contracting Officer may require the Contractor to 

(4) Assisting in inspections, signing Certificates of increase the number of shifts, overtime operations, days 
Completion, and making recommendations with of work, and/or the amount of construction plant, and to 
respect to acceptance of work completed under the submit for approval any supplementary schedule or 
contract. schedules in chart form as the Contracting Officer deems 

necessary to demonstrate how the approved rate of 
4. Other Contracts progress will be regained. 

(c) Failure of the Contractor to comply with the requirements 
The PHA may undertake or award other contracts for of the Contracting Officer under this clause shall be 
additional work at or near the site of the work under this grounds for a determination by the Contracting Officer that 
contract. The Contractor shall fully cooperate with the the Contractor is not prosecuting the work with sufficient 
other contractors and with PHA employees and shall diligence to ensure completion within the time 
carefully adapt scheduling and performing the work under specified in the Contract. Upon making this 
this contract to accommodate the additional work, heeding determination, the Contracting Officer may terminate the 
any direction that may be provided by the Contracting Contractor’s right to proceed with the work, or any 
Officer. The Contractor shall not commit or permit any act separable part of it, in accordance with the Default clause 
that will interfere with the performance of work by any of this contract.  
other contractor or by PHA employees 

 7. Site Investigation and Conditions Affecting the Work Construction Requirements  
(a) The Contractor acknowledges that it has taken steps 

5. Pre-construction Conference and Notice to Proceed reasonably necessary to ascertain the nature and location 
of the work, and that it has investigated and satisfied itself 
(a) Within ten calendar days of contract execution, and prior as to the general and local conditions which can affect the 

to the commencement of work, the Contractor shall work or its cost, including but not limited to, (1) conditions 
attend a preconstruction conference with representatives bearing upon transportation, disposal, handling, and 
of the PHA, its Architect, and other interested parties storage of materials; (2) the availability of labor, water, 
convened by the PHA. The conference will serve to electric power, and roads;(3) uncertainties of weather, 
acquaint the participants with the general plan of the river stages, tides, or similar physical conditions at the 
construction operation and all other requirements of the site; (4) the conformation and conditions of the ground; 
contract. The PHA will provide the Contractor with the and (5) the character of equipment and facilities needed 
date, time, and place of the conference. preliminary to and during work performance. The 

(b) The contractor shall begin work upon receipt of a written Contractor also acknowledges that it has satisfied itself as 
Notice to Proceed from the Contracting Officer or to the character, quality, and quantity of surface and 
designee. The Contractor shall not begin work prior to subsurface materials or obstacles to be encountered 
receiving such notice. insofar as this information is 
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reasonably ascertainable from an inspection of the site, promptly submitted to the Contracting Officer, who shall 
including all exploratory work done by the PHA, as well 
as from the drawings and specifications made a part of 
this contract. Any failure of the Contractor to take the 
actions described and acknowledged in this paragraph 
will not relieve the Contractor from responsibility for 
estimating properly the difficulty and cost of successfully 
performing the work, or for proceeding to successfully 
perform the work without additional expense to the PHA. 

(b) The PHA assumes no responsibility for any conclusions 
or interpretations made by the Contractor based on the 
information made available by the PHA. Nor does the 
PHA assume responsibility for any understanding 
reached or representation made concerning conditions 
which can affect the work by any of its officers or agents 
before the execution of this contract, unless that 
understanding or representation is expressly stated in 
this contract. 

8. Differing Site Conditions 

(a) The Contractor shall promptly, and before the conditions 
are disturbed, give a written notice to the Contracting Officer 
of (1) subsurface or latent physical conditions at the site which 
differ materially from those indicated in this contract, or (2) 
unknown physical conditions at the site(s), of an unusual 
nature, which differ materially from those ordinarily 
encountered and generally recognized as inhering in work of 
the character provided for in the contract. 
(b) The Contracting Officer shall investigate the site 
conditions promptly after receiving the notice. Work shall not 
proceed at the affected site, except at the 

Contractor’s risk, until the Contracting Officer has 
provided written instructions to the Contractor. If the 
conditions do materially so differ and cause an increase 
or decrease in the Contractor’s cost of, or the time 
required for, performing any part of the work under this 
contract, whether or not changed as a result of the 
conditions, the Contractor shall file a claim in writing to 
the PHA within ten days after receipt of such instructions 
and, in any event, before proceeding with the work. An 
equitable adjustment in the contract price, the delivery 
schedule, or both shall be made under this clause and 
the contract modified in writing accordingly. 

(c) No request by the Contractor for an equitable 
adjustment to the contract under this clause shall be 
allowed, unless the Contractor has given the written notice 
required; provided, that the time prescribed in (a) above for 
giving written notice may be extended by the Contracting 
Officer. 
(d) No request by the Contractor for an equitable adjustment 
to the contract for differing site conditions shall be allowed if 
made after final payment under this contract. 

9. Specifications and Drawings for Construction 

(a) The Contractor shall keep on the work site a copy of the 
drawings and specifications and shall at all times give 
the Contracting Officer access thereto. Anything 
mentioned in the specifications and not shown on the 
drawings, or shown on the drawings and not mentioned 
in the specifications, shall be of like effect as if shown or 
mentioned in both. In case of difference between 
drawings and specifications, the specifications shall 
govern. In case of discrepancy in the figures, in the 
drawings, or in the specifications, the matter shall be  

promptly make a determination in writing. Any adjustment 
by the Contractor without such a determination shall be at 
its own risk and expense. The Contracting Officer shall 
furnish from time to time such detailed drawings and other 
information as considered necessary, unless 
otherwise provided. 

(b) Wherever in the specifications or upon the drawings the 
words “directed”, “required”, “ordered”, “designated”, 
“prescribed”, or words of like import are used, it shall be 
understood that the “direction”, “requirement”, “order”, 
“designation”, or “prescription”, of the Contracting Officer is 
intended and similarly the words “approved”, “acceptable”, 
“satisfactory”, or words of like import shall mean “approved 
by”, or “acceptable to”, or “satisfactory to” the Contracting 
Officer, unless otherwise expressly stated. 
(c) Where “as shown” “as indicated”, “as detailed”, or words  
of similar import are used, it shall be understood that the 

reference is made to the drawings accompanying this 
contract unless stated otherwise. The word “provided” as 
used herein shall be understood to mean “provide 
complete in place” that is “furnished and installed”. 

(d) “Shop drawings” means drawings, submitted to the PHA 
by the Contractor, subcontractor, or any lower tier 
subcontractor, showing in detail (1) the proposed fabrication 
and assembly of structural elements and (2) the installation 
(i.e., form, fit, and attachment details) of materials of 
equipment. It includes drawings, diagrams, layouts, 
schematics, descriptive literature, illustrations, schedules, 
performance and test data, and similar materials furnished by 
the Contractor to explain in detail specific portions of the work 
required by the contract. The PHA may duplicate, use, and 
disclose in any manner and for any purpose shop drawings 
delivered under this contract. 
(e) If this contract requires shop drawings, the Contractor 
shall coordinate all such drawings, and review them for 
accuracy, completeness, and compliance with other contract 
requirements and shall indicate its approval thereon as 
evidence of such coordination and review. Shop drawings 
submitted to the Contracting Officer without evidence of the 
Contractor’s approval may be returned for resubmission. 
The Contracting Officer will indicate an approval or 
disapproval of the shop drawings and if not approved as 
submitted shall indicate the PHA’s reasons therefore. Any 
work done before such approval shall be at the Contractor’s 
risk. Approval by the Contracting Officer shall not relieve the 
Contractor from responsibility for any errors or omissions in 
such drawings, nor from responsibility for complying with the 
requirements of this contract, except with respect to 
variations described and approved in accordance with (f) 
below. 
(f) If shop drawings show variations from the contract 
requirements, the Contractor shall describe such variations in 
writing, separate from the drawings, at the time of 
submission. If the Architect approves any such variation and 
the Contracting Officer concurs, the Contracting Officer shall 
issue an appropriate modification to the contract, except that, 
if the variation is minor or does not involve a change in price 
or in time of performance, a modification need not be issued. 
(g) It shall be the responsibility of the Contractor to make 
timely requests of the PHA for such large scale and full size 
drawings, color schemes, and other additional information, 
not already in his possession, which shall be 
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required in the planning and production of the work. Such machinery and mechanical and other equipment. 
requests may be submitted as the need arises, but each When required by this contract or by the Contracting 
such request shall be filed in ample time to permit Officer, the Contractor shall also obtain the 
appropriate action to be taken by all parties involved so Contracting Officer’s approval of the material or 
as to avoid delay. articles which the Contractor contemplates 

(h) The Contractor shall submit to the Contracting Officer for incorporating into the work. When requesting 
approval four copies (unless otherwise indicated) of all approval, the Contractor shall provide full information 
shop drawings as called for under the various headings concerning the material or articles. Machinery, 
of these specifications. Three sets (unless otherwise equipment, material, and articles that do not have the 
indicated) of all shop drawings, will be retained by the required approval shall be installed or used at the risk 
PHA and one set will be returned to the Contractor. As of subsequent rejection. 
required by the Contracting Officer, the Contractor, upon (2) When required by the specifications or the 
completing the work under this contract, shall furnish a Contracting Officer, the Contractor shall submit 
complete set of all shop drawings as finally approved. appropriately marked samples (and certificates 
These drawings shall show all changes and revisions related to them) for approval at the Contractor’s 
made up to the time the work is completed and accepted. expense, with all shipping charges prepaid. The 

(i) This clause shall be included in all subcontracts at any tier. Contractor shall label, or otherwise properly mark on 
It shall be the responsibility of the Contractor to ensure the container, the material or product represented, its 
that all shop drawings prepared by subcontractors are place of origin, the name of the producer, the 
submitted to the Contracting Officer. Contractor’s name, and the identification of the 

construction project for which the material or product 
10. As-Built Drawings is intended to be used. 

(3) Certificates shall be submitted in triplicate, describing 
(a) “As-built drawings,” as used in this clause, means each sample submitted for approval and certifying 

drawings submitted by the Contractor or subcontractor at that the material, equipment or accessory complies 
any tier to show the construction of a particular structure with contract requirements. The certificates shall 
or work as actually completed under the contract. “As-built include the name and brand of the product, name of 
drawings” shall be synonymous with “Record manufacturer, and the location where produced. 
drawings.” (4) Approval of a sample shall not constitute a waiver of 

(b) As required by the Contracting Officer, the Contractor the PHA right to demand full compliance with contract 
shall provide the Contracting Officer accurate information requirements. Materials, equipment and accessories 
to be used in the preparation of permanent as-built may be rejected for cause even though samples have 
drawings. For this purpose, the Contractor shall record on been approved. 
one set of contract drawings all changes from the (5) Wherever materials are required to comply with 
installations originally indicated, and record final locations recognized standards or specifications, such 
of underground lines by depth from finish grade and by specifications shall be accepted as establishing the 
accurate horizontal offset distances to permanent surface technical qualities and testing methods, but shall not 
improvements such as buildings, curbs, or edges of govern the number of tests required to be made nor 
walks. modify other contract requirements. The Contracting 

(c) This clause shall be included in all subcontracts at any Officer may require laboratory test reports on items 
tier. It shall be the responsibility of the Contractor to submitted for approval or may approve materials on 
ensure that all as-built drawings prepared by the basis of data submitted in certificates with 
subcontractors are submitted to the Contracting Officer. samples. Check tests will be made on materials 

delivered for use only as frequently as the Contracting 
11. Material and Workmanship Officer determines necessary to insure compliance of 

materials with the specifications. The Contractor will  
(a) All equipment, material, and articles furnished under this assume all costs of retesting materials which fail to 

contract shall be new and of the most suitable grade for meet contract requirements and/or testing materials 
the purpose intended, unless otherwise specifically offered in substitution for those found deficient. 
provided in this contract. References in the contract to (6) After approval, samples will be kept in the Project 
equipment, material, articles, or patented processes by office until completion of work. They may be built into 
trade name, make, or catalog number, shall be regarded the work after a substantial quantity of the materials 
as establishing a standard of quality and shall not be they represent has been built in and accepted. 
construed as limiting competition. The Contractor may, at (c) Requirements concerning lead-based paint. The 
its option, use any equipment, material, article, or Contractor shall comply with the requirements concerning 
process that, in the judgment of, and as approved by the lead-based paint contained in the Lead-Based Paint 
Contracting Officer, is equal to that named in the Poisoning Prevention Act (42 U.S.C. 4821-4846) as 
specifications, unless otherwise specifically provided in implemented by 24 CFR Part 35. 
this contract. 

(b) Approval of equipment and materials. 12. Permits and Codes  
(1) The Contractor shall obtain the Contracting Officer’s 

approval of the machinery and mechanical and other (a) The Contractor shall give all notices and comply with all 
equipment to be incorporated into the work. When applicable laws, ordinances, codes, rules and regulations. 
requesting approval, the Contractor shall furnish to the Notwithstanding the requirement of the Contractor to 
Contracting Officer the name of the manufacturer, the comply with the drawings and specifications in the 
model number, and other information concerning the contract, all work installed shall comply with all applicable 
performance, capacity, nature, and rating of the codes and regulations as amended by any 
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waivers. Before installing the work, the Contractor shall 
examine the drawings and the specifications for 14. Temporary Heating  
compliance with applicable codes and regulations 
bearing on the work and shall immediately report any The Contractor shall provide and pay for temporary 
discrepancy it may discover to the Contracting Officer. heating, covering, and enclosures necessary to properly 
Where the requirements of the drawings and protect all work and materials against damage by 
specifications fail to comply with the applicable code or dampness and cold, to dry out the work, and to facilitate 
regulation, the Contracting Officer shall modify the the completion of the work. Any permanent heating 
contract by change order pursuant to the clause entitled equipment used shall be turned over to the PHA in the 
Changes herein to conform to the code or regulation. condition and at the time required by the specifications. 

(b) The Contractor shall secure and pay for all permits, fees, 
and licenses necessary for the proper execution and 15. Availability and Use of Utility Services 
completion of the work. Where the PHA can arrange for 
the issuance of all or part of these permits, fees and (a) The PHA shall make all reasonably required amounts of 
licenses, without cost to the Contractor, the contract utilities available to the Contractor from existing outlets 
amount shall be reduced accordingly. and supplies, as specified in the contract. Unless 

otherwise provided in the contract, the amount of each 
13. Health, Safety, and Accident Prevention utility service consumed shall be charged to or paid for by 

the Contractor at prevailing rates charged to the PHA or, 
(a) In performing this contract, the Contractor shall: where the utility is produced by the PHA, at reasonable 

(1) Ensure that no laborer or mechanic shall be required rates determined by the Contracting Officer. The 
to work in surroundings or under working conditions Contractor shall carefully conserve any utilities furnished 
which are unsanitary, hazardous, or dangerous to without charge. 
his/her health and/or safety as determined under (b) The Contractor, at its expense and in a manner 
construction safety and health standards promulgated satisfactory to the Contracting Officer, shall install and 
by the Secretary of Labor by regulation; maintain all necessary temporary connections and 

(2) Protect the lives, health, and safety of other persons; distribution lines, and all meters required to measure the 
(3) Prevent damage to property, materials, supplies, and amount of each utility used for the purpose of 

equipment; and, determining charges. Before final acceptance of the work 
(4) Avoid work interruptions. by the PHA, the Contractor shall remove all the 
(b) For these purposes, the Contractor shall: temporary connections, distribution lines, meters, and 

(1) Comply with regulations and standards issued by the associated paraphernalia. 
Secretary of Labor at 29 CFR Part 1926. Failure to 
comply may result in imposition of sanctions pursuant 16. Protection of Existing Vegetation, Structures, 
to the Contract Work Hours and Safety Standards Act Equipment, Utilities, and Improvements 
(Public Law 91-54, 83 Stat. 96), 40 U.S.C. 3701 et 
seq.; and (a) The Contractor shall preserve and protect all structures, 

(2) Include the terms of this clause in every subcontract equipment, and vegetation (such as trees, shrubs, and 
so that such terms will be binding on each grass) on or adjacent to the work site, which are not to be 
subcontractor. removed under this contract, and which do not 

(c) The Contractor shall maintain an accurate record of unreasonably interfere with the work required under this 
exposure data on all accidents incident to work performed contract. 
under this contract resulting in death, traumatic injury, (b) The Contractor shall only remove trees when specifically 
occupational disease, or damage to property, materials, authorized to do so, and shall avoid damaging vegetation 
supplies, or equipment, and shall report this data in the that will remain in place. If any limbs or branches of trees 
manner prescribed by 29 CFR Part are broken during performance of this contract, or by the 
1904. careless operation of equipment, or by workmen, the 

(d) The Contracting Officer shall notify the Contractor of any Contractor shall trim those limbs or branches with a clean 
noncompliance with these requirements and of the cut and paint the cut with a tree-pruning compound as 
corrective action required. This notice, when delivered to directed by the Contracting Officer. 
the Contractor or the Contractor’s representative at the (c) The Contractor shall protect from damage all existing 
site of the work, shall be deemed sufficient notice of the improvements and utilities (1) at or near the work site and 
noncompliance and corrective action required. After (2) on adjacent property of a third party, the locations of 
receiving the notice, the Contractor shall immediately which are made known to or should be known by the 
take corrective action. If the Contractor fails or refuses to Contractor. Prior to disturbing the ground at the 
take corrective action promptly, the Contracting Officer construction site, the Contractor shall ensure that all 
may issue an order stopping all or part of the work until underground utility lines are clearly marked. 
satisfactory corrective action has been taken. The (d) The Contractor shall shore up, brace, underpin, secure, 
Contractor shall not base any claim or request for and protect as necessary all foundations and other parts 
equitable adjustment for additional time or money on any of existing structures adjacent to, adjoining, and in the 
stop order issued under these circumstances. vicinity of the site, which may be affected by the 

(e) The Contractor shall be responsible for its subcontractors’ excavations or other operations connected with the 
compliance with the provisions of this clause. The construction of the project. 
Contractor shall take such action with respect to any (e) Any equipment temporarily removed as a result of work 
subcontract as the PHA, the Secretary of Housing and under this contract shall be protected, cleaned, and 
Urban Development, or the Secretary of Labor shall replaced in the same condition as at the time of award of 
direct as a means of enforcing such provisions. this contract. 
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(f) New work which connects to existing work shall The contactor shall comply with the Clean Air Act, as 
correspond in all respects with that to which it connects amended, 42 USC 7401 et seq., the Federal Water 
and/or be similar to existing work unless otherwise Pollution Control Water Act, as amended, 33 U.S.C. 1251 
required by the specifications. et seq., and standards issued pursuant thereto in the 

(g) No structural members shall be altered or in any way facilities in which this contract is to be performed. 
weakened without the written authorization of the 

Contracting Officer, unless such work is clearly specified 19. Energy Efficiency  
in the plans or specifications. 

(h) If the removal of the existing work exposes discolored or The Contractor shall comply with mandatory standards 
unfinished surfaces, or work out of alignment, such and policies relating to energy efficiency which are 
surfaces shall be refinished, or the material replaced as contained in the energy conservation plan issued in 
necessary to make the continuous work uniform and compliance with the Energy Policy and Conservation Act 
harmonious. This, however, shall not be construed to (Pub.L. 94-163) for the State in which the work under the 
require the refinishing or reconstruction of dissimilar contract is performed.  
finishes previously exposed, or finished surfaces in good 
condition, but in different planes or on different levels 20. Inspection and Acceptance of 
Construction when brought together by the removal of intervening 
work, unless such refinishing or reconstruction is (a) Definitions. As used in this clause - 
specified in the plans or specifications. (1) “Acceptance” means the act of an authorized 

(i) The Contractor shall give all required notices to any representative of the PHA by which the PHA approves 
adjoining or adjacent property owner or other party before and assumes ownership of the work performed under this 
the commencement of any work. contract. Acceptance may be partial or complete. 

(j) The Contractor shall indemnify and save harmless the (2) “Inspection” means examining and testing the work 
PHA from any damages on account of settlement or the performed under the contract (including, when 
loss of lateral support of adjoining property, any damages appropriate, raw materials, equipment, components, and 
from changes in topography affecting drainage, and from intermediate assemblies) to determine whether it 
all loss or expense and all damages for which the PHA conforms to contract requirements. 
may become liable in consequence of such injury or (3) “Testing” means that element of inspection that 
damage to adjoining and adjacent structures and their determines the properties or elements, including 
premises. functional operation of materials, equipment, or their 

(k) The Contractor shall repair any damage to vegetation, components, by the application of established scientific 
structures, equipment, utilities, or improvements, principles and procedures. 
including those that are the property of a third party, (b) The Contractor shall maintain an adequate inspection 
resulting from failure to comply with the requirements of system and perform such inspections as will ensure that 
this contract or failure to exercise reasonable care in the work performed under the contract conforms to 
performing the work. If the Contractor fails or refuses to contract requirements. All work is subject to PHA 
repair the damage promptly, the Contracting Officer may inspection and test at all places and at all reasonable 
have the necessary work performed and charge the cost times before acceptance to ensure strict compliance with 
to the Contractor. the terms of the contract. 

(c) PHA inspections and tests are for the sole benefit of the 
17. Temporary Buildings and Transportation of Materials PHA and do not: (1) relieve the Contractor of 

responsibility for providing adequate quality control 
(a) Temporary buildings (e.g., storage sheds, shops, offices, measures; (2) relieve the Contractor of responsibility for 

sanitary facilities) and utilities may be erected by the loss or damage of the material before acceptance; (3) 
Contractor only with the approval of the Contracting constitute or imply acceptance; or, (4) affect the 
Officer and shall be built with labor and materials continuing rights of the PHA after acceptance of the 
furnished by the Contractor without expense to the PHA. completed work under paragraph (j) below. 
The temporary buildings and utilities shall remain the (d) The presence or absence of the PHA inspector does not 
property of the Contractor and shall be removed by the relieve the Contractor from any contract requirement, nor 
Contractor at its expense upon completion of the work. is the inspector authorized to change any term or 
With the written consent of the Contracting Officer, the condition of the specifications without the Contracting 
buildings and utilities may be abandoned and need not Officer’s written authorization. All instructions and 
be removed. approvals with respect to the work shall be given to the 

(b) The Contractor shall, as directed by the Contracting Contractor by the Contracting Officer. 
Officer, use only established roadways, or use temporary (e) The Contractor shall promptly furnish, without additional 
roadways constructed by the Contractor when and as charge, all facilities, labor, and material reasonably 
authorized by the Contracting Officer. When materials are needed for performing such safe and convenient 
transported in prosecuting the work, vehicles shall not be inspections and tests as may be required by the 
loaded beyond the loading capacity recommended by the Contracting Officer. The PHA may charge to the 
manufacturer of the vehicle or prescribed by any federal, Contractor any additional cost of inspection or test when 
state, or local law or regulation. When it is necessary to work is not ready at the time specified by the Contractor 
cross curbs or sidewalks, the Contractor shall protect them for inspection or test, or when prior rejection makes 
from damage. The Contractor shall repair or pay for the reinspection or retest necessary. The PHA shall perform 
repair of any damaged curbs, sidewalks, or roads. all inspections and tests in a manner that will not 

unnecessarily delay the work. Special, full size, and 
18. Clean Air and Water performance tests shall be performed as described in the 

contract. 
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(f) The PHA may conduct routine inspections of the occupied without proper remuneration therefore. If prior 
construction site on a daily basis. possession or use by the PHA delays the progress of the 

(g) The Contractor shall, without charge, replace or correct work or causes additional expense to the Contractor, an 
work found by the PHA not to conform to contract equitable adjustment shall be made in the contract price 
requirements, unless the PHA decides that it is in its or the time of completion, and the contract shall be 
interest to accept the work with an appropriate modified in writing accordingly. 
adjustment in contract price. The Contractor shall 
promptly segregate and remove rejected material from 22. Warranty of Title  
the premises. 

(h) If the Contractor does not promptly replace or correct The Contractor warrants good title to all materials, 
rejected work, the PHA may (1) by contract or otherwise, supplies, and equipment incorporated in the work and 
replace or correct the work and charge the cost to the agrees to deliver the premises together with all 
Contractor, or (2) terminate for default the Contractor’s improvements thereon free from any claims, liens or 
right to proceed. charges, and agrees further that neither it nor any other 

(i) If any work requiring inspection is covered up without ap- person, firm or corporation shall have any right to a lien 
proval of the PHA, it must, if requested by the Contracting upon the premises or anything appurtenant thereto. 
Officer, be uncovered at the expense of the Contractor. If 
at any time before final acceptance of the entire work, the 23. Warranty of 
Construction PHA considers it necessary or advisable, to examine 
work already completed by removing or tearing it out, the (a) In addition to any other warranties in this contract, the 
Contractor, shall on request, promptly furnish all Contractor warrants, except as provided in paragraph (j) 
necessary facilities, labor, and material. If such work is of this clause, that work performed under this contract 
found to be defective or nonconforming in any material conforms to the contract requirements and is free of any 
respect due to the fault of the Contractor or its defect in equipment, material, or workmanship performed 
subcontractors, the Contractor shall defray all the by the Contractor or any subcontractor or supplier at any 
expenses of the examination and of satisfactory tier. This warranty shall continue for a period of  __________   
reconstruction. If, however, such work is found to meet (one year unless otherwise indicated) from the date of final 
the requirements of the contract, the Contracting Officer acceptance of the work. If the PHA takes possession of 
shall make an equitable adjustment to cover the cost of any part of the work before final acceptance, this warranty 
the examination and reconstruction, including, if shall continue for a period of (one year unless otherwise 
completion of the work was thereby delayed, an indicated) from the date that the PHA takes 
extension of time. possession. 

(j) The Contractor shall notify the Contracting Officer, in (b) The Contractor shall remedy, at the Contractor’s 
writing, as to the date when in its opinion all or a expense, any failure to conform, or any defect. In 
designated portion of the work will be substantially addition, the Contractor shall remedy, at the Contractor’s 
completed and ready for inspection. If the Architect expense, any damage to PHA-owned or controlled real or 
determines that the state of preparedness is as personal property when the damage is the result of— 
represented, the PHA will promptly arrange for the (1) The Contractor’s failure to conform to contract require-  
inspection. Unless otherwise specified in the contract, the merits; or 
PHA shall accept, as soon as practicable after completion (2) Any defects of equipment, material, workmanship or 
and inspection, all work required by the contract or that design furnished by the Contractor. 
portion of the work the Contracting Officer determines and (c) The Contractor shall restore any work damaged in 
designates can be accepted separately. Acceptance shall fulfilling the terms and conditions of this clause. The 
be final and conclusive except for latent defects, fraud, Contractor’s warranty with respect to work repaired or 
gross mistakes amounting to fraud, or the PHA’s right replaced will run for (one year unless otherwise indicated) 
under any warranty or guarantee. from the date of repair or replacement. 

(d) The Contracting Officer shall notify the Contractor, in 
21. Use and Possession Prior to Completion writing, within a reasonable time after the discovery of 

any failure, defect or damage. 
(a) The PHA shall have the right to take possession of or use (e) If the Contractor fails to remedy any failure, defect, or 

any completed or partially completed part of the work. damage within a reasonable time after receipt of notice, 
Before taking possession of or using any work, the the PHA shall have the right to replace, repair or 
Contracting Officer shall furnish the Contractor a list of otherwise remedy the failure, defect, or damage at the 
items of work remaining to be performed or corrected on Contractor’s expense. 
those portions of the work that the PHA intends to take (f) With respect to all warranties, express or implied, from 
possession of or use. However, failure of the Contracting subcontractors, manufacturers, or suppliers for work 
Officer to list any item of work shall not relieve the performed and materials furnished under this contract, 
Contractor of responsibility for complying with the terms of the Contractor shall: 
the contract. The PHA’s possession or use shall not be (1) Obtain all warranties that would be given in normal 
deemed an acceptance of any work under the contract. commercial practice; 

(b) While the PHA has such possession or use, the (2) Require all warranties to be executed in writing, for the 
Contractor shall be relieved of the responsibility for (1) the benefit of the PHA; and, 
loss of or damage to the work resulting from the PHA’s (3) Enforce all warranties for the benefit of the PHA. 
possession or use, notwithstanding the terms of the (g) In the event the Contractor’s warranty under paragraph 
clause entitled Permits and Codes herein; (2) all (a) of this clause has expired, the PHA may bring suit at 
maintenance costs on the areas occupied; and, (3) its own expense to enforce a subcontractor’s, 
furnishing heat, light, power, and water used in the areas manufacturer’s or supplier’s warranty. 
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Administrative Requirements 

(h) Unless a defect is caused by the negligence of the basis for determining progress payments. The breakdown 
Contractor or subcontractor or supplier at any tier, the shall be approved by the Contracting Officer and must be 
Contractor shall not be liable for the repair of any defect of acceptable to HUD. If the contract covers more than one 
material or design furnished by the PHA nor for the repair project, the Contractor shall furnish a separate 
of any damage that results from any defect in PHA breakdown for each. The values and quantities employed 
furnished material or design. in making up this breakdown are for determining the 

(i) Notwithstanding any provisions herein to the contrary, the amount of progress payments and shall not be construed 
establishment of the time periods in paragraphs (a) and as a basis for additions to or deductions from the contract 
(c) above relate only to the specific obligation of the price. The Contractor shall prorate its overhead and profit 
Contractor to correct the work, and have no relationship over the construction period of the contract. 
to the time within which its obligation to comply with the (d) The Contractor shall submit, on forms provided by the 
contract may be sought to be enforced, nor to the time PHA, periodic estimates showing the value of the work 
within which proceedings may be commenced to performed during each period based upon the approved 
establish the Contractor’s liability with respect to its 
obligation other than specifically to correct the work. submitted not later than ___________  days in advance of 

(j) This warranty shall not limit the PHA’s rights under the the date set for payment and are subject to correction and 
Inspection and Acceptance of Construction clause of this revision as required. The estimates must be approved by 
contract with respect to latent defects, gross mistakes or the Contracting Officer with the concurrence of the 
fraud. Architect prior to payment. If the contract covers more 

than one project, the Contractor shall furnish a 
24. Prohibition Against Liens separate progress payment estimate for each. 

(e) Along with each request for progress payments and the 
The Contractor is prohibited from placing a lien on the required estimates, the Contractor shall furnish the 
PHA’s property. This prohibition shall apply to all following certification, or payment shall not be made: I 
subcontractors at any tier and all materials suppliers. hereby certify, to the best of my knowledge and belief, 

that: 
(1) The amounts requested are only for performance in 

accordance with the specifications, terms, and 
25. Contract Period conditions of the contract; 

(2) Payments to subcontractors and suppliers have been 
made from previous payments received under the 

this contract within calendar days of the contract, and timely payments will be made from the 
effective date of the contract, or within the time schedule proceeds of the payment covered by this certification, 
established in the notice to proceed issued by the in accordance with subcontract agreements; and, 
Contracting Officer. (3) This request for progress payments does not include 

any amounts which the prime contractor intends to 
26. Order of Provisions withhold or retain from a subcontractor or supplier in 
accordance with the terms and conditions of the 

In the event of a conflict between these General subcontract. 
Conditions and the Specifications, the General 
Conditions shall prevail. In the event of a conflict between 
the contract and any applicable state or local law or Name: 
regulation, the state or local law or regulation shall 
prevail; provided that such state or local law or regulation 
does not conflict with, or is less restrictive than applicable Title: 
federal law, regulation, or Executive Order. In the event of 
such a conflict, applicable federal law, regulation, and 
Executive Order shall prevail. Date: 

27. Payments (f) Except as otherwise provided in State law, the PHA shall 
retain ten (10) percent of the amount of progress 
(a) The PHA shall pay the Contractor the price as provided in payments until completion and acceptance of all work 

this contract. under the contract; except, that if upon completion of 50 
(b) The PHA shall make progress payments approximately percent of the work, the Contracting Officer, after 

every 30 days as the work proceeds, on estimates of consulting with the Architect, determines that the 
work accomplished which meets the standards of quality Contractor’s performance and progress are satisfactory, 
established under the contract, as approved by the the PHA may make the remaining payments in full for the 
Contracting Officer. The PHA may, subject to written work subsequently completed. If the Contracting Officer 
determination and approval of the Contracting Officer, subsequently determines that the Contractor’s 
make more frequent payments to contractors which are performance and progress are unsatisfactory, the PHA 
qualified small businesses. shall reinstate the ten (10) percent (or other percentage 

(c) Before the first progress payment under this contract, the as provided in State law) retainage until such time as the 
Contractor shall furnish, in such detail as requested by Contracting Officer determines that performance and 
the Contracting Officer, a breakdown of the total contract progress are satisfactory. 
price showing the amount included therein for each (g) The Contracting Officer may authorize material delivered 
principal category of the work, which shall substantiate on the site and preparatory work done to be taken into 
the payment amount requested in order to provide a consideration when computing progress payments. 
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Material delivered to the Contractor at locations other than responsibilities of the parties (e.g., change in the PHA 
the site may also be taken into consideration if the address). All other contract modifications shall be in the 
Contractor furnishes satisfactory evidence that (1) it has form of supplemental agreements signed by the 
acquired title to such material; (2) the material is properly Contractor and the Contracting Officer. 
stored in a bonded warehouse, storage yard, or similar (c) When a proposed modification requires the approval of 
suitable place as may be approved by the Contracting HUD prior to its issuance (e.g., a change order that 
Officer; (3) the material is insured to cover its full value; exceeds the PHA’s approved threshold), such 
and (4) the material will be used to perform this contract. modification shall not be effective until the required 
Before any progress payment which includes delivered approval is received by the PHA. 
material is made, the Contractor shall furnish such 
documentation as the Contracting Officer may require to 29. Changes  
assure the protection of the PHA’s interest in such 
materials. The Contractor shall remain responsible for (a) The Contracting Officer may, at any time, without notice 
such stored material notwithstanding the transfer of title to the sureties, by written order designated or indicated 
to the PHA. to be a change order, make changes in the work within 

(h) All material and work covered by progress payments the general scope of the contract including changes: 
made shall, at the time of payment become the sole (1) In the specifications (including drawings and designs); 
property of the PHA, but this shall not be construed as (1) (2) In the method or manner of performance of the work; 
relieving the Contractor from the sole responsibility for all (3) PHA-furnished facilities, equipment, materials, 
material and work upon which payments have been made services, or site; or, 
or the restoration of any damaged work; or, (2) waiving the (4) Directing the acceleration in the performance of the 
right of the PHA to require the fulfillment of all of the terms work. 
of the contract. In the event the work of the Contractor has (b) Any other written order or oral order (which, as used in 
been damaged by other contractors or persons other than this paragraph (b), includes direction, instruction, 
employees of the PHA in the course of their employment, interpretation, or determination) from the Contracting 
the Contractor shall restore such damaged work without Officer that causes a change shall be treated as a 
cost to the PHA and to seek redress for its damage only change order under this clause; provided, that the 
from those who directly Contractor gives the Contracting Officer written notice 
caused it. stating (1) the date, circumstances and source of the 

(i) The PHA shall make the final payment due the Contractor order and (2) that the Contractor regards the order as a 
under this contract after (1) completion and final change order. 
acceptance of all work; and (2) presentation of release of (c) Except as provided in this clause, no order, statement or 
all claims against the PHA arising by virtue of this contract, conduct of the Contracting Officer shall be treated as a 
other than claims, in stated amounts, that the Contractor change under this clause or entitle the Contractor to an 
has specifically excepted from the operation of the release. equitable adjustment. 
Each such exception shall embrace no more than one (d) If any change under this clause causes an increase or 
claim, the basis and scope of which shall be clearly decrease in the Contractor’s cost of, or the time required 
defined. The amounts for such excepted claims shall not for the performance of any part of the work under this 
be included in the request for final payment. A release may contract, whether or not changed by any such order, the 
also be required of the assignee if the Contractor’s claim to Contracting Officer shall make an equitable adjustment 
amounts payable under this contract and modify the contract in writing. However, except for a 
has been assigned. adjustment based on defective specifications, no proposal 

(j) Prior to making any payment, the Contracting Officer may for any change under paragraph (b) above shall be 
require the Contractor to furnish receipts or other allowed for any costs incurred more than 20 days (5 days 
evidence of payment from all persons performing work for oral orders) before the Contractor gives written notice 
and supplying material to the Contractor, if the as required. In the case of defective specifications for 
Contracting Officer determines such evidence is which the PHA is responsible, the equitable adjustment 
necessary to substantiate claimed costs. shall include any increased cost reasonably incurred by 

(k) The PHA shall not; (1) determine or adjust any claims for the Contractor in attempting to comply with 
payment or disputes arising there under between the the defective specifications. 
Contractor and its subcontractors or material suppliers; (e) The Contractor must assert its right to an adjustment 
or, (2) withhold any moneys for the protection of the under this clause within 30 days after (1) receipt of a 
subcontractors or material suppliers. The failure or written change order under paragraph (a) of this clause, 
refusal of the PHA to withhold moneys from the or (2) the furnishing of a written notice under paragraph 
Contractor shall in nowise impair the obligations of any (b) of this clause, by submitting a written statement 
surety or sureties under any bonds furnished under this describing the general nature and the amount of the 
contract. proposal. If the facts justify it, the Contracting Officer may 

extend the period for submission. The proposal may be 
28. Contract Modifications included in the notice required under paragraph (b) 

above. No proposal by the Contractor for an equitable 
(a) Only the Contracting Officer has authority to modify any adjustment shall be allowed if asserted after final 

term or condition of this contract. Any contract payment under this contract. 
modification shall be authorized in writing. (f) The Contractor’s written proposal for equitable 

(b) The Contracting Officer may modify the contract adjustment shall be submitted in the form of a lump sum 
unilaterally (1) pursuant to a specific authorization stated proposal supported with an itemized breakdown of all 
in a contract clause (e.g., Changes); or (2) for increases and decreases in the contract in at least the 
administrative matters which do not change the rights or following details: 
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(1) Direct Costs. Materials (list individual items, the been so suspended, delayed, or interrupted by any other 
quantity and unit cost of each, and the aggregate cause, including the fault or negligence of the Contractor 
cost); Transportation and delivery costs associated or for which any equitable adjustment is provided for or 
with materials; Labor breakdowns by hours or unit excluded under any other provision of this contract. 
costs (identified with specific work to be performed); (c) A claim under this clause shall not be allowed (1) for any 
Construction equipment exclusively necessary for the costs incurred more than 20 days before the Contractor 
change; Costs of preparation and/ or revision to shop shall have notified the Contracting Officer in writing of 
drawings resulting from the change; Worker’s the act or failure to act involved (but this requirement 
Compensation and Public Liability Insurance; shall not apply as to a claim resulting from a suspension 
Employment taxes under FICA and FUTA; and, Bond order); and, (2) unless the claim, in an amount stated, is 
Costs when size of change warrants revision. asserted in writing as soon as practicable after the 

(2) Indirect Costs. Indirect costs may include overhead, termination of the suspension, delay, or interruption, but 
general and administrative expenses, and fringe not later than the date of final payment under the 
benefits not normally treated as direct costs. contract. 

(3) Profit. The amount of profit shall be negotiated and 
may vary according to the nature, extent, and 31. Disputes  
complexity of the work required by the change. The 

allowability of the direct and indirect costs shall be (a) “Claim,” as used in this clause, means a written demand 
determined in accordance with the Contract Cost or written assertion by one of the contracting parties 
Principles and Procedures for Commercial Firms in Part seeking, as a matter of right, the payment of money in a 
31 of the Federal Acquisition Regulation (48 CFR 1-31), sum certain, the adjustment or interpretation of contract 
as implemented by HUD Handbook 2210.18, in effect on terms, or other relief arising under or relating to the 
the date of this contract. The Contractor shall not be contract. A claim arising under the contract, unlike a 
allowed a profit on the profit received by any claim relating to the contract, is a claim that can be 
subcontractor. Equitable adjustments for deleted work resolved under a contract clause that provides for the 
shall include a credit for profit and may include a credit for relief sought by the claimant. A voucher, invoice, or other 
indirect costs. On proposals covering both increases and routine request for payment that is not in dispute when 
decreases in the amount of the contract, the application of submitted is not a claim. The submission may be 
indirect costs and profit shall be on the net-change in converted to a claim by complying with the requirements 
direct costs for the Contractor or subcontractor of this clause, if it is disputed either as to liability or 
performing the work. amount or is not acted upon in a reasonable time. 

(g) The Contractor shall include in the proposal its request (b) Except for disputes arising under the clauses entitled 
for time extension (if any), and shall include sufficient Labor Standards - Davis Bacon and Related Acts, herein, 
information and dates to demonstrate whether and to all disputes arising under or relating to this contract, 
what extent the change will delay the completion of the including any claims for damages for the alleged breach 
contract in its entirety. thereof which are not disposed of by agreement, shall be 

(h) The Contracting Officer shall act on proposals within 30 resolved under this clause. 
days after their receipt, or notify the Contractor of the (c) All claims by the Contractor shall be made in writing and 
date when such action will be taken. submitted to the Contracting Officer for a written decision. 

(i) Failure to reach an agreement on any proposal shall be a A claim by the PHA against the Contractor shall be 
dispute under the clause entitled Disputes herein. subject to a written decision by the Contracting Officer. 
Nothing in this clause, however, shall excuse the (d) The Contracting Officer shall, within 60 (unless otherwise 
Contractor from proceeding with the contract as changed. indicated) days after receipt of the request, decide the 

(j) Except in an emergency endangering life or property, no claim or notify the Contractor of the date by which the 
change shall be made by the Contractor without a prior decision will be made. 
order from the Contracting Officer. (e) The Contracting Officer’s decision shall be final unless 

the Contractor (1) appeals in writing to a higher level in 
30. Suspension of Work the PHA in accordance with the PHA’s policy and 

procedures, (2) refers the appeal to an independent 
(a) The Contracting Officer may order the Contractor in mediator or arbitrator, or (3) files suit in a court of 

writing to suspend, delay, or interrupt all or any part of the competent jurisdiction. Such appeal must be made within 
work of this contract for the period of time that the (30 unless otherwise indicated) days after receipt of the 

Contracting Officer determines appropriate for the Contracting Officer’s decision. 
convenience of the PHA. (f) The Contractor shall proceed diligently with performance 

(b) If the performance of all or any part of the work is, for an of this contract, pending final resolution of any request for 
unreasonable period of time, suspended, delayed, or relief, claim, appeal, or action arising under or relating to 
interrupted (1) by an act of the Contracting Officer in the the contract, and comply with any decision of the 
administration of this contract, or (2) by the Contracting Contracting Officer.  
Officer’s failure to act within the time specified (or within a 
reasonable time if not specified) in this contract an 32. Default  
adjustment shall be made for any increase in the cost of 
performance of the contract (excluding profit) necessarily (a) If the Contractor refuses or fails to prosecute the work, or 
caused by such unreasonable suspension, delay, or any separable part thereof, with the diligence that will 
interruption and the contract modified in writing insure its completion within the time specified in this 
accordingly. However, no adjustment shall be made contract, or any extension thereof, or fails to complete 
under this clause for any suspension, delay, or said work within this time, the Contracting Officer may, by 
interruption to the extent that performance would have written notice to the Contractor, terminate the right to 
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proceed with the work (or separable part of the work) that completion of the work together with any increased costs 
has been delayed. In this event, the PHA may take over occasioned the PHA in completing the work. 
the work and complete it, by contract or otherwise, and (c) If the PHA does not terminate the Contractor’s right to 
may take possession of and use any materials, proceed, the resulting damage will consist of liquidated 
equipment, and plant on the work site necessary for damages until the work is completed or accepted. 
completing the work. The Contractor and its sureties shall 
be liable for any damage to the PHA resulting from the 34. Termination for 
Convenience Contractor’s refusal or failure to complete the work within 
the specified time, whether or not the Contractor’s right to (a) The Contracting Officer may terminate this contract in 
proceed with the work is terminated. This liability includes whole, or in part, whenever the Contracting Officer 
any increased costs incurred by the PHA in completing determines that such termination is in the best interest of 
the work. the PHA. Any such termination shall be effected by 

(b) The Contractor’s right to proceed shall not be terminated delivery to the Contractor of a Notice of Termination 
or the Contractor charged with damages under this specifying the extent to which the performance of the 
clause if— work under the contract is terminated, and the date upon 

(1) The delay in completing the work arises from which such termination becomes effective. 
unforeseeable causes beyond the control and without (b) If the performance of the work is terminated, either in 
the fault or negligence of the Contractor. Examples of whole or in part, the PHA shall be liable to the Contractor 
such causes include (i) acts of God, or of the public for reasonable and proper costs resulting from such 
enemy, (ii) acts of the PHA or other governmental termination upon the receipt by the PHA of a properly 
entity in either its sovereign or contractual capacity, presented claim setting out in detail: (1) the total cost of 
(iii) acts of another contractor in the performance of a the work performed to date of termination less the total 
contract with the PHA, (iv) fires, (v) floods, (vi) amount of contract payments made to the Contractor; (2) 
epidemics, (vii) quarantine restrictions, (viii) strikes, the cost (including reasonable profit) of settling and 
(ix) freight embargoes, (x) unusually severe weather, paying claims under subcontracts and material orders for 
or (xi) delays of subcontractors or suppliers at any tier work performed and materials and supplies delivered to 
arising from unforeseeable causes beyond the control the site, payment for which has not been made by the 
and without the fault or negligence of both the PHA to the Contractor or by the Contractor to the 
Contractor and the subcontractors or suppliers; and subcontractor or supplier; (3) the cost of preserving and 

(2) The Contractor, within days (10 days unless otherwise protecting the work already performed until the PHA or 
indicated) from the beginning of such delay (unless assignee takes possession thereof or assumes 
extended by the Contracting Officer) notifies the responsibility therefore; (4) the actual or estimated cost of 
Contracting Officer in writing of the causes of delay. legal and accounting services reasonably necessary to 
The Contracting Officer shall ascertain the facts and prepare and present the termination claim to the PHA; 
the extent of the delay. If, in the judgment of the and (5) an amount constituting a reasonable profit on the 
Contracting Officer, the findings of fact warrant such value of the work performed by the Contractor. 
action, time for completing the work shall be extended (c) The Contracting Officer will act on the Contractor’s claim 
by written modification to the contract. The findings of within days (60 days unless otherwise indicated) of 
the Contracting Officer shall be reduced to a written receipt of the Contractor’s claim. 
decision which shall be subject to the provisions of (d) Any disputes with regard to this clause are expressly 
the Disputes clause of this contract. made subject to the provisions of the Disputes clause of 

(c) If, after termination of the Contractor’s right to proceed, it this contract.  
is determined that the Contractor was not in default, or 
that the delay was excusable, the rights and obligations 35. Assignment of Contract  
of the parties will be the same as if the termination had 
been for convenience of the PHA. The Contractor shall not assign or transfer any interest in 

this contract; except that claims for monies due or to 
33. Liquidated Damages become due from the PHA under the contract may be 

assigned to a bank, trust company, or other financial 
(a) If the Contractor fails to complete the work within the time institution. Such assignments of claims shall only be 

specified in the contract, or any extension, as specified in made with the written concurrence of the Contracting 
the clause entitled Default of this contract, the Contractor Officer. If the Contractor is a partnership, this contract 
shall pay to the PHA as liquidated damages, the sum of shall inure to the benefit of the surviving or remaining 
$ ____________ Contracting Officer insert amount] for member(s) of such partnership as approved by the 
each day of delay. If different completion dates are Contracting Officer.  
specified in the contract for separate parts or stages of the 
work, the amount of liquidated damages shall be 36. Insurance  
assessed on those parts or stages which are delayed. To 
the extent that the Contractor’s delay or nonperformance (a) Before commencing work, the Contractor and each 
is excused under another clause in this contract, subcontractor shall furnish the PHA with certificates of 
liquidated damages shall not be due the PHA. The insurance showing the following insurance is in force and 
Contractor remains liable for damages caused other than will insure all operations under the Contract: 
by delay. (1) Workers’ Compensation, in accordance with state or 

(b) If the PHA terminates the Contractor’s right to proceed, Territorial Workers’ Compensation laws. 
the resulting damage will consist of liquidated damages (2) Commercial General Liability with a combined single 
until such reasonable time as may be required for final limit for bodily injury and property damage of not less 

than $  __________  [Contracting Officer insert amount] 
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per occurrence to protect the Contractor and each (2) “Subcontractor” means any supplier, vendor, or firm 
subcontractor against claims for bodily injury or death that furnishes supplies, materials, equipment, or 
and damage to the property of others. This shall cover services to or for the Contractor or another 
the use of all equipment, hoists, and vehicles subcontractor. 
on the site(s) not covered by Automobile Liability (b) The Contractor shall not enter into any subcontract with 
under (3) below. If the Contractor has a "claims made” any subcontractor who has been temporarily denied 
policy, then the following additional requirements participation in a HUD program or who has been 
apply: the policy must provide a “retroactive date” suspended or debarred from participating in contracting 
which must be on or before the programs by any agency of the United States 
execution date of the Contract; and the extended Government or of the state in which the work under this 
reporting period may not be less than five years contract is to be performed. 
following the completion date of the Contract. (c) The Contractor shall be as fully responsible for the acts or 

(3) Automobile Liability on owned and non -owned motor omissions of its subcontractors, and of persons either 
vehicles used on the site(s) or in connection therewith directly or indirectly employed by them as for the acts or 
for a combined single limit for bodily injury and omissions of persons directly employed by the 
property damage of not less than $   ______________________________ Contractor. 
[Contracting Officer insert amount] per occurrence. (d) The Contractor shall insert appropriate clauses in all 

(b) Before commencing work, the Contractor shall furnish the subcontracts to bind subcontractors to the terms and 
PHA with a certificate of insurance evidencing that conditions of this contract insofar as they are applicable 
Builder’s Risk (fire and extended coverage) Insurance on to the work of subcontractors. 
all work in place and/or materials stored at the building (e) Nothing contained in this contract shall create any 
site(s), including foundations and building equipment, is contractual relationship between any subcontractor and 
in force. The Builder’s Risk Insurance shall be for the the PHA or between the subcontractor and HUD. 
benefit of the Contractor and the PHA as their interests 
may appear and each shall be named in the policy or 38. Subcontracting with Small and Minority Firms, 
policies as an insured. The Contractor in installing Women’s Business Enterprise, and Labor Surplus 
equipment supplied by the PHA shall carry insurance on Area Firms  
such equipment from the time the Contractor takes 
possession thereof until the Contract work is accepted by The Contractor shall take the following steps to ensure 
the PHA. The Builder’s Risk Insurance need not be that, whenever possible, subcontracts are awarded to 
carried on excavations, piers, footings, or foundations small business firms, minority firms, women’s business 
until such time as work on the superstructure is started. It enterprises, and labor surplus area firms: 
need not be carried on landscape work. Policies shall 
furnish coverage at all times for the full cash value of all 
completed construction, as well as materials in place 
and/or stored at the site(s), whether or not partial 
payment has been made by the PHA. The Contractor 
may terminate this insurance on buildings as of the date 
taken over for occupancy by the PHA. The Contractor is 
not required to carry Builder’s Risk Insurance for 
modernization work which does not involve structural 
alterations or additions and where the PHA’s existing fire 
and extended coverage policy can be endorsed to 
include such work. 

(c) All insurance shall be carried with companies which are 
financially responsible and admitted to do business in the 
State in which the project is located. If any such 
insurance is due to expire during the construction period, 
the Contractor (including subcontractors, as applicable) 
shall not permit the coverage to lapse and shall furnish 
evidence of coverage to the Contracting Officer. All 
certificates of insurance, as evidence of coverage, shall 
provide that no coverage may be canceled or non-
renewed by the insurance company until at least 30 days 
prior written notice has been given to the Contracting 
Officer. 

37. Subcontracts 

(a) Definitions. As used in this contract - 
(1) “Subcontract” means any contract, purchase order, or 

other purchase agreement, including modifications and 
change orders to the foregoing, entered into by a 
subcontractor to furnish supplies, materials, 
equipment, and services for the performance of the 
prime contract or a subcontract. 

(a) Placing qualified small and minority businesses and 
women’s business enterprises on solicitation lists; 
(b) Ensuring that small and minority businesses and 
women’s business enterprises are solicited whenever they 
are potential sources; 
(c) Dividing total requirements, when economically feasible, 
into smaller tasks or quantities to permit maximum 
participation by small and minority businesses and women’s 
business enterprises; 
(d) Establishing delivery schedules, where the requirements 
of the contract permit, which encourage participation by small 
and minority businesses and women’s business enterprises; 
and 
(e) Using the services and assistance of the U.S. Small 
Business Administration, the Minority Business 
Development Agency of the U.S. Department of 
Commerce, and State and local governmental small 
business agencies. 

39. Equal Employment Opportunity 
During the performance of this contract, the Contractor/ 
Seller agrees as follows: 

(a) The Contractor/Seller shall not discriminate against any 
employee or applicant for employment because of of race color, 
religion, sex, sexual orientation, gender identity, disability, or 
national origin. 

(b) The Contractor/Seller shall take affirmative action to 
ensure that applicants are employed, and that employees 

are treated during employment without regard to their race, 
color, religion, sex, sexual orientation, gender identity, 
disability, or national origin. Such action shall 
include, but not be limited to, (1) employment, (2) upgrading 
demotion, (4) transfer, (5) recruitment or 

recruitment advertising, (6) layoff or termination, (7) 
rates of pay or other forms of compensation, and (8) 
selection for training,including apprenticeship  
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(c) The Contractor/Seller agrees to post in conspicuous places 
available to employees and applicants for employment the notices 
to be provided by the Contracting Officer setting forth the 
provisions of this nondiscrimination clause. 
(d) The Contractor/Seller shall, in all solicitations or 
advertisements for employees placed by or on behalf of the 
Contractor/Seller, state that all qualified applicants will receive 
consideration for employment without regard to race, color, 
religion, sex, or national origin. 
(e) The Contractor/Seller shall send, to each labor union or 
representative of workers with which it has a collective 
bargaining agreement or other contract or understanding, the 
notice to be provided by the Contracting Officer advising the 
labor union or workers’ representative of the Contractor’s 
commitments under this clause, and post copies of the notice 
in conspicuous places available to employees and applicants 
for employment. 
(f) The Contractor/Seller shall comply with Executive Order 
11246, as amended, and the rules, regulations, and orders of 
the Secretary of Labor. 
(g) The Contractor/Seller shall furnish all information and reports 
required by Executive Order 11246, as amended, Section 503 of 
the Rehabilitation Act of 1973, as amended, and by rules, 
regulations, and orders of the Secretary of Labor, or pursuant 
thereto. The Contractor/Seller shall permit 

access to its books, records, and accounts by the 
Secretary of Labor for purposes of investigation to 
ascertain compliance with such rules, regulations, and 
orders. 

(h) In the event of a that the Contractor/Seller is in noncompliance 
with the nondiscrimination clauses of this contract or with any of 
such rules, regulations, or orders, this contract may be canceled, 
terminated or suspended in whole or in part and the 
contractor/seller may be declared ineligible for further 
Government contracts in accordance with procedures authorized 
in Executive Order 11246 of September 24, 1965, and such other 
sanctions may be imposed and remedies invoked as provided in 
Executive Order 11246 of September 24, 1965, or by rule, 
regulation, or order of the Secretary of Labor, or as otherwise 
provided by law. 

(i)The contractor/seller will include the provisions of 
paragraphs (a) through (h) in every subcontract or purchase 
order unless exempted by rules, regulations, or orders of the 
Secretary of Labor issued pursuant to section 204 of Executive 
Order 11246 of September 24, 1965, so that such provisions 
will be binding upon each sub[contractor/seller] or vendor. The 
[contractor/seller] will take such action with respect to any 
subcontract or purchase order as may be directed by the 
Secretary of Labor as a means of enforcing such provisions in 
cluding sanctions for noncompliance: Provided, however, that 
in the event the [contractor/seller] becomes involved in, or is 
threatened with, litigation with a subcontractor or vendor as a 
result of such direction, the [contractor/seller] may request the 
United States to enter into such litigation to protect the 
interests of the United States. 

(j) Compliance with the requirements of this clause shall be 
to the maximum extent consistent with, but not in 
derogation of, compliance with section 7(b) of the Indian 
Self-Determination and Education Assistance Act and the 
Indian Preference clause of this contract. 

 
40. Employment, Training, and Contracting 

Opportunities for Low-Income Persons, Section 3 of the 
Housing and Urban Development Act of 1968. 

(a) The work to be performed under this contract is subject to 
the requirements of Section 3 of the Housing and Urban 
Development Act of 1968, as amended, 12 U.S.C. 1701u (section 
3). The purpose of section 3 is to ensure that employment and 
other economic opportunities generated by HUD assistance or 
HUD-assisted projects covered by Section 3, shall, to the greatest 
extent feasible, be directed to low- and very low-income persons, 
particularly persons who are recipients of HUD assistance for 

housing. 
(b) The parties to this contract agree to comply with HUD's 
regulations in 24 CFR Part 75, which implement Section 3. As 
evidenced by their execution of this contract, the parties to this 
contract certify that they are under no contractual or other 
impediment that would prevent them from complying with the 
Part 75 regulations. 
(c) The contractor agrees to send to each labor organization 
or representative of workers with which the contractor has a 
collective bargaining agreement or other understanding, if any, 
a notice advising the labor organization or workers' 
representative of the contractor's commitments under this 
section 3 clause and will post copies of the notice in 
conspicuous places at the work site where both employees and 
applicants for training and employment positions can see the 
notice. The notice shall describe the Section 3 prioritization 
requirements and shall state the minimum percentages of labor 
hour requirements established in the Benchmark Notice (FR-
6085-N-04).  
(d) The contractor agrees to include this section 3 clause in 
every subcontract subject to compliance with regulations in 24 
CFR Part 75, and agrees to take appropriate action, as 
provided in an applicable provision of the subcontract or in this 
section 3 clause, upon a finding that the subcontractor is in 
violation of the regulations in 24 CFR Part 75. The contractor 
will not subcontract with any subcontractor where the 
contractor has notice or knowledge that the subcontractor has 
been found in violation of the regulations in 24 CFR Part 75. 
(e) Noncompliance with HUD's regulations in 24 CFR Part 75 
may result in sanctions, termination of this contract for default, 
and debarment or suspension from future HUD assisted 
contracts. 
(f) Contracts, subcontracts, grants, or subgrants subject to 
Section 7(b) of the Indian Self-Determination and Education 
Assistance Act (25 U.S.C. 5307(b)) or subject to tribal 
preference requirements as authorized under 101(k) of the 
Native American Housing Assistance and Self-Determination 
Act (25 U.S.C. 4111(k)) must provide preferences in 
employment, training, and business opportunities to Indians and 
Indian organizations, and are therefore not subject to the 
requirements of 24 CFR Part 75. 
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41. Interest of Members of Congress (a) The PHA, HUD, or Comptroller General of the United 
States, or any of their duly authorized representatives 

No member of or delegate to the Congress of the United shall, until 3 years after final payment under this contract, 
States of America shall be admitted to any share or part of have access to and the right to examine any of the 
this contract or to any benefit that may arise therefrom. Contractor’s directly pertinent books, documents, papers, 

or other records involving transactions related to this 
42. Interest of Members, Officers, or Employees and contract for the purpose of making audit, examination, 

Former Members, Officers, or Employees excerpts, and transcriptions. 
(b) The Contractor agrees to include in first-tier subcontracts 

No member, officer, or employee of the PHA, no member under this contract a clause substantially the same as 
of the governing body of the locality in which the project paragraph (a) above. “Subcontract,” as used in this 
is situated, no member of the governing body of the clause, excludes purchase orders not exceeding 
locality in which the PHA was activated, and no other $10,000. 
public official of such locality or localities who exercises (c) The periods of access and examination in paragraphs (a) 
any functions or responsibilities with respect to the and (b) above for records relating to (1) appeals under the 
project, shall, during his or her tenure, or for one year Disputes clause of this contract, (2) litigation or settlement 
thereafter, have any interest, direct or indirect, in this of claims arising from the performance of this contract, or 
contract or the proceeds thereof. (3) costs and expenses of this contract to which the PHA, 

HUD, or Comptroller General or any of their duly 
43. Limitations on Payments made to Influence Certain authorized representatives has taken exception shall 

Federal Financial Transactions continue until disposition of such appeals, litigation, 
claims, or exceptions. 

(a) The Contractor agrees to comply with Section 1352 of 
Title 31, United States Code which prohibits the use of 46. Labor Standards - Davis-Bacon and Related 
Acts Federal appropriated funds to pay any person for 
influencing or attempting to influence an officer or If the total amount of this contract exceeds $2,000, the 
employee of any agency, a Member of Congress, and Federal labor standards set forth in the clause below shall 
officer or employee of Congress, or an employee of a apply to the development or construction work to be 
Member of Congress in connection with any of the performed under the contract. 
following covered Federal actions: the awarding of any (a) Minimum Wages. 
Federal contract; the making of any Federal grant; the (1) All laborers and mechanics employed under this 
making of any Federal loan; the entering into of any contract in the development or construction of the 
cooperative agreement; or the modification of any project(s) involved will be paid unconditionally and not 
Federal contract, grant, loan, or cooperative agreement. less often than once a week, and without subsequent 

(b) The Contractor further agrees to comply with the deduction or rebate on any account (except such payroll 
requirement of the Act to furnish a disclosure (OMB deductions as are permitted by regulations issued by the 
Standard Form LLL, Disclosure of Lobbying Activities) if Secretary of Labor under the Copeland Act (29 CFR Part 
any funds other than Federal appropriated funds 3)), the full amount of wages and bona fide fringe benefits 
(including profit or fee received under a covered Federal (or cash equivalents thereof) due at time of payment 
transaction) have been paid, or will be paid, to any person computed at rates not less than those contained in the 
for influencing or attempting to influence an officer or wage determination of the Secretary of Labor which is 
employee of any agency, a Member of Congress, an attached hereto and made a part hereof, regardless of 
officer or employee of Congress, or an employee of a any contractual relationship which may be alleged to exist 
Member of Congress in connection with a Federal between the Contractor and such laborers and 
contract, grant, loan, or cooperative agreement. mechanics. Contributions made or costs reasonably 

anticipated for bona fide fringe benefits under Section 
44. Royalties and Patents 1(b)(2) of the Davis-Bacon Act on behalf of laborers or 

mechanics are considered wages paid to such laborers or 
The Contractor shall pay all royalties and license fees. It mechanics, subject to the provisions of 29 CFR 
shall defend all suits or claims for infringement of any 5.5(a)(1)(iv); also, regular contributions made or costs 
patent rights and shall save the PHA harmless from loss incurred for more than a weekly period (but not less often 
on account thereof; except that the PHA shall be than quarterly) under plans, funds, or programs which 
responsible for all such loss when a particular design, cover the regular weekly period, are deemed to be 
process or the product of a particular manufacturer or constructively made or incurred during such weekly 
manufacturers is specified and the Contractor has no period. Such laborers and mechanics shall be paid the 
reason to believe that the specified design, process, or appropriate wage rate and fringe benefits in the wage 
product is an infringement. If, however, the Contractor determination for the classification of work actually 
has reason to believe that any design, process or product performed, without regard to skill, except as provided in 
specified is an infringement of a patent, the Contractor 29 CFR 5.5(a)(4). Laborers or mechanics performing 
shall promptly notify the Contracting Officer. Failure to work in more than one classification may be 
give such notice shall make the Contractor responsible compensated at the rate specified for each classification 
for resultant loss. for the time actually worked therein; provided, that the 

employer’s payroll records accurately set forth the time 
45. Examination and Retention of Contractor’s Records spent in each classification in which work is performed. The 

wage determination (including any additional classification 
and wage rates conformed under 29 CFR 5.5(a)(1)(ii) and 
the Davis-Bacon poster (WH-1321) shall 
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be posted at all times by the Contractor and its amount of any costs reasonably anticipated in 
subcontractors at the site of the work in a prominent and providing bona fide fringe benefits under a plan or 
accessible place where it can be easily seen by the program; provided, that the Secretary of Labor has 
workers. found, upon the written request of the Contractor, that 
(2) (i) Any class of laborers or mechanics, including the applicable standards of the Davis-Bacon Act have 

helpers, which is not listed in the wage been met. The Secretary of Labor may require the 
determination and which is to be employed under Contractor to set aside in a separate account assets 
the contract shall be classified in conformance with for the meeting of obligations under the plan or 
the wage determination. HUD shall approve an program. 
additional classification and wage rate and fringe (b) Withholding of funds. HUD or its designee shall, upon its 
benefits therefor only when all the following criteria own action or upon written request of an authorized 
have been met: (A) The work to be performed by representative of the Department of Labor, withhold or 
the classification requested is not performed by a cause to be withheld from the Contractor under this 
classification in the wage determination; and (B) contract or any other Federal contract with the same 
The classification is utilized in the area by the prime Contractor, or any other Federally-assisted 
construction industry; and (C) The proposed wage contract subject to Davis-Bacon prevailing wage 
rate, including any bona fide fringe benefits, bears requirements, which is held by the same prime 
a reasonable relationship to the wage rates Contractor, so much of the accrued payments or 
contained in the wage advances as may be considered necessary to pay 
determination. laborers and mechanics, including apprentices, trainees, 

(ii) If the Contractor and the laborers and mechanics and helpers, employed by the Contractor or any 
to be employed in the classification (if known), or subcontractor the full amount of wages required by the 
their representatives, and HUD or its designee contract. In the event of failure to pay any laborer or 
agree on the classification and wage rate mechanic, including any apprentice, trainee, or helper, 
(including the amount designated for fringe employed or working in the construction or development 
benefits where appropriate), a report of the action of the project, all or part of the wages required by the 
taken shall be sent by HUD or its designee to the contract, HUD or its designee may, after written notice to 
Administrator of the Wage and Hour Division, the Contractor, take such action as may be necessary to 
Employee Standards Administration, U.S. cause the suspension of any further payment, advance, 
Department of Labor, Washington, DC 20210. or guarantee of funds until such violations have ceased. 
The Administrator, or an authorized HUD or its designee may, after written notice to the 
representative, will approve, modify, or disapprove Contractor, disburse such amounts withheld for and on 
every additional classification action within 30 days account of the Contractor or subcontractor to the 
of receipt and so advise HUD or its designee or will respective employees to whom they are due. 
notify HUD or its designee within the 30-day period (c) Payrolls and basic records. 
that additional time is necessary. (1) Payrolls and basic records relating thereto shall be 

(iii) In the event the Contractor, the laborers or maintained by the Contractor during the course of the 
mechanics to be employed in the classification or work and preserved for a period of three years 
their representatives, and HUD or its designee do thereafter for all laborers and mechanics working in 
not agree on the proposed classification and wage the construction or development of the project. Such 
rate (including the amount designated for fringe records shall contain the name, address, and social 
benefits, where appropriate), HUD or its designee security number of each such worker, his or her 
shall refer the questions, including the views of all correct classification, hourly rates of wages paid 
interested parties and the recommendation of HUD (including rates of contributions or costs anticipated 
or its designee, to the Administrator of the Wage for bona fide fringe benefits or cash equivalents 
and Hour Division for determination. The thereof of the types described in section 1(b)(2)(B) of 
Administrator, or an authorized representative, will the Davis-Bacon Act), daily and weekly number of 
issue a determination within 30 days of receipt and hours worked, deductions made, and actual wages 
so advise HUD or its designee or will notify HUD or paid. Whenever the Secretary of Labor has found, 
its designee within the 30-day period that under 29 CFR 5.5(a)(1)(iv), that the wages of any 
additional time is necessary. laborer or mechanic include the amount of costs 

(iv) The wage rate (including fringe benefits where reasonably anticipated in providing benefits under a 
appropriate) determined pursuant to plan or program described in section 1(b)(2)(B) of the 
subparagraphs (a)(2)(ii) or (iii) of this clause shall Davis-Bacon Act, the Contractor shall maintain 
be paid to all workers performing work in the records which show that the commitment to provide 
classification under this contract from the first day such benefits is enforceable, that the plan or program 
on which work is performed in classification. is financially responsible, and that the plan or 

(3) Whenever the minimum wage rate prescribed in the program has been communicated in writing to the 
contract for a class of laborers or mechanics includes laborers or mechanics affected, and records which 
a fringe benefit which is not expressed as an hourly show the costs anticipated or the actual cost incurred 
rate, the Contractor shall either pay the benefit as in providing such benefits. Contractors employing 
stated in the wage determination or shall pay another apprentices or trainees under approved programs 
bona fide fringe benefit or an hourly cash equivalent shall maintain written evidence of the registration of 
thereof. apprenticeship programs and certification of trainee 

(4) If the Contractor does not make payments to a trustee programs, the registration of the apprentices and 
or other third person, the Contractor may consider as trainees, and the ratios and wage rates prescribed in 
part of the wages of any laborer or mechanic the the applicable programs. 
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(2) (i) The Contractor shall submit weekly for each week make such records available may be grounds for 
in which any contract work is performed a copy of debarment action pursuant to 29 CFR 5.12. 
all payrolls to the Contracting Officer for (d) (1) Apprentices. Apprentices will be permitted to work at 
transmission to HUD or its designee. The payrolls less than the predetermined rate for the work they 
submitted shall set out accurately and completely performed when they are employed pursuant to and 
all of the information required to be maintained individually registered in a bona fide apprenticeship 
under subparagraph (c)(1) of this clause. This program registered with the U.S. Department of 
information may be submitted in any form desired. Labor, Employment and Training Administration, 
Optional Form WH-347 (Federal Stock Number Office of Apprenticeship and Training, Employer and 
029-005-00014-1) is available for this purpose and Labor Services (OATELS), or with a State 
may be purchased from the Superintendent of Apprenticeship Agency recognized by OATELS, or if a 
Documents, U.S. Government Printing Office, person is employed in his or her first 90 days of 
Washington, D.C. 20402. The Contractor is probationary employment as an apprentice in such an 
responsible for the submission of copies of apprenticeship program, who is not individually 
payrolls by all subcontractors. (Approved by the registered in the program, but who has been certified 
Office of Management and Budget under OMB by OATELS or a State Apprenticeship Agency (where 
Control Number 1214-0149.) appropriate) to be eligible for probationary 

(ii) Each payroll submitted shall be accompanied by a employment as an apprentice. The allowable ratio of 
“Statement of Compliance,” signed by the apprentices to journeymen on the job site in any craft 
Contractor or subcontractor or his or her agent classification shall not be greater than the ratio 
who pays or supervises the payment of the permitted to the Contractor as to the entire work force 
persons employed under the contract and shall under the registered program. Any worker listed on a 
certify the following: payroll at an apprentice wage rate, who is not 

(A) That the payroll for the payroll period contains registered or otherwise employed as stated in this 
the information required to be maintained paragraph, shall be paid not less than the applicable 
under paragraph (c) (1) of this clause and that wage rate on the wage determination for the 
such information is correct and complete; classification of work actually performed. In addition, 

(B) That each laborer or mechanic (including each any apprentice performing work on the job site in 
helper, apprentice, and trainee) employed on excess of the ratio permitted under the registered 
the contract during the payroll period has been program shall be paid not less than the applicable 
paid the full weekly wages earned, without wage rate on the wage determination for the work 
rebate, either directly or indirectly, and that no actually performed. Where a contractor is performing 
deductions have been made either directly or construction on a project in a locality other than that in 
indirectly from the full wages earned, other which its program is registered, the ratios and wage 
than permissible deductions as set forth in 29 rates (expressed in percentages of the journeyman’s 
CFR Part 3; and hourly rate) specified in the Contractor’s or 

(C) That each laborer or mechanic has been paid subcontractor’s registered program shall be observed. 
not less than the applicable wage rates and Every apprentice must be paid at not less than the rate 
fringe benefits or cash equivalents for the specified in the registered program for the apprentice’s 
classification of work performed, as specified level of progress, expressed as a percentage of the 
in the applicable wage determination journeyman hourly rate specified in the applicable 
incorporated into the contract. wage determination. Apprentices shall be paid fringe 

(iii) The weekly submission of a properly executed benefits in accordance with the provisions of the 
certification set forth on the reverse side of apprenticeship program. If the apprenticeship program 
Optional Form WH-347 shall satisfy the does not specify fringe benefits, apprentices must be 
requirements for submission of the “Statement of paid the full amount of fringe benefits listed on the 
Compliance” required by subparagraph (c)(2)(ii) of wage determination for the applicable classification. If 
this clause. the Administrator of the Wage and Hour Division 

(iv) The falsification of any of the above certifications determines that a different practice prevails for the 
may subject the Contractor or subcontractor to civil applicable apprentice classification, fringes shall be 
or criminal prosecution under Section 1001 of Title paid in accordance with that determination. In the 
18 and Section 3729 of Title 31 of the United event OATELS, or a State Apprenticeship Agency 
States Code. recognized by OATELS, withdraws approval of an 

(3) The Contractor or subcontractor shall make the apprenticeship program, the Contractor will no longer 
records required under subparagraph (c)(1) available be permitted to utilize apprentices at less than the 
for inspection, copying, or transcription by authorized applicable predetermined rate for the work performed 
representatives of HUD or its designee, the until an acceptable 
Contracting Officer, or the Department of Labor and program is approved. 
shall permit such representatives to interview (2) Trainees. Except as provided in 29 CFR 5.16, 
employees during working hours on the job. If the trainees will not be permitted to work at less than the 
Contractor or subcontractor fails to submit the predetermined rate for the work performed unless they 
required records or to make them available, HUD or are employed pursuant to and individually registered in 
its designee may, after written notice to the a program which has received prior approval, 
Contractor, take such action as may be necessary to evidenced by formal certification by the U.S. 
cause the suspension of any further payment, Department of Labor, Employment and Training 
advance, or guarantee of funds. Furthermore, failure Administration. The ratio of trainees to journeymen on 
to submit the required records upon request or to the job site shall not be greater than permitted under 
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(2) No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a United States 
Government contract by virtue of section 3(a) of the 
Davis-Bacon Act or 29 CFR 5.12(a)(1). 

(3) The penalty for making false statements is prescribed 
in the U. S. Criminal Code, 18 U.S.C. 1001. 

(j) Contract Work Hours and Safety Standards Act. As used 
in this paragraph, the terms “laborers” and “mechanics” 
include watchmen and guards. 
(1) Overtime requirements. No contractor or 

subcontractor contracting for any part of the contract 
work which may require or involve the employment of 
laborers or mechanics, including watchmen and 
guards, shall require or permit any such laborer or 
mechanic in any workweek in which the individual is 
employed on such work to work in excess of 40 hours 
in such workweek unless such laborer or mechanic 
receives compensation at a rate not less than one and 
one-half times the basic rate of pay for all hours 
worked in excess of 40 hours in such workweek. 

(2) Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the 
provisions set forth in subparagraph (j)(1) of this 
clause, the Contractor and any subcontractor 
responsible therefor shall be liable for the unpaid 
wages. In addition, such Contractor and 
subcontractor shall be liable to the United States (in 
the case of work done under contract for the District 
of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated 
damages shall be computed with respect to each 
individual laborer or mechanic (including watchmen 
and guards) employed in violation of the provisions 
set forth in subparagraph (j)(1) of this clause, in the 
sum of $27 for each calendar day on which such 
individual was required or permitted to work in excess 
of the standard workweek of 40 hours without 
payment of the overtime wages required by 
provisions set forth in subparagraph (j)(1) of this 
clause. DOL posts current fines at: https://www.dol.gov/whd/  
govcontracts/cwhssa.htm#cmp 

(3) Withholding for unpaid wages and liquidated 
damages. HUD or its designee shall upon its own 
action or upon written request of an authorized 
representative of the Department of Labor withhold or 
cause to be withheld, from any moneys payable on 
account of work performed by the Contractor or 
subcontractor under any such contract or any Federal 
contract with the same prime Contractor, or any other 
Federally-assisted contract subject to the Contract 
Work Hours and Safety Standards Act, which is held 
by the same prime Contractor, such sums as may be 
determined to be necessary to satisfy any liabilities of 
such Contractor or subcontractor for unpaid wages 
and liquidated damages as provided in the provisions 
set forth in subparagraph (j)(2) of this clause. 

(k) Subcontracts. The Contractor or subcontractor shall insert 
in any subcontracts all the provisions contained in this 
clause, and such other clauses as HUD or its designee 
may by appropriate instructions require, and also a 
clause requiring the subcontractors to include these 
provisions in any lower tier subcontracts. The prime 
Contractor shall be responsible for the compliance by any 
subcontractor or lower tier subcontractor with all these 
provisions. 

the plan approved by the Employment and Training 
Administration. Every trainee must be paid at not less 
than the rate specified in the approved program for the 
trainee’s level of progress, expressed as a percentage 
of the journeyman hourly rate specified in the 
applicable wage determination. Trainees shall be paid 
fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not 
mention fringe benefits, trainees shall be paid the full 
amount of fringe benefits listed in the wage 
determination unless the Administrator of the Wage 
and Hour Division determines that there is an 
apprenticeship program associated with the 
corresponding journeyman wage rate in the wage 
determination which provides for less than full fringe 
benefits for apprentices. Any employee listed on the 
payroll at a trainee rate who is not registered and 
participating in a training plan approved by the 
Employment and Training Administration shall be paid 
not less than the applicable wage rate in the wage 
determination for the classification of work actually 
performed. In addition, any trainee performing work on 
the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the 
applicable wage rate in the wage determination for the 
work actually performed. In the event the Employment 
and Training Administration withdraws approval of a 
training program, the Contractor will no longer be 
permitted to utilize trainees at less than the applicable 
predetermined rate for the work performed 
until an acceptable program is approved. 

(3) Equal employment opportunity. The utilization of 
apprentices, trainees, and journeymen under this 
clause shall be in conformity with the equal 
employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR Part 30. 

(e)  Compliance with Copeland Act requirements. The 
Contractor shall comply with the requirements of 29 CFR 
Part 3, which are hereby incorporated by reference in this 
contract. 
 

(f)  Contract termination; debarment. A breach of this contract 
clause may be grounds for termination of the contract and 
for debarment as a Contractor and a subcontractor as 
provided in 29 CFR 5.12. 

(g)  Compliance with Davis-Bacon and related Act 
requirements. All rulings and interpretations of the Davis- 
Bacon and related Acts contained in 29 CFR Parts 1, 3, 
and 5 are herein incorporated by reference in this 
contract. 

(h)  Disputes concerning labor standards. Disputes arising out 
of the labor standards provisions of this clause shall not 
be subject to the general disputes clause of this contract. 
Such disputes shall be resolved in accordance with the 
procedures of the Department of Labor set forth in 29 
CFR Parts 5, 6, and 7. Disputes within the meaning of 
this clause include disputes between the Contractor (or 
any of its subcontractors) and the PHA, HUD, the U.S. 
Department of Labor, or the employees or their 
representatives. 

(i)  Certification of eligibility. 
(1) By entering into this contract, the Contractor certifies 

that neither it (nor he or she) nor any person or firm 
who has an interest in the Contractor’s firm is a 
person or firm ineligible to be awarded contracts by 
the United States Government by virtue of section 
3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
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47. Non-Federal Prevailing Wage Rates 

(a) Any prevailing wage rate (including basic hourly rate and  
any fringe benefits), determined under State or tribal law  
to be prevailing, with respect to any employee in any  
trade or position employed under the contract, is  
inapplicable to the contract and shall not be enforced  
against the Contractor or any subcontractor, with respect  
to employees engaged under the contract whenever  
such non-Federal prevailing wage rate exceeds:  
(1) The applicable wage rate determined by the Secretary 

of Labor pursuant to the Davis-Bacon Act (40 U.S.C. 
3141 et seq.) to be prevailing in the locality with 
respect to such trade; 

(b) An applicable apprentice wage rate based thereon  
specified in an apprenticeship program registered with  
the U.S. Department of Labor (DOL) or a DOL-  
recognized State Apprenticeship Agency; or 
(c) An applicable trainee wage rate based thereon specified  
in a DOL-certified trainee program. 

48. Procurement of Recovered Materials. 

(a) In accordance with Section 6002 of the Solid Waste  
Disposal Act, as amended by the Resource Conservation  
and Recovery Act, the Contractor shall procure items  
designated in guidelines of the Environmental Protection  
Agency (EPA) at 40 CFR Part 247 that contain the highest  
percentage of recovered materials practicable, consistent  
with maintaining a satisfactory level of competition. The  
Contractor shall procure items designated in the EPA  
guidelines that contain the highest percentage of  
recovered materials practicable unless the Contractor  
determines that such items: (1) are not reasonably  
available in a reasonable period of time; (2) fail to meet  
reasonable performance standards, which shall be  
determined on the basis of the guidelines of the National  
Institute of Standards and Technology, if applicable to the  
item; or (3) are only available at an 

unreasonable price. 
( ) Paragraph (a) of this clause shall apply to items  
purchased under this contract where: (1) the 

Contractor purchases in excess of $10,000 of the item  
under this contract; or (2) during the preceding  
Federal fiscal year, the Contractor: (i) purchased any  
amount of the items for use under a contract that was  
funded with Federal appropriations and was with a  
Federal agency or a State agency or agency of a  
political subdivision of a State; and (ii) purchased a  
total of in excess of $10,000 of the item both under  
and outside that contract. 
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TERMINATION OF CONTRACT: 

     If the Contractor: 
  

a.  Fails to begin work after receiving the Notice to Proceed, or; 
  

b.  Fails to begin work under the contract within the time specified, or; 
  

c.  Fails to perform the work with sufficient workmen, equipment or material to assure prompt 
completion of the work, or; 

  
d.   Fails to perform the work according to the contract or neglects or refuses to remove and replace 
rejected materials, remove unacceptable work, or; 

  
e.  Discontinues the prosecution of the work, or; 

  
f. Fails to resume work which has been discontinued within a reasonable time after notice to do so, 
or; 

  
g.  Becomes insolvent or commits any act of insolvency, or; 

  
h. Allows any final judgment to stand against the Contractor unsatisfied for a period of ten (10) 
days, or; 

  
i. Makes an assignment for benefit of creditors, or; 

  
j. For any other cause whatsoever fails to carry on the work in an acceptable manner, 

  
The Housing Supervisor will give notice in writing to the Contractor and the surety of such delay, neglect, 
or default without liability to the City. 
  
If the Contractor or surety does not proceed according to the notice within a period of ten (10) days after 
receipt of the notice, the City will, upon written notification from the Housing Supervisor of the fact of the 
delay, neglect or default and the Contractor’s failure to comply with the notice, have full power and authority 
without violating the contract, to take the prosecution of the work from the Contractor.  The City may 
appropriate and use materials and equipment on the project as may be suitable and acceptable and may 
enter into an agreement for the completion of said contract or use other methods as will be required for 
completion of the contract in an acceptable manner.  The provisions of this paragraph shall supersede the 
provisions of the surety bond or other surety agreement and shall be binding upon the Contractor’s surety 
company. 
  
All cost and charges incurred by the City, together with the cost of completing the work under contract, will 
be deducted from any monies due or which may become due the Contractor.  If such expense exceeds 
the sum which would have been payable under the contract, the Contractor and the surety shall be liable 
and shall pay to the City the amount of the excess. 
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TERMINATION OF CONTRACT: 

Emergency Termination of Contract: 
  
The City may, by written notice, terminate the contract or any portion thereof when it is determined in the 
best interest of the City or public to do so. 
  
When a contract or any portion thereof is terminated before completion of all items of work in the contract, 
payment will be made for the actual number of units of work completed at the contract unit price or as 
mutually agreed for items of work partially completed or not started. 
  
Materials obtained by the Contractor which are acceptable and which are not incorporated into the work 
will be purchased from the Contractor at actual costs as shown by receipted bills and cost records at such 
points of delivery as designated by the Housing Supervisor. 
  
The intent of this provision is that an equitable settlement will be made with the Contractor.  Loss of 
anticipated profits will not be considered in this settlement.  Termination of all or part of the contract does 
not relieve the Contractor of the responsibility of the completed work, nor does it relieve the surety of its 
obligation for and concerning any just claims arising out of the work performed.  The title to all property 
accruing to the City by reason of termination of this contract shall immediately vest in the City of Rock 
Springs, and the Contractor shall execute and deliver to the Housing Supervisor all papers necessary for 
transfer of title. 
  
The Housing Supervisor shall be given full access to all books, cost records, correspondence and papers 
of the Contractor relating to the contract in order to determine amounts to be paid the Contractor due to 
Emergency Termination of the Contract. 
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BOND REQUIREMENTS: 

The Contractor shall provide a Bid Bond, Contract Bond and/or Performance Bond in compliance with the 
following statutes: 
  
Bid Bond: 
  
         15-1-113.       Contracts for public improvements to be advertised; exception; contents; 
acceptance or rejection; execution and bond or other guarantee; other requirements; malfeasance; 
hearing; penalty. 
  
         (d)     Every contract shall be executed by the mayor or, in his absence or disability, by the 
president or other presiding officer of the governing body and by the clerk or designee of the governing 
body.  The successful bidder shall furnish to the city or town a bond or, if the contract price is one hundred 
thousand dollars ($150,000.00) or less, any other form of guarantee approved by the city or town in a penal 
sum equal to the amount of his bid, executed by a surety or guaranty company authorized to do business 
in this state or other form of surety satisfactory to the city or town. 
  
         (f)     In advertising for any bid, the forms of guarantee required under this section and approved 
by the city or town shall be specified.  In addition, bidders shall be required to accompany each bid with a 
bid bond or, if the bid is one hundred thousand dollars ($150,000.00) or less, any other form of bid 
guarantee approved by the city or town, equal to at least five percent (5%) of the total bid amount, with 
sufficient surety and payable to the city or town.  The bid guarantee shall be forfeited as liquidated damages 
if the bidder, upon the letting of the contract to him, fails to enter into the contract within thirty (30) days 
after it is presented to him for that purpose or fails to proceed with the performance of the contract.  The 
bid guarantee shall be retained by the city or town until proper bond or other form of security satisfactory 
to the city or town to secure performance of the contract has been filed and approved.  The right to reject 
any bid is reserved in all bid advertisements.  All bids shall be numbered consecutively before they are 
opened, and no further bids may be received after the advertised time of opening bids and any bid is 
publicly opened.  The city or town shall give all persons who desire an opportunity to inspect all bids when 
they are opened.  No bid may be considered unless accompanied by a bid guarantee in the required 
amount. 
  
         (g)     No contract for which a bond or other form of guarantee approved by the city or town is 
required may be assigned or transferred in any manner except by operation of law or consent of the 
governing body endorsed on the contract.  Assignment by any other means renders the contract null and 
void as to any further performance by the contractor or the assignee, without any act on the part of the city 
or town.  The city or town may at once proceed to relet the contract or may at its discretion proceed to 
complete the contract as agent at the expense of the contractor and his sureties. 
  
         (h)     Before any contractor or his representative receives a final payment on any contract for 
which a bond or other guarantee is required, the city or town shall publish in a newspaper of general 
circulation in the city or town at least ten (10) days prior to the final payment, a notice to the effect that 
persons having claims for labor and material furnished the contractor shall present them to the city or town 
prior to the date specified for payment. 
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BOND REQUIREMENTS: 

Contract and Performance Bonds: 

         16-6-112.  Contractor’s bond or other guarantee; when required; conditions; amount; approval; 
filing; enforcement upon default. 
  
         (a)  Except as provided under W.S. 9-2-1016(b) (xv),  any contract entered into with the state, any 
county, city, town, school district or other political subdivision of the state for the erection, construction, 
alteration, repair or addition to any public building or other public structure or for any public work or 
improvement and the contract price exceeds seven thousand five hundred dollars ($7,500.00), shall 
require any contractor before beginning work under the contract to furnish the state or any political 
subdivision, as appropriate, a bond or, if the contract price is one hundred thousand dollars ($100,000.00) 
or less, any other form of guarantee approved by the state or the political subdivision.  The bond or other 
form of guarantee shall be: 
                 (i)  Conditioned for the payment of all taxes, excises, licenses, assessments, contributions, 

penalties and interest lawfully due the state or any political subdivision; 
  

       (ii)  For the use and benefit of any person performing any work or labor or furnishing any material 
or goods of any kind which were used in the execution of the contract, conditioned for the 
performance and completion of the contract according to its terms, compliance with all the 
requirements of law and payment as due of all just claims for work or labor performed, material 
furnished and taxes, excises, licenses, assessments, contributions, penalties and interest 
accrued in the execution of the contract; 

  
           (iii) In an amount not less than fifty percent (50%) of the contract price unless the price 

exceeds one hundred thousand dollars ($150,000.00), in which case the appropriate officer, 
agent or the governing body may fix a sufficient amount; 

  
      (Iv) Approved by and filed with the appropriate officer, agent or other designee of the state or 

governing body of the political subdivision. 
  

       (b) A bond or other guarantee satisfactory to the state or political subdivision, as the 
case may be, shall include the obligations specified under subsection (a) of this 
section even though not expressly written into the guarantee. 

  
       (c) In default of the prompt payment of all obligations under the guarantee, a direct 

proceeding may     be brought in any court of competent jurisdiction by the authorized 
officer or agency to enforce payment.  The right to proceed in this matter is cumulative 
and in addition to other remedies provided by law. 
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BOND REQUIREMENTS: 

          
16-6-113.  Contractor’s bond or other guarantee; right of action; notice to obligee; intervention by interested 
parties; pro rata distribution.  Any person entitled to the protection of a bond or other form of guarantee 
approved by the state or any political subdivision under W.S. 16-6-112 may maintain an action for the 
amount due him.  He shall notify the obligee named in the bond or other guarantee of the beginning of the 
action, giving the names of the parties, describing the guarantee and stating the amount and nature of his 
claim.  No judgment shall be entered in the action within thirty (30) days after the giving of the notice.  The 
obligee or any person having a cause of action may on his motion be admitted as a party to the action.  
The court shall determine the rights of all parties to the action.  If the amount realized on the bond or other 
guarantee is insufficient to discharge all claims in full, the amount shall be distributed among the parties 
pro rata. 
  
         16-6-114.  Contractor’s bond or other guarantee; requiring new or additional bond or other 
guarantee; failure to furnish.   If in its judgment any of the sureties on a bond or other form of guarantee 
approved by the state or any political subdivision under W.S. 16-6-112 are insolvent or for any cause are 
no longer proper or sufficient sureties, the obligee may within ten (10) days require the contractor to furnish 
a new or additional bond or other approved guarantee.  If ordered by the obligee, all work on the contract 
shall cease until a new or additional bond or other guarantee is furnished.  If the guarantee is not furnished 
within ten (10) days, the obligee may at its option determine the contract and complete the contract as the 
agent and at the expense of the contractor and his sureties. 
  
         16-6-115.  Contractor’s bond or other guarantee; limitation of actions.  No action shall be 
maintained on any bond or other form of guarantee satisfactory to the state or any political subdivision 
under W.S. 16-6-112 unless commenced within one (1) year after the date of first publication of notice of 
final payment of the contract. 

  

CERTIFICATION OF RESIDENCY: 

Due to regulations governing federal financial assistance involved in the project, preference for resident 
Wyoming laborers, workmen and mechanics under W.S.16-6-104 and W.S. 16-6-203 does not apply. 
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 GENERAL PROVISIONS: 
  

•        The minimum acceptable quality of workmanship and materials has been defined wherever possible 
throughout the Contract Documents.  The purpose of this section is to ensure that the specified products are 
furnished and installed in accordance with design intent. 

  
•        The contractor guarantees that all installed materials and equipment are new, free of defects and were 
installed in a professional manner. 

  
•        In the case of warranty at no cost to the Rock Springs Housing Authority. 

  
•        In the case of any defect in materials or workmanship occurring within two year subsequent to the final 
 acceptance of this construction by the Rock Springs Housing Authority, the contractor agrees to repair and/or 
replace the defective item without any costs to the Rock Springs Housing Authority. 

  
•        In the event of a claim of a warranted defect, the contractor shall be notified in writing. The Rock Springs 
Housing Authority shall receive notice from the contractor within ten days of receipt of claim the proposed 
remedy and time frame work will be completed, and how the proposed completion will be accomplished. 

  
•        All work shall be completed by September 30, 2026 or Liquidated damages in the amount of $500.00 per 
calendar day shall apply. 

  
•        All construction shall conform to the Wyoming Public Works Standard Specifications.  Proof of compliance 
with the City Standard Specifications shall be the responsibility of the Contractor. 

  
•        The Contractor shall obtain from the City of Rock Springs Building Inspector, located in the City Hall, a 
Building Permit prior to initiating any work, the cost of which shall be borne by the City of Rock Springs. 

  
•        The Rock Springs Housing Authority reserves the rights to accept, reject, or amend all bids for materials 
purchased for this project. 

  
•        The Rock Springs Housing Authority reserves the right to periodically inspect the work throughout the course 
of the contract. All clarifications, questions, etc., shall be presented to the Rock Springs Housing Authority in 
writing. 

  
•        Contractor shall purchase and maintain such insurance as will protect him from claims under Wyoming 
workmen’s compensation laws, disability benefit laws or other similar employee benefit laws; from claims for 
damages because of bodily injury, occupational sickness or disease, or death of his employees, and claims 
insured by usual personal injury liability coverage; from claims for damages because of bodily injury, sickness 
or disease, or death of any person other than his employees, including claims insured by usual personal injury 
liability coverage; and from claims for injury to or destruction of tangible property, including loss of use resulting 
therefrom--any or all of which may arise out of or result from Contractor’s operations under the contract 
documents, whether such operations be by himself or by any Subcontractor or anyone directly or indirectly 
employed by any of them or for whose acts any of them may be legally liable.  Such insurance policy shall be in 
an amount not less than one million dollars ($1,000,000) and such policy shall name the City of Rock Springs 
and Rock Springs Housing Authority as additional insured parties. Contractor shall also purchase and maintain 
Automobile Liability on owned and non-owned motor vehicles used on site(s) or in conjunction therewith for a 
single limit for bodily injury and property damage of not less than $100,000.00 per occurrence 

  
•        Before starting the work, Contractor shall file with the Rock Springs Housing Authority certificates indicating 
the existence of such insurance, acceptable to Owner; these certificates shall contain a provision that the 
coverage afforded under the policies will not be canceled or materially changed until at least fifteen (15) days’ 
prior written notice has been given to the Rock Springs Housing Authority. 
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SPECIAL PROVISONS 
 
SECTION 3 COMPLIANCE 
  

Pursuant to Section 3 of the Housing and Urban Development Act of 1968, the Rock Springs Housing 
Authority hereby provides public notice that all successful bidders/contractors must, to the greatest extent 
feasible, direct employment, training and contracting opportunities to Section 3 workers and Section 3 
business concerns. 

  
The Section 3 program requires recipients of HUD funding to direct employment, training, and contracting 
opportunities to low-income individuals and the businesses that employ these persons within their 
community. Section 3 is a provision of the HUD Act of 1968 and is found at 12 U.S.C. 1701u. The 
regulations are found at 24 CFR Part 75. 
 
Per this statutory language, recipients of HUD funds (i.e. grantees and contractors) ensure that “to the 
greatest extent feasible,” when certain HUD funds are used to assist housing and community development 
projects, preference for construction-related training, jobs, and contracting opportunities go to low- and 
very-low-income people and to businesses that are owned by low- and very-low-income persons or 
businesses that hire them. These opportunities are both sex and race neutral. 

  
  
          
PAYMENTS TO THE CONTRACTOR 

  
Payment will be made by the Owner to the Contractor on a monthly basis for those items complete as of the 
20th day of the month.  Contractor shall prepare a request for payment itemizing work completed by units bid, 
which shall be submitted to the Housing Authority for verification and approval.  Payment will be made by the 
Owner for ninety (90%) percent of the work completed, ten (10%) percent being held until final acceptance 
All payment due the Contractor for extra work in accordance with these specifications will be included in the 
monthly request for payment as detailed in the paragraph above. 
  
Final payment will be made in accordance with and subject to provisions of Section 16-6-116, Wyoming 
Statutes.  
All required forms concerning Davis Bacon wages must be included with any pay requests. 
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DAVIS BACON REQUIREMENTS 

  
All laborers and mechanics employed by contractors and subcontractors on projects funded directly by or 
assisted in whole or in part by and through the Federal Government, pursuant to this Act shall be paid wages 
at rates not less than those prevailing on projects of a character similar in the locality as determined by the 
Secretary of Labor in accordance with subchapter IV of chapter 31 of title 40 (Davis-Bacon Act), United 
States Code.  
  
Pease be advised this project does include dual Davis-Bacon wage determinations. There is a wage 
determination for the work to be accomplished in the city of Rock Springs (Sweetwater County) Please 
consider both determinations when figuring your labor costs. 
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Davis-Bacon Frequently Asked Questions (FAQ) 

Q: What is the Davis-Bacon Act (DBA)? 

 A: It is a federal law requiring contractors and subcontractors performing on federally funded or assisted 

contracts over \(\$2,000\) to pay their laborers and mechanics no less than the locally prevailing wages 

and fringe benefits. [1, 2, 3] 

Q: How do I know which wage rates apply to this project? 

 A: The specific wage determination(s) applicable to your project are physically included in the bid 

specifications and contract documents. Wage determinations can also be officially accessed via 

SAM.gov. [1] 

Q: Are fringe benefits included in the prevailing wage? 

 A: Yes. The prevailing wage is comprised of a basic hourly rate plus fringe benefits. Contractors can 

satisfy this obligation using any combination of cash wages and creditable bona fide fringe benefits. [1, 2] 

Q: How often must workers be paid? 

 A: Laborers and mechanics must be paid unconditionally and at least once a week. [1] 

Q: What is "Certified Payroll"? 

 A: Covered contractors must submit weekly payroll records to the contracting agency. These 

submissions are officially certified by attaching a signed Statement of Compliance verifying that workers 

were paid the correct prevailing wages and fringe benefits. [1, 2] 

Q: What records am I required to keep? 

 A: Contractors must maintain basic records for all covered workers, including name, address, Social 

Security number, correct job classification, hourly rates of pay, daily/weekly hours worked, deductions, 

and actual wages paid. These records must be retained for at least 3 years after the project is 

completed. [1, 2, 3] 

Wage Reporting Forms & Tools 

To fulfill the weekly payroll reporting requirements on your project, contractors must use the following 

forms and digital resources: 

● Official Payroll Form: The standard Department of Labor form for wage reporting is Form WH-

347. You can download the fillable PDF and view step-by-step instructions directly from the 

Department of Labor Form WH-347 Instructions. 

● Compliance Toolkit: Access further compliance resources, worker classification tools, and 

guidelines via the Department of Labor Government Contracts Toolkit. 

● Questions & Assistance: For developing issues or questions regarding DBA clauses and labor 

standards, contact the Wage and Hour Division's toll-free helpline at 866-4US-WAGE (487-9243 

  
  
  
  
"General Decision Number: WY20260003 05/18/2026 
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Wage Rates 
State: Wyoming 
  
Construction Types: Residential 
  
Counties: Wyoming Counties of 
Albany, Big Horn, Campbell, Carbon, 
Converse, Crook, Fremont, Goshen, Hot 
Springs, Johnson, Lincoln, Niobrara, 
Park, Platte, Sheridan, Sublette, 
Sweetwater, Teton, Uinta, Washakie and 
Weston 
  
RESIDENTIAL CONSTRUCTION PROJECTS (consisting of single-family homes and apartments up 
to and including 4 stories) 
  
Modification Number     Publication Date 
       0             01/02/2026 
       1             05/18/2026 
  
 

 
---------------------------------------------------------------------------------------------------- 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
================================================================ 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies to all contracts 
subject to the Davis-Bacon Act for which the contract is awarded (and any solicitation was issued) on or after 
January 1, 2017.  If this contract is covered by the EO, the contractor must provide employees with 1 hour of paid 
sick leave for every 30 hours they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their own illness, injury or other health-related needs, 
including preventive care; to assist a family member (or person who is like family to the employee) who is ill, 
injured, or has other health-related needs, including preventive care; or for reasons resulting from, or to assist a 
family member (or person who is like family to the employee) who is a victim of, domestic violence, sexual assault, 
or stalking.  Additional information on contractor requirements and worker protections under the EO is available at 
https://www.dol.gov/agencies/whd/government-contracts. 
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Note: Executive Order 13658 generally applies to contracts subject to the Davis-Bacon Act that were awarded on or 
between January 1, 2015 and January 29, 2022, and that have not been renewed or extended on or after January 
30, 2022. Executive Order 13658 does not apply to contracts subject only to the Davis-Bacon Related Acts 
regardless of when they were awarded. If a contract is subject to Executive Order 13658, the contractor must pay 
all covered workers at least $13.65 per hour (or the applicable wage rate listed on this wage determination, if it is 
higher) for all hours spent performing on the contract from May 11, 2026, through December 31, 2026.  The 
applicable Executive Order minimum wage rate will be adjusted annually. Additional information on contractor 
requirements and worker protections under Executive Order 13658 is available at www.dol.gov/whd/govcontracts. 
  
Unlisted classifications needed for work not included within the scope of the classifications listed may be added 
after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (iii)). 
----------------------------------------------------------------------------------------------------- 
The body of each wage determination lists the classifications and wage rates that have been found to be prevailing 
for the type(s) of construction and geographic area covered by the wage determination. The classifications are 
listed in alphabetical order under rate identifiers indicating whether the particular rate is a union rate (current union 
negotiated rate), a survey rate, a weighted union average rate, a state adopted rate, or a supplemental 
classification rate. 
  
  
  
 
 
 
  
  
  
  
. 
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Rev. January 2025 

OMB No.: 1235-0008 

Expires: 01/31/2028 

U.S. Department of Labor 
Wage and Hour Division 

Davis-Bacon and Related Acts Weekly Certified Payroll Form 
(For Contractor’s Optional Use; See Instructions at www.dol.gov/whd/forms/wh347instr.htm)  

Unless otherwise noted, the information requested is specific to the named project below. 

Persons are not required to respond to the collection of information unless it displays a currently valid OMB control number. 
 

  SUBMISSION OF FINAL DBRA CERTIFIED PAYROLL FORM       PRIME CONTRACTOR         SUBCONTRACTOR 

PROJECT NAME PROJECT NO. or CONTRACT NO.   CERTIFIED PAYROLL NO. PRIME CONTRACTOR’S/SUBCONTRACTOR’S BUSINESS NAME 

    

PROJECT LOCATION WAGE DETERMINATION NO. WEEK ENDING DATE PRIME CONTRACTOR’S/SUBCONTRACTOR’S BUSINESS ADDRESS 

    

(1A) (1B) (1C) (1D) (1E) (2) (3)  (4) (5)  (6A) (6B) (6C) (7A) (7B) (8) (9) 
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While use of Form WH-347 itself is optional, covered contractors and subcontractors performing work on Federal or federally assisted construction contracts are required by the DBRA regulations and the contract clauses to submit payroll information on 
a weekly basis. The Copeland Act (40 U.S.C. § 3145) requires contractors and subcontractors performing work on Federal or federally financed construction contracts to, on a weekly basis, “furnish a statement on the wages paid each employee during 
the prior week.” U.S. Department of Labor (DOL) Regulations at 29 C.F.R. § 5.5(a)(3)(ii) require contractors and subcontractors to submit weekly certified payrolls to the appropriate Federal agency if the agency is a party to the contract (or, if the agency 
is not such a party, to the applicant, sponsor, owner, or other entity, as the case may be, that maintains such records, for transmission to the Federal agency). Each certified payroll must be accompanied by a signed “Statement of Compliance” (e.g., page 
2 of the WH-347 or another document with identical wording) indicating that the certified payrolls are accurate and complete, and that each laborer or mechanic has been paid not less than the required Davis-Bacon prevailing wage rate(s) (including 
any fringe benefits) for the work performed. DOL and contracting agencies receiving this information review the information to determine whether workers have received legally required wages and fringe benefits. 

Public Burden Statement 
We estimate that it will take an average of 55 minutes to complete this collection, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of 
information. If you have any comments regarding these estimates or any other aspect of this collection, including suggestions for reducing this burden, send them to the Administrator, Wage and Hour Division, U.S. Department of Labor, Room S3502, 
200 Constitution Avenue, N.W. Washington, D.C. 20210        (over) 
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PROJECT NAME  PROJECT NO. or CONTRACT NO. PAYROLL NO. PRIME CONTRACTOR’S/SUBCONTRACTOR’S BUSINESS NAME 

    

PROJECT LOCATION WEEK ENDING DATE CERTIFYING OFFICIAL’s NAME AND TITLE 

   

I paid or supervised the payment of the laborers or mechanics working on the above project during the stated time period.  I certify the following: 

 

The payroll information submitted with this statement is correct and complete for the above project during the above period, and the wage and fringe benefit rates paid to the workers, 
including credit taken for the reasonably anticipated costs of a bona fide fringe benefit plan, fund or program, are not less than the applicable wage and fringe benefits rates for the 
classification(s) of work actually performed, as specified in the wage determination(s) incorporated into the contract. 

 
All regular payrolls and all other basic records that the contractor is required to maintain for this payroll period are complete and accurate and will be made available upon request from the 
agency or the Department of Labor. 

 The classifications reported for each laborer or mechanic are the classification(s) of work that each worker actually performed. 

 
 

Any workers paid as apprentices during the above period are duly registered in a bona fide apprenticeship program registered with the Office of Apprenticeship, Employment and Training 
Administration, United States Department of Labor (“OA”), or a State Apprenticeship Agency (“SAA”) recognized by Department of Labor. I have verified the registered apprenticeship program 
information provided below as accurate and applicable to any apprentices identified on page 1 of this form.   

APPRENTICESHIP PROGRAM NAME REGISTERED NAME OF LABOR CLASSIFICATION 

  OA  SAA  

  OA  SAA  

  OA  SAA  

 
 

Fringe benefits have been paid in cash and/or to bona fide fringe benefit plans, funds, or programs. Where the contractor is claiming an hourly credit for their contributions to or reasonably 
anticipated costs of a bona fide fringe benefit plan, fund, or program, provide plan information and the hourly credit claimed for each worker listed on the previous page of this form. 

HOURLY CREDIT FOR FRINGE BENEFITS 

 If an amount is listed in (6B) on the first page of this certified payroll form, enter the hourly credit claimed under each plan name, type and number for each worker and check whether the plan is funded or unfunded. 

NAME OF WORKER 

FB NAME  FB NAME  FB NAME  FB NAME  FB NAME  FB NAME  
TOTAL 

HOURLY 

CREDIT 

FB TYPE  FB TYPE  FB TYPE  FB TYPE  FB TYPE  FB TYPE  

PLAN NO.  PLAN NO.  PLAN NO.  PLAN NO.  PLAN NO.  PLAN NO.  
 Funded  Unfunded  Funded  Unfunded  Funded  Unfunded  Funded  Unfunded  Funded  Unfunded  Funded  Unfunded 

 Hourly Credit $ Hourly Credit $ Hourly Credit $ Hourly Credit $ Hourly Credit $ Hourly Credit $ $ 

 Hourly Credit $ Hourly Credit $ Hourly Credit $ Hourly Credit $ Hourly Credit $ Hourly Credit $ $ 

 Hourly Credit $ Hourly Credit $ Hourly Credit $ Hourly Credit $ Hourly Credit $ Hourly Credit $ $ 

 Hourly Credit $ Hourly Credit $ Hourly Credit $ Hourly Credit $ Hourly Credit $ Hourly Credit $ $ 

 Hourly Credit $ Hourly Credit $ Hourly Credit $ Hourly Credit $ Hourly Credit $ Hourly Credit $ $ 

 Hourly Credit $ Hourly Credit $ Hourly Credit $ Hourly Credit $ Hourly Credit $ Hourly Credit $ $ 

 Hourly Credit $ Hourly Credit $ Hourly Credit $ Hourly Credit $ Hourly Credit $ Hourly Credit $ $ 

 Hourly Credit $ Hourly Credit $ Hourly Credit $ Hourly Credit $ Hourly Credit $ Hrly Credit $ $ 

 
All workers on the project have been paid the full weekly wages earned, and no rebates or deductions have been or will be made either directly or indirectly, other than permissible 
deductions as defined in 29 CFR part 3. 

ADDITIONAL REMARKS 

 

SIGNATURE OF CERTIFYING OFFICIAL DATE TELEPHONE NUMBER  EMAIL ADDRESS 

  ( __ __ __ )    __ __ __  – __ __ __ __        

THE WILLFUL FALSIFICATION OF ANY OF THE ABOVE STATEMENTS MAY SUBJECT THE CONTRACTOR OR SUBCONTRACTOR TO CIVIL OR CRIMINAL PROSECUTION (SEE SECTION 1001 OF TITLE 18 AND SECTION 3729 OF TITLE 31 OF THE UNITED STATES 

CODE), AS WELL AS DEBARMENT FROM FUTURE FEDERAL AND FEDERALLY-ASSISTED CONTRACTS. INFORMATION REPORTED IN CERTIFIED PAYROLLS MAY BE SUBJECT TO DISCLOSURE IN RESPONSE TO A FREEDOM OF INFORMATION ACT REQUEST.  
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Scope of Work (SOW) 

  
Project Title: Aluminum Wiring Pigtail Retrofit Electrical Receptacle Upgrade 2026 
1. Project Overview 
The purpose of this project is to inspect and retrofit up to electrical receptacles currently or 
potentially connected to aluminum wiring. The project spans three sites, which combined has 68  apartment units 
total located at: 

Century Square Apartments located at 2125, 2145, 2165, 2185 Century Blvd, Gobel Grove Apartments 
located at 530 Gobel and Thompson Square Apartments located at 1410, 1415, 1420, 1425, 1435, 1445, 
1455, 1465 Thompson St. Rock Springs, WY 82901 
  

Unit Break Down      Total Units   

 1 Bed 2 Bed 3 Bed 4 Bed 5 Bed    

Thompson 2 4 10 12 2 30   

         

         

Century 0 8 8 6  22   

         

         

Gobel 16     16 Laundry Room  

       Maintenance Office  
 

Estimated breakdown of outlets, switches and lights: This is not a complete count only an estimate 
not a final count. 

 Total # units by bedroom size Outlets Switches Lights  
1 Bed 18 15 7 5 1 Bath Fan 

     1 Oven 

      

2 Bed 12 29 14 8 220/Dryer  

     1 Bath Fan 

     1 Oven 

      

3 Bed 18 31 16 10 220/Dryer  

     2 Bath Fans 

     1 Oven 

      

4 Bed 18 32 20 9 220/Dryer  

     2 Bath Fans 

     1 Oven 

      

5 Bed 2 36 17 12 Range Hood 

     220 Dyer 

     2 Bath Fans 

     1 Oven 
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All receptacles must be individually inspected and documented. Where aluminum wiring is present 
and no proper retrofit has been performed, a COPALUM or AlumiConn pigtail retrofit (or 
approved equivalent) shall be installed to replace the aluminum wiring to ensure compliance with 
current electrical safety standards. 
 
1. Objectives 

�        Identify all receptacles within the designated properties connected to aluminum wiring including outlets, 
switches, lights, fan hoods, and 220 dryer outlets 
�        Determine which receptacles have not been retrofitted according to current electrical safety 
       standards. 
�  Perform pigtail retrofit installation where required. 
�  Provide documentation of all receptacles inspected, indicating retrofit status (existing, 
   completed, or not needed). 
�  Ensure all work is completed in accordance with NEC (National Electrical Code) and 

manufacturer specifications. 
  
2. Phasing 
Inspection Phase 

�        Inspect each electrical receptacle 
�        Determine presence of aluminum wiring. 
�        Check for prior retrofit work and its compliance with code and safety standards. 
�        Document findings per receptacle. 

  
Retrofit Phase 

�        De-energize circuit and confirm absence of voltage. 
 �        Install pigtail connections using an approved method (e.g., COPALUM crimp connectors or AlumiConn        

connectors or an approved equivalent). 
�        Connect copper pigtails to a new UL-listed receptacle rated for copper wiring. 
�        Secure all connections per NEC standards. 
�        Re-energize and test circuit for proper operation and voltage. 

  
Reporting 

�        Maintain a detailed log indicating: 
�        Apartment number and room location 
�        Receptacle identifier 
�        Aluminum wiring present (Yes/No) 
�        Retrofit previously completed (Yes/No/Unknown) 
�        Retrofit performed (Yes/No) 
�        Date of service and technician name 

  
3. Materials 
 The contractor shall furnish all labor, new materials, tools, and equipment to complete the work. Daily disposal of 
scrap material shall be the responsibility of the contractor. Anticipated materials include (but are not limited to): 

�        AlumiConn or COPALUM connectors 
�        UL-listed copper-rated receptacles 
�        Electrical tape, wirenuts, and other consumables 
�        Cover plates (as needed) 
�        Labels and documentation supplies 

  
4. Labor and Pricing 

�  Work will be performed on a Time and Materials (T&M) basis. 
�  Each bid must provide an estimated amount to complete the project including all time and 
materials for the duration of the Project with a not to exceed ceiling amount. 
�  If the cost exceeds this provided ceiling, the Contractor will be responsible to complete the 
project as agreed upon and incur all the costs above the ceiling amount. 
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5. Work Hours and Access 

�  Work will be performed Monday through Friday 8am to 5pm. 
�  Contractor will coordinate with RSHA office personnel to develop a schedule prior to the start 
of work, to ensure resident access and minimize disruption, as most apartment units are 
occupied. 
  

6. Safety and Compliance 
�  All work shall be performed by qualified electricians licensed in the state of Wyoming. 
�  Each bidder shall provide its Wyoming License and the License for any subcontractors who 
may assist with the project with its bid. Failure to provide the License information will 
result in that bid being deemed unresponsive. 
�  Work will adhere to all applicable local and national codes, including NEC, and OSHA 
safety requirements. 
�  Proper PPE and lockout/tagout procedures will be followed at all times. 
  

7. Deliverables 
�  Completed inspection log/report. 
�  Photo documentation of retrofitted receptacles (if required). 
�  Material receipts or documentation (if requested). 
�  Final summary of receptacles retrofitted vs. inspected. 
  

8. Assumptions and Exclusions 
�  This scope does not include switches, lighting fixtures, or panel upgrades unless 
 specifically identified. 
�  Any inaccessible or hazardous locations will be noted and excluded unless access is granted 
 or hazards mitigated. 
  

9. Additional Requirements 
�     The contractor shall conduct his operations under the contract in such a manner as to allow, at all times 
during the performance of the work, ingress and egress for the tenants and other authorized persons with the 
RSHA cooperation. The contractor shall notify and cooperate with the RSHA representative to coordinate this 
condition. 
�   The contractor shall protect and be responsible for the existing building, facilities. and improvements within 
the areas of his operations under this contract. Should any portion of the existing buildings or areas be 
damaged, disturbed, or otherwise affected due to the work of the contract, the contractor shall report the 
conditions and circumstances to the RSHA. The contractor shall be responsible to make all necessary repairs 
and replacements to such damaged work at his own expense and with new materials to match the existing 
work in every respect, as approved by the RSHA. 
�    Work shall be done in a neat, clean, and professional manner by an experienced and capable worker. 
�   All work will be accomplished to the current building code applicable to the location of the work site. The    
contractor is responsible for obtaining any/all licensing, permitting documents. 
�   Any damage caused by the contractor in the performance of this contract shall be the contractor's exclusive 
responsibility to be repaired or replaced. 
�  The RSHA and contractor shall develop a completion schedule to follow for the specified work. 
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