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Advertisement For Bids 
Separate sealed BIDS for the construction of the City of Rifle Senior Center HVAC & Boiler Project 
will be received at the Council Chambers, Rifle City Hall, 202 Railroad Avenue, Rifle, CO. until 
2:00pm, on June 19 ,2026, at which time they will be publicly opened and read aloud. 
 
Project Scope: This project consists of two phases that can be completed at the same time  

Phase 1  install of a Two head split system including labor and material  
Phase 2  install of a High Efficiency Boiler including labor and material  

 
The Contractor will furnish all tools, equipment, machinery, materials, supplies, superintendence, 
insurance, transportation, and other construction accessories, services and facilities specified or required 
to be incorporated in and form a permanent part of the completed work.  In addition, the contractor shall 
provide and perform all necessary labor in a first class and workmanlike manner and in accordance with 
the conditions and prices stated in the Bid Schedule and the requirements, stipulations, provisions, and 
conditions of the Contract Documents. 
 
Project Qualifications: In determining the Bidder's qualifications, the following factors, among others, 

will be considered:  work previously completed by the Bidder; the qualifications of the proposed 

subcontractors for their work; Bidder references; and whether the Bidder (a) maintains a permanent place 

of business; (b) has adequate equipment to do the work properly and expeditiously; (c) has the financial 

resources to meet all obligations incident to the work; (d) has appropriate technical experience; and (e) 

has adequate, competent, experienced staff and supervisors who will be committed to the work until 

completion. 

Each Bidder may be required to show that he has handled former work and that no just claims have been 

prosecuted or are pending against such work.  No bid will be accepted by a Bidder who is engaged on any 

work that would impair his ability to perform or finance this work or other work in progress. 

 
Project References: Bidder shall submit three (3) past similar projects in size and complexity completed 
within the last five years, including Owner and Architect/Engineer references for each project with their 
bid submittal. 
 
A Bid Bond in the amount of 5% of bid price is required, and a Performance and a Payment Bond, each in 
the amount of 100% of bid, will be required. No Pre Bid will be held. Last day for questions June 11, at 
12:00 p.m.  The Bid Award will be the July 1, 2026 Council Meeting.  Time of Commencement of the 
Work is anticipated to be no later than July 13, 2026, with completion by September 2026. 
 
A PREFERENCE FOR LOCAL CONTRACTORS WILL BE APPLIED BY THE OWNER 
WHEN SELECTING A CONTRACTOR per City of Rifle Code ARTICLE III Sec. 4-3-210.  
 
Please issue all questions via email to Iris Trevisano at itrevisano@rifleco.org. 
 
************************************************************************************* 
 
The City of Rifle values full inclusion and access for all of our facilities, programs, activities and services. 
We are pleased to provide meaningful accommodations to comply with the Americans with Disabilities 
Act (ADA) and reasonably provide translation, interpretation, modifications, accommodations, alternative 
formats, auxiliary aids, and services.  
 
 



To request special assistance for Solicitations only, call Procurement and Grant Reporting Manager Iris 
Trevisano at 970-665-6412 or email Itrevisano@rifleco.org .  Please allow 48 hours for your requests to 
be met. 
 
This Advertisement for Bid is subject to all applicable provisions of the City of Rifle Municipal 
Code, including Article III- Purchasing regarding procurement procedures. In case of any 
inconsistency between this advertisement and the City Code, the provisions of the City Code shall 
take precedence. 
 
 

 
 

  



 
Instructions to Bidders 
  

1.0 Defined Terms 
 

1.1 Terms used in these Instructions to Bidders, which are defined in the General Conditions of 
the City of Rifle Public Works Manual, have the meaning assigned to them in the General 
Conditions. The term “Bidder” means one who submits a Bid directly to Owner, as distinct from 
a sub-bidder, who submits a Bid to a Bidder. The term “Successful Bidder” means the lowest, 
qualified, responsible and responsive Bidder to whom Owner (on the basis of Owner’s evaluation 
as hereinafter provided) makes an award. The term “Bidding Documents” includes the 
Advertisement for Bids, Instructions to Bidders, the Bid Form, and the Contract Documents 
(including all Addenda issued prior to receipt of Bids). 
 

2.0 Copies of Bidding Documents 
 

2.1 Complete sets of Bidding Documents must be used when preparing Bids. Neither the Owner 
nor the Engineer assumes responsibility for errors or misinterpretations resulting from the use of 
incomplete sets of Bidding Documents. 

 

This Advertisement for Bids is subject to all applicable provisions of the City of Rifle Municipal 
Code, including Article III – Purchasing, which governs procurement procedures. In the event of 
any inconsistency between this advertisement and the City Code, the provisions of the City Code 
shall prevail. 

 

The City of Rifle Public Works Manual — including Part I: General Conditions, Part II: 
Construction Materials and Methods, and Part III: Minimum Design Standards — shall be 
followed unless otherwise specified herein. In the case of conflict, refer to Section 25 (Precedence 
of Contract Documents) of the Supplementary General Conditions. 

 Copies of the Public Works Manual are available on the City’s website: www.rifleco.org. 

2.2 The Owner and Engineer, in making copies of Bidding Documents available on the above 
terms, do so only for the purpose of obtaining Bids on the Work and do not confer a license or 
grant for any other use. 

 

3.0 Qualifications of Bidders 
 
3.1 The Owner may make such investigations as he deems necessary to determine the ability of 
the Bidder to perform the work, and to demonstrate qualifications to perform the Work. Each 
Bidder must be prepared to submit within five days of Owner's request written evidence of the 
types set forth in the Supplementary Conditions, such as financial data, previous experience and 
evidence of authority to conduct business in the jurisdiction where the Project is located. Each 
Bid must contain evidence of Bidder's qualification to do business in the state where the Project is 
located or covenant to obtain such qualification prior to award of the contract. The Owner 
reserves the right to reject any Bid if the evidence submitted by, or investigation of, such Bidder 



fails to satisfy the Owner that such Bidder is properly qualified to carry out the obligations of the 
Contract and to complete the work contemplated therein. 
 

4.0 Examination of Contract Documents and Site 
 

4.1 It is the responsibility of each Bidder before submitting a Bid, to (a) examine the Contract 
Documents thoroughly, (b) visit the site to become familiar with local conditions that may affect 
cost, progress, performance or furnishing of the work, (c) consider federal, state and local laws 
and regulations that may affect cost, progress,  performance or furnishing of the work, (d) study 
and carefully correlate Bidder’s observations with the Contract Documents, and (e) notify 
Engineer of all conflicts, errors or discrepancies in the Contract Documents. 
  
4.2 Information and data reflected in the Contract documents with respect to Underground 
Facilities at or contiguous to the site are based upon information and data furnished to Owner and 
Engineer by owners of such underground facilities or other, and Owner does not assume 
responsibility for the accuracy or completeness thereof unless it is expressly provided otherwise 
in the Supplementary Conditions. 
 
4.3 Before submitting a Bid, each Bidder will, at Bidder’s own expense, make or obtain any 
additional examinations, investigations, explorations, tests, and studies and obtain any additional 
information and data which pertain to the physical conditions (surface, subsurface and 
Underground Facilities) at or contiguous to the site or otherwise which may affect cost, progress, 
performance or furnishing of the work and which Bidder deems necessary to determine its Bid for 
performing and furnishing the work in accordance with the time, price and other terms and 
conditions of the Contract Documents. 

 
4.4 On request, in advance, Owner will provide each Bidder access to the site to conduct such 
explorations and tests as each Bidder deems necessary for submission of a Bid. Bidder shall fill 
and patch all holes, clean up, and restore the site to its former condition upon completion of such 
exploration. 
 
4.5 The lands upon which the work is to be performed, rights-of-way, and easements for access 
thereto and other lands designated for use by Contractor in performing the work, are identified in 
the Contract Documents. All additional lands, and access thereto, required for temporary 
construction facilities or storage of materials and equipment, are to be provided by Contractor. 
 
4.6 The submission of a Bid will constitute an incontrovertible representation by Bidder that 
Bidder has complied with every requirement of this Article 4, that without exception the Bid is 
premised upon performing and furnishing the work required by the Contract Documents and such 
means, methods, techniques, sequences or procedures of construction as may be indicated in or 
required by the Contract Documents, and that the Contract Documents are sufficient in scope and 
detail to indicate and convey understanding of all terms and conditions of performance and 
furnishing of the work. 
 

5.0 Interpretations and Addenda 
 
5.1 All questions about the meaning or intent of the Contract Documents are to be directed to 
Engineer. Interpretations or clarifications considered necessary by Engineer in response to such 
questions will be issued by Addenda mailed or delivered to all parties recorded by Engineer as 



having received the Bidding Documents. Questions received less than five (5) days prior to the 
date of opening of Bids may not be answered. Only questions answered by formal written 
Addenda will be binding. Oral and other interpretations or clarifications will be without legal 
effect.  
 
5.2 Addenda may also be issued to modify the Bidding Documents as deemed advisable by 
Owner or Engineer. 
 

6.0 Conditions of Work 
 
6.1 Each Bidder must inform himself fully of the conditions relating to the construction of the 
project and the employment of labor thereon. Failure to do so will not relieve a successful Bidder 
of his obligation to furnish all material and labor necessary to carry out the provisions of his 
Contract. Insofar as possible, the Contractor, in carrying out his work, must employ such methods 
or means as will not cause any interruption of or interference with the work of any other 
Contractor or danger to the public.   
 

7.0 Substitute or “Or-Equal” Items 
 
7.1 The Contract, if awarded, will be on the basis of materials and equipment described in the 
drawings or specified in the specifications, without consideration of possible substitute or “or-
equal” items. Whenever it is indicated in the drawings or specified in the Specifications that 
substitute or “or-equal” items of materials or equipment may be furnished or used by Contractor 
if acceptable to Engineer, application for such acceptance will not be considered by Engineer 
until after the effective date of the Agreement. The procedure for submission of any such 
application by Contractor and consideration by Engineer is set forth in the General Conditions 
and may be supplemented by the Supplementary Conditions. 
 

8.0 Subcontracts 
 
8.1 The Bidder is specifically advised that any person, firm, or other party to whom it is proposed 
to award a subcontract under this Contract must be acceptable to the Owner. The bidder shall 
submit, with their bid, a completed list of subcontractors they propose to use on this contract. 
 

9.0 Bid Form 
 
9.1 The Bid Form is included with the Bidding Documents; additional copies may be obtained 
from City Hall of Rifle, 202 Railroad Avenue, Rifle, Colorado. 
 
9.2 All blanks on the Bid Form must be completed in ink, by typewriter, or electronically and 
printed.  NOTE:  The spreadsheet is offered for your convenience only.  The contractor is 
responsible for use and confirmation of any formulae or calculations therein.  The submittal may 
be on the pdf.  All tracking of project progress will be through that spreadsheet.   
 
9.3 Bids by corporations must be executed in the corporate name by the president or a vice-
president (or other corporate officer accompanied by evidence of authority to sign) and the 
corporate seal must be affixed and attested by the secretary or an assistant secretary. The 



corporate address and state of incorporation must be shown below the signature.  
 
9.4 Bids by partnerships must be executed in the partnership name and signed by a partner, whose 
title must appear under the signature and the official address of the partnership must be shown 
below the signature. 
 
9.5 All names must be typed or printed below the signature. 
 
9.6 The Bid shall contain an acknowledgment of receipt of all Addenda (the numbers of which 
must be filled in on the Bid Form). 
 
9.7 The address, email, and telephone number for communications regarding the Bid must be 
shown. 
 

10.0 Submission of Bids  
 
10.1 Bids shall be submitted at the time and place indicated in the Invitation to Bid and shall be 
enclosed in an opaque sealed envelope, marked with the project title (and, if applicable, the 
designated portion of the project for which the Bid is submitted) and name and address of the 
Bidder and accompanied by the required documents. If the Bid is sent through the mail or other 
delivery system, the sealed envelope shall be enclosed in a separate envelope with the notation 
“BID ENCLOSED” on the face of it. Any submission received after the advertised Bid Opening 
shall be returned unopened to the sender. 
 

11.0 Modification and Withdrawal of Bids 
 

11.1 Bids may be modified or withdrawn by an appropriate document duly executed (in the 
manner that a Bid must be executed) and delivered to the place where Bids are to be submitted at 
any time prior to the opening of Bids. 
 
11.2 If, within twenty-four (24) hours after Bids are opened, any Bidder files a duly signed, 
written notice with Owner and Engineer and promptly thereafter demonstrates to the reasonable 
satisfaction of Owner and Engineer that there was a material and substantial mistake in the 
presentation of its Bid, that Bidder may withdraw its Bid. 
 

12.0 Bids to Remain Subject to Acceptance  
 

12.1 All Bids will remain subject to acceptance for sixty (60) days after the day of the Bid 
opening, but Owner may, in its sole discretion, release any Bid prior to that date. 
 

13.0 Award of Contract 
 

13.1 Owner reserves the right to reject any and all Bids, to waive any and all informalities, and to 
negotiate Contract terms with the Successful Bidder, and the right to disregard all 
nonconforming, non-responsible, unbalanced or conditional Bids. Also, Owner reserves the right 
to reject the Bid of any Bidder if Owner believes that it would not be in the best interest of the 
project to make an award to that Bidder, whether because the bid is not responsible or the Bidder 



is unqualified or of doubtful financial ability or fails to meet any other pertinent standard or 
criteria established by Owner. 
 

13.2 In evaluation of Bids, Owner will consider the qualifications of the Bidders, whether or not 
the Bids comply with the prescribed requirements, and such alternates, unit prices and other data, 
as may be requested in the Bid Form or prior to the Notice of Award. 
 
13.3 Owner may consider the qualifications and experience of subcontractors, suppliers and other 
persons and organizations proposed for those portions of the work as to which the identity or 
subcontractors, suppliers, and other persons and organizations may be submitted as provided in 
the Supplementary Conditions. Owner also may consider the operating costs, maintenance 
requirements, performance data and guarantees of major items of materials and equipment 
proposed for incorporation in the work when such data is required to be submitted prior to the 
Notice of Award.    
 
13.4 Owner may conduct such investigations as Owner deems necessary to assist in the 
evaluation of any Bid and to establish the responsibility, qualifications and financial ability of 
Bidders, proposed subcontractors, suppliers and other persons and organizations to perform and 
furnish the work in accordance with the Contract Documents to Owner’s satisfaction within the 
prescribed time. 
 
13.5 If the Contract is to be awarded, it will be awarded to the lowest Bidder whose evaluation by 
Owner indicates to Owner that the award will be in the best interests of the Project. 
 
13.6 Section 2.26 of the General Conditions of the City of Rifle’s Public Works Manual and 
section 16.00 of the Supplementary Conditions set forth Owner's requirements as to performance 
and other Bonds. When the Successful Bidder delivers the executed Agreement to Owner, it shall 
be accompanied by the required Contract Security. 
 
13.7 If the Contract is to be awarded, Owner will give the successful Bidder a Notice of Award 
within sixty (60) days after the date of the Bid opening. 
 

14.0 Laws and Regulations 
 

14.1 The Bidders’ attention is directed to the fact that all applicable State laws, municipal 
ordinances, and the rules and regulations of all authorities having jurisdiction over construction of 
the Project shall apply to the Contract throughout, and they will be deemed to be included in the 
Contract the same as though herein written out in full. 
 
14.2 This Advertisement for Bid is subject to all applicable provisions of the City of Rifle 
Municipal Code, including Article III- Purchasing regarding procurement procedures. In case of 
any inconsistency between this advertisement and the City Code, the provisions of the City Code 
shall take precedence. 
 
 

15.0 Complete Prices 
 

15.1 All lump sum, alternate, and unit prices must include all required General Conditions line 
items necessary to complete the work, including, but not limited to the following (as required): all 



permits, insurance, and taxes (except as specified in Article 3.0 of the Supplementary General 
Conditions); supervision; layout and survey as needed; protection of all surrounding materials; 
lifting/hoisting; equipment and personnel; off-site management and administrative assistance; 
trash disposal to a separate dumpster; miscellaneous equipment; mobilization; as-built drawings; 
fuel, watchmen, flagmen, and site security; scheduling; small tools; drawings and printing 
expenses and mailing costs. 
 
15.2 On bid items to be paid as lump sum that may extend beyond a single pay estimate, a 
schedule of values shall be submitted to OWNER a minimum of 10 days prior to commencement 
of work. Adequate detail shall be given to allow a value to be placed on work completed during 
any given pay estimate. 
 

16.0 Permits and Fees 
 

16.1 Bids shall include all sales tax (except as specified in Article 3.0 of the Supplementary 
General Conditions) and all other applicable taxes and fees related directly to the construction of 
this project. Fees for permits and inspections directly related to this construction will be paid by 
the BIDDER; however, no tap fees or access charges for this or subsequent work will be the 
responsibility of the BIDDER. City has Tax Exemption, a copy of which will be provided to the 
Contractor. Contractor and all subcontractors shall hold a current license to perform work in 
Rifle, Garfield County, and the State of Colorado.  
 

17.0 Authorities 
 

17.1 Technical Specifications included herein supplement the Standard Specifications and take 
precedence. Work shall be completed as per these specifications and accepted by the Owner or 
proper agencies having jurisdiction before final payment is requested of the Owner.  

18.0 Subsurface Investigations 
 

18.1 Geotechnical reports, if available, are included in the appendix of the Project Manual. 
Contractor use of such reports shall be in accordance with section 18.00 “Soils Investigation”, of 
the Supplemental General Conditions. 
 

19.0 Completion of Work 
 

19.1 Work shall be completed as per the City of Rifle Public Works Manual (and as modified by 
these specifications) and accepted by the Owner or proper agencies having jurisdiction before 
final payment is requested of the Owner. 
 
**Contractor shall provide a daily estimate of progress to the Public Works Director or City 
representative to verify quantities and that we shall stay within the contracted price.  The City 
shall not pay for work above the contract price. 
 

20.0. Bid Bond 
 

20.1 Bid security shall be made payable to the Owner in the amount of 5% of the bidder’s 



maximum bid price in the form of a certified check or a bid bond, using the form herein, issued 
by a surety meeting the requirements of the Supplementary General Conditions. The bid security 
of the successful bidder will be retained until such bidder has executed the agreement and 
furnished the required contract security whereupon it will be returned; if the successful bidder 
fails to execute and deliver the agreement and furnish the required contract security within ten 
(10) days of the Notice of Award, the Owner may annul Notice of award and the bid security of 
that bidder will be forfeited. Owner will return bid bonds or checks of unsuccessful bidder within 
or by 60 days after the bid submittal date. 
 

21.0 Payment Bond 
 

21.1 Payment Bond form is found in Agreement Documents section of this package. 
 

22.0 Performance Bond 
 

22.1 Performance Bond form is found in Agreement Documents section of this package. 
 

23.0 Work By Illegal Aliens Prohibited 
 

23.1 Work By Illegal Aliens Prohibited. Pursuant to Section 8-17.50191, C.R.S., et. Seq.,  
 
Contractor warrants, represents, acknowledges, and agrees that: 

 
1. Contractor does not knowingly employ or contract with an illegal alien. 
 
2. Contractor shall not knowingly employ or contract with an illegal alien to perform 
works or enter into a contract with a subcontractor that fails to certify to Contractor that 
the subcontractor shall not knowingly employ or contract with an illegal alien to perform 
work under this Agreement. 
 
3. Contractor has participated in or attempted to participate in the basic pilot employment 
verification program created in Public Law 208, 104th Congress, as amended, and 
expanded in Public Law 156, 108th Congress, as amended, administered by the 
Department of Homeland Security (hereinafter, “Basic Pilot Program”) in order to verify 
that Contractor does not employ illegal aliens. If Contractor is not accepted into the Basic 
Pilot Program prior to entering into this Agreement, Contractor shall forthwith apply to 
participate in the Basic Pilot Program and shall submit to the City written verification of 
such application within five (5) days of the date of this Agreement. Contractor shall 
continue to apply to participate in the Basic Pilot Program, and shall verify such 
application to the City in writing, every three (3) months until Contractor is accepted or 
this Agreement is completed, whichever occurs first. This Paragraph 3 shall be null and 
void if the Basic Pilot Program is discontinued. 
 
4. Contractor shall not use the Basic Pilot Program procedures to undertake pre-
employment screening of job applicants while this Agreement is being performed. 
 
5. If Contractor obtains actual knowledge that a subcontractor performing work under 
this Agreement knowingly employs or contracts with an illegal alien, Contractor shall be 



required to: 
(a) notify the subcontractor and the City within three (3) days that Contractor has actual 
knowledge that the subcontractor is employing or contracting with an illegal alien; and 
(b) terminate the subcontract with the subcontractor if within three (3) days of receiving 
the notice required pursuant to this subparagraph the subcontractor does not stop 
employing or contracting with the illegal alien; except that Contractor shall not terminate 
the contract with the subcontractor if during such three (3) days the subcontractor 
provides information to establish that the subcontractor has not knowingly employed or 
contracted with an illegal alien. 
 
6. Contractor shall comply with any reasonable request be the Colorado Department of 
Labor and Employment (“Department”) made in the course of an investigation that the 
Department is undertaking pursuant to the authority established in subsection 8-17.5-
102(5), C.R.S. 
 
7. Contractor violates this Addendum; the City may terminate this Agreement for breach 
of contract. If this Agreement is so terminated, Contractor shall be liable for actual and 
consequential damages to the City arising out of said violation.  

 

24.0 Local Contractor Preference 
 

 24.1 A PREFERENCE FOR LOCAL CONTRACTORS WILL BE APPLIED BY 
THE OWNER WHEN SELECTING A CONTRACTOR per City of Rifle Code 
ARTICLE III  Sec. 4-3-210. (b) 

 
The following local preferences shall be considered in source selection for all City 
contracts: 
Notwithstanding other provisions of this Article, in the awarding of contracts for goods or 
services, the City Council and Procurement Officer shall provide the following primary 
and secondary percentage preferences for local goods and services provided 
by local vendors when quality, delivery time and services are judged by the Procurement 
Officer to be essentially equal: 
 



 

 

25.0 Scopes of Bids 
 

4.7 General Scope of Project:  This project consists of two phases that can be completed at the same 
time  

Phase 1  install of a two head split system including labor and material  
Phase 2  install of a High Efficiency Boiler including labor and material  
  

 
The Contractor will furnish all tools, equipment, machinery, materials, supplies, superintendence, 
insurance, transportation, and other construction accessories, services and facilities specified or 
required to be incorporated in and form a permanent part of the completed work.  In addition, the 
contractor shall provide and perform all necessary labor in a first class and workmanlike manner 
and in accordance with the conditions and prices stated in the Bid Schedule and the 
requirements, stipulations, provisions, and conditions of the Contract Documents. 
 
 

26. Accessibility Requirements  
 
26.1 All work performed as a result of this solicitation must comply with all applicable provisions 
of §§24-85-101, C.R.S., et seq., and the Accessibility Standards for Individuals with a Disability, 
as established by the Office Of Information Technology pursuant to §24-85-103 (2.5), C.R.S. and 
3) all State of Colorado technology standards related to technology accessibility and with Level 
AA of the most current version of the Web Content Accessibility Guidelines (WCAG), 
incorporated in the State of Colorado technology standards. 
 
 
 

END OF INSTRUCTIONS TO BIDDERS 

  



Required Bid Documents 
 
Bids shall be submitted at the time and place indicated in the Invitation to Bid and shall be enclosed in an 
opaque sealed envelope, marked with the project title (and, if applicable, the designated portion of the 
project for which the Bid is submitted) and name and address of the Bidder and accompanied by the 
required documents. If the Bid is sent through the mail or other delivery system, the sealed envelope shall 
be enclosed in a separate envelope with the notation “BID ENCLOSED” on the face of it. Any 
submission received after the advertised Bid Opening shall be returned unopened to the sender. Required 
Bid Documents are in the Bid Submittal Checklist Below 
 

  Bid Form 

  List of Materials Suppliers/ Subcontractors 

  Contractor’s License 

  Bid Schedule 

  Bid Bond  



CITY OF RIFLE 

BID FORM - Page 1 

 

FOR CONSTRUCTION OF:  

City of Rifle Senior Center HVAC & Boiler Project 

 

DATE: _________________________________ 

 

OWNER:  City of Rifle 

202 Railroad Avenue 

Rifle CO 81650 

Attn: Austin Rickstrew 

 

BIDDER: Name of Bidder  ____________________________________ 

    

   Address of Bidder ____________________________________ 

 

      ____________________________________ 

 

      ____________________________________ 

 

   Phone Number ____________________________________ 

 

   Email Address ____________________________________ 

 

   Contact Name ____________________________________ 

 

THE UNDERSIGNED BIDDER, having familiarized himself with the Work required by the Contract 

Documents, the site and conditions where the Work is to be performed, local labor conditions, and all 

laws, regulations, and other factors affecting performance of the Work, and having satisfied himself of the 

expense and difficulties attending performance of the Work,  

 

HEREBY PROPOSES and agrees, if this Bid is accepted, to enter into Agreement with the Owner to 

perform all work, including the assumption of all obligations, duties, and responsibilities necessary to the 

successful completion of the contract and the furnishing of all materials and equipment required to be 

incorporated in and form a permanent part of the Work; tools, equipment, supplies, transportation, 

facilities, labor, superintendence, and services required to perform the Work; and bonds, insurance, 

submittals; and all fees as indicated or specified in the Contract Documents to be performed or furnished 

by BIDDER for the amount identified and detailed in the BID SCHEDULE and further totaled below 

(“Bid Proposal Amount”): 

 

__________________________________________Dollars ($________________) 

(written)       (numeric) 



  



CITY OF RIFLE 

BID FORM - Page2 

 

 

DOCUMENTS AND ADDENDA: 

The BIDDER submits that he has carefully examined the site of the proposed work and the existing 

conditions, as well as the drawings and specifications. Also, he has thoroughly reviewed the proposal 

form, Instructions to Bidders, General Conditions, Supplementary Conditions, General Requirements, and 

the Specifications and Drawings, and acknowledges that the following addenda covering revisions to the 

drawings and/or specifications, and the cost, if any, of such revisions has been included in the Total Bid 

Price. 

 

Addendum No. ________________ Dated ________________ 

 

Addendum No. ________________ Dated ________________ 

 

Addendum No. ________________ Dated ________________ 

 

CHANGES TO THE WORK: 

BIDDER agrees to perform all the WORK for the Total Base Bid price identified in the “Bid Proposal 

Amount.” If circumstances arise during construction of this project which dictate a change in quantity, 

then the pricing for that particular portion of the job will be adjusted up or down with the BIDDER’S 

Schedule of Values (as included in the Contract Documents) to the revised quantity required by the 

construction circumstances of these plans. Final payment will be based upon count or measurement of 

items in place upon completion of the project at the units of measure and unit prices, with the exception of 

lump sum items. 

 

For changes not covered by a contract unit price, BIDDER proposes that all such changes ordered to the 

work which increases the Scope of Work shall be priced in advance of the work and such unit prices will 

be approved by the Owner prior to commencement of work. 

 

PERFORMANCE AND LABOR & MATERIAL PAYMENT BONDS: 

By signing and submitting this Bid Proposal, the BIDDER certifies that upon demand, Performance and 

Labor & Material Payment Bonds can be furnished in amounts sufficient to cover the total proposed cost 

of work. 

 

TIME OF COMMENCEMENT, COMPLETION, AND DAMAGES: 

The BIDDER agrees that, if awarded the Contract, the Work will be substantially complete, ready for 

occupancy by Owner, according to the schedule submitted by BIDDER of within the indicated 

construction durations specified within the Contract Documents except for delays caused by Acts of God, 

neglect of the Owner or the  

 

 



 

CITY OF RIFLE 

BID FORM - Page 3 

 

Representative of the Owner or other causes beyond the BIDDER’S control, and allows for no time due to 

labor disputes or strikes.  Weather (unless severe) is not considered as an excuse for delay of the work. 

 

Time is expressly declared to be of the essence in completion of the Work covered by the Contract 

Documents.  Where additional time is allowed under the Agreement for the Completion of the work, the 

new time limits shall be of the essence of the Agreement. 

 

GENERAL AGREEMENTS: 

The BIDDER agrees to the following: 

 

The BIDDER has had an opportunity to examine the Site of the work and has examined the Contract 

Documents therefore. 

 

The BIDDER has carefully prepared the bid proposal upon the basis thereof and has carefully examined 

and checked the Bid Proposal and the materials, equipment and labor required thereunder, the cost 

thereof, and figures therefore, and hereby states that the amount or amounts set forth in the Bid Proposal 

is, or are, correct and that no mistake or error has occurred in the Bid Proposal or in the BIDDER’s 

computations upon which the Bid Proposal is based and the BIDDER agrees that no claim for 

reformation, modification, rescission or correction of the Bid Proposal will be made after the scheduled 

closing time for the receipt of Bid Proposals. 

 

The BIDDER understands that the Owner reserves the right to reject any or all Bids for any or no reason 

and to waive any informality in the bidding. 

 

The BIDDER understands that this Bid shall not be withdrawn for a period of 60 calendar days after the 

scheduled closing time for receiving bids. 

 

The BIDDER understands that unless a bid item is included on the "Bid Schedule", no separate payment 

shall be made for items required to complete the work in accordance with the contract. If included on the 

bid schedule, then work under the item will be paid at the unit or units given and shall include all 

necessary work complete and in place.  

 

In preparing the Bid Proposal, the BIDDER has verified and is reasonably assured of the availability of all 

labor, materials, and products in this document. 

 

The BIDDER has carefully reviewed the Bid Documents in their entirety and has agreed to meet these 

requirements. 

 

 



 

 

 

 

CITY OF RIFLE 

BID FORM - Page 4 

 

DOCUMENT EXECUTION: 

 

DATED This _______________ day of __________________, 2026 

 

_____________________________________________________________________ 

 

(Name of Firm) 

_____________________________________________________________________ 

(Street Address) 

_____________________________________________________________________ 

(City, State, Zip) 

_____________________________________________________________________ 

(Signature) 

_____________________________________________________________________ 

(Printed Signature) 

_____________________________________________________________________ 

(Title) 

 

Please check as appropriate: 

 

______ An individual 

 

______ A Partnership Between: ___________________________________________ 

 

______ A Corporation organized under the laws of the State of __________________ 

 

END OF BID FORM 

  



LIST OF MATERIALS SUPPLIERS / SUBCONTRACTORS 

Provide the name of the materials supplier or subcontractor included in your base bid price. Any changes 

in the providers listed below can be made only with the approval of the Owner. Any amount of work 

greater than 10% of the amount bid shall be considered as a subcontractor/Materials Supplier.  

 

 

Name of Subcontractor   Work Item Performed or    % of 

/Materials Supplier    Provided      Value 

 

 

              

 

 

              

 

 

              

 

 

              

 

 

              

 

 

              

 

 

              

 

CITY OF RIFLE 

  



BID BOND 

 
KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned,  

 

   
 

as Principal, and    

 

held and firmly bound unto    

 

in the penal sum of    

 

for the payment of which, well and truly to be made, we hereby jointly and severally bind ourselves, 

successors and assigns. 

 

Signed this                         day of                                                  , 2026. The condition of the above obligation is  
such that whereas the Principal has submitted to the CITY OF RIFLE, COLORADO, a certain BID, attached 
hereto and hereby made a part hereof to enter into a contract in writing, for the City of Rifle Senior Center HVAC & 
Boiler Project  
 
NOW, THEREFORE, 
 
[a] If said Bid shall be rejected, or 
 
[b] If said Bid shall be accepted and the Principal shall execute and deliver a contract in the Form of Contract 

attached hereto (properly completed in accordance with said Bid) and shall furnish a Bond for his faithful 
performance of said contract, and for the payment of all persons performing labor  or furnishing materials in 
connection therewith, and shall in all other respects perform the agreement created by the  acceptance of said 
Bid, then this obligation shall be void, otherwise the same shall remain in force and effect; it being expressly 
understood and agreed that the liability of the Surety for any and all claims hereunder shall, in no event, exceed 
the penal amount of this obligation as herein stated. 

 
The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its Bond shall be 
in no way impaired or affected by any extension of the time within which the Owner may accept such Bid; and said 
Surety does hereby waive notice of any such extension.  
 
IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals, and such of them as 
are corporations have caused their corporate seals to be hereto affixed and these presents to be signed by their proper 
officers, the day and year first set forth above. 
 

 

 (L.S.) 

                               Principal 

 

  
                                 Surety 

 

By:  

 

IMPORTANT: Surety companies executing BONDS must appear on the Treasury Department's most 

current list (Circular 570 as Amended) and be authorized to transact business in the state where the project is 

located.  



CONTRACTOR’S LICENSING STATEMENT FORM 

 

The undersigned is licensed in accordance with the laws of Colorado providing for the registration of 

Contractors:    License Number _____________; Class ______________. 

Name of Contractor’s Firm ________________________________________________ 

Business Address and Telephone Number ____________________________________ 

 

_____________________________________________________________________ 

Name of Individual Owner (print) __________________________________________ 

 

Signature of Owner ______________________________________________________ 

OR 

Signature, Title, and Address of members signing on behalf of the partnership: 

Name ______________________________Title _______________________________ 

Address _______________________________________________________________ 

Name ______________________________Title _______________________________ 

Address _______________________________________________________________ 

Name ______________________________Title _______________________________ 

Address _______________________________________________________________ 

OR 

Corporation organized under the laws of the State of ___________________________ 

 

      _________________________________ 

      Signature of President of Corporation 

      _________________________________ 

      Signature of Secretary of Corporation 

(Place Seal Here) 



AGREEMENT 

 

THIS AGREEMENT, made this             day of                       , 2026, by and between,       CITY OF RIFLE            

hereinafter called "OWNER", and ___________________________________ doing business as a Corporation, 

hereinafter called "CONTRACTOR".  

WITNESSETH: That for and in consideration of the payments and agreements hereinafter mentioned:  

1. The CONTRACTOR will commence and complete the construction of:     

City of Rifle Senior Center HVAC & Boiler Project 

2. The CONTRACTOR will furnish all of the material, supplies, tools, equipment, labor and other 
service necessary for the construction and completion of the WORK described herein.  

3. The CONTRACTOR will commence the work required by the CONTRACT DOCUMENTS within 
14 calendar days after the date of the NOTICE TO PROCEED and will complete the same by as 

indicated in the contract documents, unless the period for completion is extended otherwise by the 
CONTRACT DOCUMENTS. 

4. The Contractor agrees to perform all of the Work described in the CONTRACT DOCUMENTS and 
comply with the terms therein for the sum of ($    ) dollars or as shown in the BID 
SCHEDULE.   

5. The term "CONTRACT DOCUMENTS" means and includes the following:  
A.  ADVERTISEMENT FOR BID  
B.  INSTRUCTIONS TO BIDDERS  
C.  BID  
D.  BID BOND  
E.  AGREEMENT  
F.  GENERAL CONDITIONS (CITY OF RIFLE PUBLIC WORKS MANUAL) 
G. SUPPLEMENTARY GENERAL CONDITIONS  
H.  PAYMENT BOND  
I.  PERFORMANCE BOND  
J.  NOTICE OF AWARD  
K.  NOTICE TO PROCEED  
M.  TYPICAL SPECIFICATIONS noted in the City Public Works Manual and CDOT 

Specifications.  
N. TECHNICAL SPECIFICATIONS 

O. ADDENDA: No.   , dated       2026. 
ADDENDA: No.   , dated       2026.   

 ADDENDA: No.   , dated       2026. 
ADDENDA: No.   , dated       2026. 

 
 

 

 

  



CITY OF RIFLE 

AGREEMENT 

 

6. The OWNER will pay to the CONTRACTOR in the manner and at such times as set forth in the 
GENERAL CONDITIONS such amounts as required by the CONTRACT DOCUMENTS.  

7. This AGREEMENT shall be binding upon all parties hereto and their respective heirs, executors, 
administrators, successors and assigns.  

 
IN WITNESS WHEREOF, the parties hereto have executed, or caused to be executed by their duly 
authorized officials, this AGREEMENT in triplicate, each of which shall be deemed an original on the 
date first above written. 

  CITY OF RIFLE  
OWNER: _________________________________ 
BY: ______________________________________ 
NAME: ___________________________________ 

(SEAL)      TITLE: ___________________________________ 

 
ATTEST (OWNER):            
      (Please Type) 

 
NAME:              
 
TITLE:              

 
CONTRACTOR: ______________________________ 
BY: ______________________________________ 
NAME: ___________________________________ 
ADDRESS: ________________________________ 

(SEAL)              ________________________________ 
   
ATTEST (CONTRACTOR):            
                             (Please type) 

 
NAME              
 
TITLE:              
 
 

  



Contingency Allowances  

 
Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover unanticipated 
costs. 
 

FORCE ACCOUNT ITEMS 

 
DESCRIPTION 

 
This special provision contains the Department's estimate for force account items included in the 
Contract. The estimated amounts marked with an asterisk will be added to the total bid to determine the 
amount of the performance and payment bonds.  Force Account work shall be performed as directed by 
the Engineer. 
 

BASIS OF PAYMENT 
 
Payment will be made in accordance with PWM Section 2.30.  Payment will constitute full compensation 
for all work necessary to complete the item. 
 
Force account work valued at $5,000 or less, that must be performed by a licensed journeyman in order to 
comply with federal, state, or local codes, may be paid for after receipt of an itemized statement endorsed 
by the Contractor. 
 
          Estimated 
Force Account Item     Quantity  Amount 
F/A Minor Contract Revisions    F.A.   TBD 
 
Force Account Descriptions 

 

F/A Minor Contract Revisions – This work consists of minor work authorized and approved by the 

Engineer, which is not included in the contract drawings or specifications, and is necessary to accomplish 

the scope of work of this contract.   

  



 

Construction Schedule 

WBS 
Level  

Task Start End 

1  HVAC & Boiler Project    

1 Biding 5/25/2026 6/11/2026 

1 Contract Execution  7/1/2026 7/13/2026 

1 Construction Start 7/13/2026     9/1/2026 

 

  



Certificate of Insurance  
 

Certificates of Insurance from the contractor and subcontractor’s insurance carriers shall name the City of Rifle as 
an additional insured party.  Submission of Certificates of Insurance shall be provided prior to commencing any 
work.  

Performance Bond Form 
 

KNOW ALL MEN BY THESE PRESENTS that  
 
              

Name of Contractor  

 

              
Address of Contractor  

a ___________________________________________________________________________  
Corporation, Partnership or Individual  

 
Hereinafter called Principal, and __________________________________________________  

Name of Surety  

  
              

Address of Surety  

 
Hereinafter called Surety, are held and firmly bound unto_______________________________  
              

Name of Owner  
   

              
Address of Owner  

 
Hereinafter called OWNER, in the penal sum of ______________________________________  
____________________________________________ Dollars ($________________) in lawful money of 
the United States for the payment of which sum well and truly to be made, we bind ourselves, successors 
and assigns, jointly and severally, firmly by these presents.  
 
THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a certain 
contract with the OWNER, dated the ______ day of ______________, ______, a copy of which is hereto 
attached and made a part hereof for the construction of:  
 

              
 
NOW, THEREFORE, if the Principal shall well, truly and faithfully perform its duties, all the 
undertakings, covenants, terms conditions and agreements of said contract during the original term 
thereof, and any extensions thereof, which may be granted by the OWNER, with or without notice to the 
SURETY and during the one-year guaranty period, and if he shall satisfy all claims and demands incurred 
under such contract, and shall full indemnify and save harmless the OWNER from all costs and damages 
which it may suffer by reason of failure to do so, and shall reimburse and repay the OWNER all outlay 
and expense which the OWNER may incur in making good any default, then this obligation shall be void; 
otherwise to remain in full force and effect.  



Performance Bond 

 
PROVIDED, FURTHER, THAT THE SAID surety for value received hereby stipulates and agrees that 
no change, extension of time, alteration or addition to the terms of the contract or to the terms of the 
contract or to the WORK to be performed hereunder or the SPECIFICATIONS accompanying the same 
shall in any way affect its obligation on this BOND, and it does hereby waive notice of any such change, 
extension of time, alteration or addition to the terms of the contract or to the WORK or to the 
SPECIFICATIONS.  

 
PROVIDED, FURTHER, that no final settlement between the OWNER and the CONTRACTOR shall 
abridge the right of any beneficiary hereunder, whose claim may be unsatisfied.  
IN WITNESS WHEREOF, this instrument is executed in _______________________________  

(number of copies)  

 
counterparts, each one of which shall be deemed an original, this ____ day of ____________, _________.  

 
      

Principal (signature)  

 
By:      

Type/print  

ATTEST:             
Address  

       
(Principal) Secretary  

       
 

       
  Address  

 
(SEAL)  

 
 
       

  Witness as to Principal  

       
 

       
   Address  

SURETY:      
 
By:      

Attorney-in Fact 

ATTEST:             
Address  

       
Witness as to Surety 

       
 

       
  Address  

 

NOTE:  Date of BOND must not be prior to date of Contract.  If CONTRACTOR is partnership, all partners should execute BOND.  

IMPORTANT: Surety companies executing BONDS must appear on the Treasury Department’s most current list (Circular 570 as 

amended) and be authorized to transact business in the state where the WORK is located.  



Payment Bond Form 

PAYMENT BOND 

KNOW ALL MEN BY THESE PRESENTS that 
 

(Name of Contractor) 
 

(Address of Contractor) 
a  , hereinafter called Principal, 
 (Corporation, Partnership, Individual)  
and   
 (Name of Surety) 

 
(Address of Surety) 

Hereinafter called Surety, are held and firmly bound unto  
 
 

(Name of Owner) 
 

(Address of Owner) 
 
hereinafter called "OWNER" in the penal sum of      dollars,  
($                 ) in lawful money of the United States, for the payment of which sum well and truly 
to be made, we bind ourselves, successors, and assigns, jointly and severally, firmly by these 
presents. 
 
THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a 
certain contract with the OWNER, dated the               day of                      ,          , a copy of which 
is hereto attached and made a part hereof for the construction of: 
 
 
 
 
 
 
NOW, THEREFORE, if the Principal shall promptly make payment to all persons, firms, 
SUBCONTRACTORS, and corporations furnishing materials for or performing labor in the 
prosecution of the WORK provided for in such contract, and any authorized extension or 
modification thereof, including all amounts due for materials, lubricants, oil, gasoline, coal and 
coke, repairs or machinery, equipment and tools, consumed or used in connection with the 
construction of such WORK, and all insurance premiums on said WORK, and for all labor 
performed in such WORK, whether by SUBCONTRACTOR or otherwise, then this obligation shall 
be void; otherwise to remain in full force and effect. 
 
PROVIDED, FURTHER, that the said Surety for value received hereby stipulates and agrees that 
no change, extension of time, alteration or addition to the terms of the contract or to the WORK 
to be performed there under or the SPECIFICATIONS accompanying the same shall in any way 
affect its obligation on this BOND, and it does hereby waive notice of any such change, extension 
of time, alteration or addition to the terms of the contract or to the WORK or to the 
SPECIFICATIONS. 



PROVIDED, FURTHER, that no final settlement between the OWNER and the CONTRACTOR 
shall abridge the right of any beneficiary hereunder, whose claim may be unsatisfied. 
 
 
IN WITNESS WHEREOF, this instrument is executed in  
 (number) 

 
counterparts, each one of which shall be deemed an original, this    day of   
 ,  . 
 

 
Principal 

 
 
ATTEST: 
 
 By: (s) 

(Principal) Secretary   
 
 

 
(Address) 

 
Witness as to Principal: 
 
   
 
 

  

(Address)  (Surety) 

 
 

By: 
(Attorney-In-Fact) 

 
 
 

(Address) 

ATTEST: 
 
 
 

Witness as to Surety 
 
 

(Address) 
 

 
 
NOTE: Date of BOND must not be prior to date of Contract. If CONTRACTOR is partnership, all partners should execut BOND. 
 
IMPORTANT: Surety companies executing BONDS must appear on the Treasury Department’s most current list (Circular 570 as 
amended) and be authorized to transact business in the state where the WORK is located. 

  



CITY OF RIFLE 

Notice of Award 
 

Dated                            

 

TO:              

Bidder 

 

OWNER'S PROJECT NO.           

 
PROJECT: City of Rifle Senior Center HVAC & Boiler Project  

 

CONTRACT FOR: FULL CONSTRUCTION SERVICES       

 

 

********************************************************************************************* 

 

You are notified that your Bid dated   , 2026, for the above Contract has been considered. 

You are the apparent successful Bidder and have been awarded a contract for CONSTRUCTION SERVICES AS 

PER PLANS DATED                                                               . 

 

Contract Price of your Contract is      Dollars (    ). 

 

Three copies of each of the proposed Contract Documents (except Drawings) accompany this Notice of Award. 

 

You must comply with the following conditions precedent within fifteen days of the date of this Notice of Award, 

that is by        , 2026  . 

 

1. You must deliver to the OWNER three fully executed counterparts of the Agreement, including all the Contract 

Documents, Performance and Payment Bonds. Each of the Contract Documents must bear your signature on the 

cover. 

 

2. You must deliver with the executed Agreement the Contract Security (Bonds) 
 

3. You must deliver with the executed Agreement, proof of insurance coverage as specified in the General 

Conditions (section 2.32) and Supplementary General Conditions (paragraph 2.00). Failure to comply with these 

conditions within the time specified will entitle OWNER to consider your bid abandoned, to annul this Notice of 

Award and to declare your Bid Security forfeited. Within ten days after you comply with those conditions, OWNER 

will return to you one fully signed counterpart of the Agreement with the Contract Documents attached. 

 

  City of Rifle    

Owner 

 

 

By:      

Authorized Signature 

 

 

Parks Director :     

Title    

 



CITY OF RIFLE 

Notice to Proceed 

 
To:               Date:      
 

Project:        

You are hereby notified to commence WORK in accordance with the Agreement  

dated    , 2026, on or before    , 2026 .  
 
By:        

Owner 

        Title:                                                         
 
ACCEPTANCE OF NOTICE Receipt of the above NOTICE TO PROCEED is hereby acknowledged  

 
By        

this the   day of      , 2026.  
 
By:        
 
Title:        
 

  



General Conditions  

PWM Section 2.1. ADDITIONAL INSTRUCTIONS, MODIFICATIONS AND DETAIL 

DRAWINGS  

The engineer may, during the duration of the contract agreement and in accordance with Sections 
2-16, 2-17, and 2-18 of these General Conditions, furnish the contractor written instructions, 
modifications or detail drawings necessary to illustrate changes in the work.  
The additional written instructions and detailed drawings thus supplied shall become a part of the 
contract documents, without invalidating the contract agreement, and the contractor shall perform 
the work as modified or altered.  

PWM Section 2.2. EXECUTION, CORRELATION, INTENT, INTERPRETATION AND 

FURNISHING OF CONTRACT DOCUMENTS  

The contract documents shall be executed in triplicate by the owner and contractor.  
By executing the contract agreement the contractor represents that he has visited the sight of the 
work, familiarized himself with the locale, subsurface and site conditions under which the work is 
to be performed, and correlated his observations with the available information included with and 
required by the contract documents.  
The contract documents are complementary and what is required by any one shall be as binding as 
if required by all. The intention of the documents is to include all labor, materials, equipment and 
incidentals necessary for the proper execution and completion of the work. It is not intended that 
work not covered under any heading, section, class or trade of the specifications shall be supplied 
unless it is required elsewhere in the contract documents or is reasonably inferable there from as 
being necessary to produce the intended results. Words, which have well known technical or trade 
meanings, are used herein in accordance with such recognized meanings. Well-known technical 
standards are used herein in accordance with the latest edition and revisions thereof.  
Written interpretations necessary for the proper execution or progress of the work, in the form of 
drawings or other wise, will be issued with reasonable promptness by the engineer and in accordance 
with any approved schedule, upon written request from the contractor. Such interpretations shall be 
consistent with and reasonably inferable from the contract documents and may be effected by field 
order.  
Unless otherwise provided in the contract documents, the contractor will be furnished, free of 
charge, three (3) copies of drawings and specifications necessary for the execution of the work. All 
drawings and specifications thus furnished shall not be reused on any other project.  

PWM Section 2.3. SCHEDULES, REPORTS AND RECORDS  

The contractor shall submit to the owner such schedule of quantities and costs, progress schedules, 
payrolls, reports, estimates, records and other data as the owner may request concerning work 
performed or to be performed.  
Prior to the first partial payment estimate the contractor shall submit to the engineer schedules 
indicating:  
A. Partial payments that he anticipates he will earn during the course of the work.  
B. The order in which he proposes to carry on the work, including dates at which he will start the 

various parts of the work, estimated date of completion of each part; and as applicable:  
1. The dates at which special detailed drawings will be required from the engineer.  
2. The date that the contractor will submit shop drawings to the engineer.  
3. Respective dates that manufacturing will begin, the testing and the installation of 

materials, supplies and equipment.  
Schedules submitted by the contractor shall reflect:  

C. The timely and orderly completion of:  
1. Specific portions of the work as called for in the Special Conditions.  
2. The work in accordance with allowed contract time.  

D. The inability to perform work on Saturdays, Sundays, holidays or between the hours of 7:00 p.m. 
and 7:00 a.m. on any working day, without written permission from the engineer.  



E. The safety, adequacy and efficiency of his plant equipment, tools, labor and methods of 
performing the work.  

F. The availability of materials, equipment and incidentals to be incorporated in the work.  
G. Maintenance and control of traffic.  

PWM Section 2.4. DRAWINGS, SPECIFICATIONS, CONFLICTS AND 

DISCREPANCIES  

The intent of the drawings and specifications is that the contractor shall furnish all labor, materials, 
tools, equipment, incidentals and transportation necessary for the proper execution of the work in 
accordance with the contract documents to complete the project in an acceptable manner, ready for 
use, occupancy or operation by the owner.  

 
In case of conflict between the drawings and specifications, the specifications shall govern. Figured 
dimensions on drawings shall govern over scale dimensions, detailed drawings shall govern over 
General Drawings and Special Conditions shall govern over Standard Specifications. Any 
discrepancies between the drawings and specifications and site conditions; or any inconsistencies, 
errors, omissions or ambiguities in the drawings or specifications; or any errors or omissions in the 
layout as given by survey points and instructions shall be immediately reported to the engineer, in 
writing, who shall promptly verify and correct such inconsistencies or ambiguities in writing. Work 
performed by the contractor after such discovery, until authorized or corrected by the engineer, shall 
be done at the contractor's risk.  

PWM Section 2.5. SHOP DRAWINGS AND MATERIAL SAMPLES  

The contractor shall provide shop drawings, in triplicate, as may be necessary for the prosecution of 
the work (i.e. vault piping, electrical systems, reinforcing, non-detailed items, etc.) as required by 
the contract documents. The engineer shall promptly review all shop drawings. The engineer's 
approval of any shop drawing shall not release the contractor from responsibility for deviations from 
the contract documents. The approval of any shop drawing, which substantially deviates, from the 
requirement of the contract documents shall be evidenced by a Change Order.  
When submitted for the engineer's review, shop drawings shall bear the contractor's certification 
that he has reviewed, calculated non-detailed dimensions, checked and approved the shop drawings 
and that they are in conformance with the requirements of the contract documents.  
Portions of the work requiring a shop drawing or material sample submission shall not begin until 
the shop drawing or submission has been approved by the engineer. A copy of each approved shop 
drawing and each approved material sample shall be kept in good order by the contractor at the site 
and shall be available to the engineer.  

PWM Section 2.6. MATERIALS, SERVICES, AND FACILITIES  

It is understood that, except as otherwise specifically stated in the contract documents, the contractor 
shall provide and pay for all materials, labor, tools, equipment, water, light, power, transportation, 
supervision, temporary construction of any nature, and all other services and facilities of any nature 
whatsoever necessary to execute, complete and deliver the work within the specified time.  
Materials and equipment shall be so stored as to insure the preservation of their quality and fitness 
for the work. Stored materials and equipment to be incorporated in the work shall be located so as 
to facilitate prompt inspection.  
Manufactured articles, materials and equipment shall be fabricated, furnished, applied, installed, 
connected, erected, used, cleaned and conditioned as directed by the manufacturer or in accordance 
with the latest revision to or edition of well known technical standards (i.e. ASTM, AWWA, 
Colorado Department of Transportation, etc.) referred to in the Specifications or Special Conditions.  
Materials, supplies and equipment shall be in accordance with samples submitted by the contractor 
and approved by the engineer.  

 



Materials, supplies or equipment to be incorporated into the work shall not be purchased by the 
contractor or the subcontractor subject to a chattel mortgage or under a conditional sale contract or 
other agreement by which an interest is retained by the seller.  

PWM Section 2.7. INSPECTION AND TESTING  

All materials and equipment used in the construction of the project shall be subject to adequate 
inspection and testing in accordance with generally accepted standards and as required by the 
contract documents.  
The owner shall provide technical personnel, acting under the supervision of the engineer, for the 
inspection and testing of the work in progress to ascertain that the completed work complies in all 
respects with the requirements of the contract documents.  
If the contract documents, laws, ordinances, rules, regulations or orders of any public authority 
having jurisdiction require any work to specifically be inspected, tested, or approved by someone 
other than the contractor, the contractor will give the engineer timely notice of readiness. The 
contractor will then furnish the engineer the required certificates of inspection, testing or approval.  
Neither observations by the engineer nor inspections, tests or approvals by any person shall relieve 
the contractor from his obligations to perform the work in accordance with the requirements of the 
contract documents.  
The engineer and his representative will at all times have access to the work whenever it is in 
preparation or in progress. In addition, authorized representatives and agents of any participating 
federal or state agency shall be permitted to inspect all work, materials, payrolls, records of 
personnel, invoices of materials, and other relevant data and records. The contractor will provide 
proper facilities for such access and observation of the work and also for any inspection thereof.  
If any work is covered contrary to instructions or without approval or consent from the engineer, it 
must if required by the engineer, be uncovered for his examination and properly restored at the 
contractor's expense.  
If any work has been covered which the engineer has not specifically requested to observe prior to 
its being covered, or if the engineer considers it necessary or advisable that covered work be 
inspected or tested by others, the contractor, at the engineer's request, will uncover, expose or 
otherwise make available for observation, inspection or testing as the engineer may require, that 
portion of the work in question, furnishing all necessary labor, materials, tools and equipment. If it 
is found that such work is defective, the contractor will bear all the expenses of such uncovering, 
exposure, observation, inspection and testing and of satisfactory reconstruction. If, however, such 
work is not found to be defective, the contractor will be allowed an increase in the contract price or 
an extension of the contract time, or both, directly attributable to such uncovering, exposure, 
observation, inspection, testing and reconstruction and an appropriate Change Order shall be issued.  
Any work done or materials used without inspection by an authorized Department representative 
may be ordered uncovered, removed, or restored at the Contractor’s expense. 

PWM Section 2.8. SUBSTITUTIONS  

 
Whenever a material, article or piece of equipment is identified on the drawings or specifications 
by reference to brand name or catalog number, it shall be understood that this is referenced for the 
purpose of defining the performance or other salient requirements and that other products of equal 
capacities, quality and function shall be considered. The contractor may request, in writing, the 
substitution of a material, article, or piece of equipment of equal substance and function for those 
referred to in the contract documents by reference to brand name or catalog number, and if, in the 
opinion of the engineer, such material, article, or piece of equipment is of equal substance and 
function to that specified, the engineer may approve its substitution and use by the contractor. Any 
cost differential shall be deductible from the contract price and the contract documents shall be 
appropriately modified by Change Order. The contractor warrants that if substitutes are approved, 
no major changes in the function or general design of the project will result. Incidental changes or 
extra component parts required to accommodate the substitute will be made by the contractor 
without a change in the contract price or contract time.  



PWM Section 2.9. PATENTS  

The contractor shall pay all applicable royalties and license fees. He shall defend all suits or claims 
for infringement of any patent rights and save the owner harmless from loss on account thereof, 
except that the owner shall be responsible for any such loss when a particular process, design, or the 
product of a particular manufacturer or manufacturers is specified by the owner; notwithstanding 
anything above to the contrary, if the contractor has reason to believe that the design, process or 
product specified is an infringement of a patent, he shall be responsible for such loss unless he 
promptly gives such information, in writing, to the engineer.  

PWM Section 2.11. LICENSES, PERMITS, AND REGULATIONS  

All contractors and subcontractors performing work on the project shall have a current City of Rifle 
Municipal or Building Contractor's License, whichever is applicable to their trade. Permits and 
licenses of a temporary nature necessary for the prosecution of the work shall be secured and paid 
for by the contractor. Permits, licenses, and easements for permanent structures or permanent 
changes in existing facilities shall be secured and paid for by the owner, unless otherwise specified. 
The contractor shall give all notices and comply with all laws, ordinances, rules and regulations 
bearing on the conduct of the work as drawn and specified. If the contractor observes that the 
Contract Documents are at variance therewith, he shall promptly notify the engineer in writing, and 
any necessary changes shall be adjusted as provided in the Contract Documents for changes in the 
work.  

 

PWM Section 2.12. PROTECTION OF WORK, EMPLOYEES, PUBLIC AND 

PROPERTY  

The contractor will be responsible for initiating, maintaining and supervising all safety precautions 
and programs in connection with the work. He will take all necessary precautions for the safety of, 
and will provide the necessary protection to prevent damage, injury or loss to all employees on the 
Work and the public who may be affected thereby, all the work and all the materials or equipment 
to be incorporated therein, whether in storage on or off the site, and other property at the site or 
adjacent thereto, including pedestrian and vehicular traffic, trees, shrubs, lawns, fences, walks, 
pavements, roadways, structures and utilities, shown or not shown on the plans which are not 
designated for removal, relocation or replacement in the course of construction.  
The contractor will comply with all applicable laws, ordinances, rules, regulations and order of any 
private or public body having jurisdiction. He will notify owners and users of adjacent utilities when 
prosecution of the work may affect them. He shall keep adjacent highways, streets and private access 
open to traffic and free of dirt and litter resulting from handling operations. He shall take reasonable 
precautions to protect private property adjacent to the project from such nuisances as dust, dirt, rock 
and excessive noise. The contractor shall remedy all damage, injury or loss to any property caused, 
directly or indirectly, in whole or in part, by the contractor, any subcontractor or anyone directly or 
indirectly employed by any of them or anyone for whose acts any of them be liable, except such as 
may be due to errors in the Contract Documents, or caused by agents or employees of the owner.  

PWM Section 2.13. EMERGENCIES  

In emergencies affecting the safety of life or the work or property at the site or adjacent thereto, the 
contractor, without special instruction or authorization from the engineer or owner, shall act to 
prevent threatened damage, injury or loss.  
He will give the engineer prompt written notice of any significant changes in the Work or deviations 
from the Contract Documents caused thereby, and a Change Order shall thereupon be issued 
covering the changes and deviations involved, except when the emergency is attributed to acts of 
the contractor in performing the Work.  

PWM Section 2.14. LAWS, ORDINANCES, RULES, REGULATIONS, AND ORDERS  

The contractor shall keep himself fully informed of, and shall comply with all applicable laws, 
ordinances, rules, regulations and orders of the city, county, state, federal or public bodies having 



jurisdiction affecting the work. He shall provide, erect and maintain all necessary, police, watchmen, 
flagmen, firemen, shoring, signing, traffic devices, barricades and sanitary facilities, as required by 
the conditions and progress of the work, and all other necessary safeguards for safety and protection, 
as set forth by the United States Department of Labor, Occupational Safety and Health 
Administration.  
The contractor must conform to the rules and regulations of the Industrial Commission of Colorado. 
Prior to starting excavation the contractor shall obtain from the Commission and file with the 
engineer a copy of his "Notice of Intent to Excavate."  

 
The contractor shall comply with the requirements of CRS� 8-17-101 (1985 Supp.) by employing 
not less than 80 percent Colorado residents in the several classifications of skilled and common 
labor employed on the project.  
The contractor shall be an equal opportunity employer and adhere specifically to all the City of Rifle 
resolutions and ordinances pertaining thereto.  
The contractor shall protect and indemnify the owner and its agents against any claim or liability 
arising from or based on the violations of such ordinances, regulations, or laws, caused by the 
negligent actions of the contractor, his agents or employees.  

PWM Section 2.15. SUPERVISION AND DISCIPLINE BY CONTRACTOR  

The contractor will supervise and direct the work. He will be solely responsible for the means, 
methods, techniques, sequences and procedures of construction. The contractor will employ and 
maintain on the work a qualified supervisor or superintendent who shall have been designated in 
writing by the contractor as the contractor's representative at the site. The supervisor shall have full 
authority to act on behalf of the contractor and all communications given to the supervisor shall be 
as binding as if given to the contractor. The supervisor shall be present on the site at all times as 
required to perform adequate supervision and coordination of the work.  
The contractor shall at all times enforce strict discipline and good order among his employees and 
shall avoid employing on the project anyone unskilled in the work assigned.  

PWM Section 2.16. CHANGES IN THE WORK  

At any time during the progress of the work, the owner, through its city manager, may order 
alterations or changes in the plans, specifications, character or quantity of work, without invalidating 
the contract agreement. When the total arithmetic dollar value of all such changes, both additive and 
deductive, does not exceed 25 percent of the contract price, bid unit or lump sum prices, where 
applicable, shall be used. Should the dollar value of the changes exceed 25 percent of the contract 
price, the value of the changes over 25 percent shall be based on negotiated unit or lump sum prices, 
where applicable.  



The engineer, also, may at any time, by issuing a Field Order, make changes in the details of the 
work, the contractor shall proceed with the performance of any changes in the work so ordered by 
the engineer unless the contractor believes that such Field Order entitles him to a change in contract 
price or time, or both, in which event he shall give the engineer written notice thereof within fifteen 
days after the receipt of the ordered change, and the contractor shall not execute such changes 
pending the receipt of an executed Change Order or further instruction from the owner.  

PWM Section 2.17. CHANGES IN CONTRACT PRICE  

The contract price may be changed only by a Change Order. The value of any work covered by a 
Change Order or of any claim for increase or decrease in the contract price shall be determined by 
one or more of the following methods in the order of precedence listed below.  

 
A. Contract Unit Prices. If a change is ordered in an item of work covered by a contract unit or lump 

sum price, then an adjustment in the contract price will be made based upon the increase 
or decrease in quantity of the contract unit or lump sum price.  

B. Agreed Prices. Adjustments in contract price for changes ordered that are not covered by contract 
unit or lump sum price or exceed the limitation in Section 2.16, will be determined by 
agreement between contractor and owner. If unable to reach agreement, the owner may 
direct the contractor to proceed on the basis of extra work in accordance with Paragraph C.  

C. Extra Work. When the price for extra work cannot be agreed upon, the owner will pay for the 
extra work based on the accumulation of costs as provided herein below.  
1. Daily Reports by Contractor. At the close of each working day, the contractor shall 

submit a daily report to the engineer, together with applicable delivery tickets, 
listing all labor, materials, and equipment for that day, and for other services and 
expenditures when authorized. An attempt shall be made to reconcile the report 
daily, and it shall be signed by the engineer and the contractor. In the event of 
disagreement, pertinent notes shall be entered by each party to explain points 
which cannot be resolved immediately. Each party shall retain a signed copy of 
the report. Reports by subcontractors or others shall be submitted through the 
contractor.  

a. Labor. The report shall show the names of workers, classifications, 
and hours worked.  
b. Material. The report shall describe and list quantities of materials used.  
c. Equipment. The report shall show type of equipment, size and hours 
of operation, including loading and transport, if applicable.  
d. Other Services and Expenditures. Other services and expenditures 
shall be described in such detail as the engineer may require.  

2. Basis for Establishing Costs.  
a. Labor. The costs of labor will be the actual cost for wages for each 
craft or type of workers at the time the extra work is done, plus employer 
payments of payroll taxes and insurance, health and welfare, pension, 
vacation, and other direct costs resulting from federal, state or local laws, 
as well as assessments or benefits required by lawful collective 
bargaining agreements. The use of a labor classification which would 
increase the extra work cost will not be permitted unless the contractor 
establishes the necessity for such additional costs. Labor costs for 
equipment operators and helpers shall be reported only when such costs 
are not included in the invoice for equipment rental.  

 
b. Materials. The cost of materials, or equipment to be incorporated in 
the work, shall be at invoice or lowest current price at which such 
materials are locally available and delivered to the job site in the 
quantities involved, plus freight and delivery.  
The owner reserves the right to approve materials and sources of supply, 
or to supply materials to the contractor if necessary for the progress of 



the extra work. No markup shall be applied to any material provided by 
the owner.  
c. Tool and Equipment Rental. No payment will be made for the use of 
tools which have a replacement value of $400 or less.  
Regardless of ownership, the rates to be used in determining equipment 
rental costs shall not exceed rates approved or authorized by the 
Colorado Department of Transportation at the time the extra work is 
performed. (Dataquest-Rental Rate Blue Book)  
The rental rates paid shall include the cost of fuel, oil, lubrication, 
supplies, small tools, necessary attachments, repairs and maintenance of 
any kind, depreciation, storage, insurance and all incidentals.  
Necessary loading and transportation costs for equipment used in 
performing the extra work shall be included.  
If equipment is used intermittently and, when not in use, could be 
returned to its rental source at less expense to the owner than holding it 
at the work site, it shall be returned, unless the contractor elects to keep 
it at the work site at no expense to the owner.  
The reported rental time for equipment already at the job site shall be the 
duration of its use on the extra work, commencing at the time it is first 
put into actual operation on the extra work.  
d. Other Items. The owner may authorize other items, which may be 
required on the extra work. Such items include labor, services, material 
and equipment which are different in their nature from those required for 
the work and which are of a type not ordinarily available from the 
contractor or any of the subcontractors.  
Invoices covering all such items in detail shall be submitted with the 
request for payment.  
e. Invoices. Vendors' invoices for material, equipment rental, and other 
expenditures, shall be submitted with the request for payment. If the 
request for payment is not substantiated by invoices or other 
documentation, the engineer may establish the cost of the item involved 
at the lowest price which was current at the time of the report.  

3. Markup.  

 
a. Work by Contractor. The following percentage shall be added to the 
contractor's costs and shall constitute the markup for all overhead and 
profits:  
Labor (1.32 x certified payroll) 15  
Materials 15  
Equipment Rental 15  
Other Items and Expenditures 15  
To the sum of the costs and markups provided for in this subsection, one 
percent shall be added as compensation for bond and liability insurance.  
b. Work by Subcontractor. When all or any part of the extra work is 
performed by a subcontractor, the markup established herein shall be 
applied to the subcontractor's actual cost of such work, to which a 
markup of five percent on the subcontracted portion of the extra work 
may be added by the contractor.  

4. Any other cause which, in the opinion of the engineer, entitles the contractor to additional 
time, including but not restricted to acts of the public enemy, acts of any 
government in either its sovereign or any applicable contractual capacity, fires, 
floods, epidemics, quarantine restrictions, strikes, freight embargoes and 
unforeseeable severe abnormal weather.  



PWM Section 2.18. CHANGES IN CONTRACT TIME  

The contract time may be changed only by a Change Order. The contractor shall notify the engineer 
promptly and in writing of any occurrence or conditions which, in the contractor's opinion, entitle 
him to an extension or reduction in contract time. Such notice shall be submitted in ample time to 
permit full investigation and evaluation of the contractor's claim. Failure to provide such notice shall 
constitute a waiver by the contractor of any claim. The engineer shall acknowledge the contractor's 
notice within seven days of its receipt.  
Changes in contract time for the completion of the work shall be stipulated by Change Order:  
A. When changes in the work occur.  
B. When work is suspended by the owner.  
C. For unforeseeable causes beyond the control and without the fault or negligence of the contractor, 

his subcontractor or supplier and which were not the result of their fault or negligence.  
D. When delays in the progress of the work caused by:  

1. Any act or neglect of the owner, his employees or agents.  
2. Other contractors employed by the owner.  
3. Any delay in furnishing of drawings, information or return of shop drawings by the 

engineer.  

 
4. Any other cause which, in the opinion of the engineer, entitles the contractor to additional 

time, including but not restricted to acts of the public enemy, acts of any 
government in either its sovereign or any applicable contractual capacity, fires, 
floods, epidemics, quarantine restrictions, strikes, freight embargoes and 
unforeseeable severe abnormal weather.  

PWM Section 2.19. TIME FOR COMPLETION AND LIQUIDATED DAMAGES  

The date of beginning and the time for completion of the work are essential conditions of the contract 
documents and the work embraced shall be commenced on the date specified in the Notice to 
Proceed.  
 
The contractor will proceed with the work at such rate of progress to insure full completion within 
the contract time. It is expressly understood and agreed, by and between the contractor and the 
owner, that the contract time for the completion of the work described herein is a reasonable time, 
taking into consideration the average climatic and economic conditions and other factors prevailing 
in the locality of the work.  
 
A daily charge will be made against the contractor for each working day, including free time, that 
any work shall remain uncompleted after elapse of contract time. This daily charge, determined by 
the original contract amount for the project from the table herein below, will be deducted from any 
money due the contractor. This deduction will not be considered a penalty but as liquidated damages.  
 
The schedule of liquidated damages set forth below is an amount, agreed to by the contractor and 
the City of Rifle, as reasonably representing additional construction engineering costs incurred by 
the City if the contractor fails to complete performance within the contract time.  
 
The schedule of liquidated damages will be:  
Original Contract Amount Daily Charge  
From To and  
More than Including  
$ 0 $ 25,000 $ 270  
25,000 50,000 465  
50,000 100,000 540  
100,000 500,000 950  
500,000 1,000,000 1,250  
1,000,000 2,000,000 1,400  
2,000,000 4,000,000 1,750  



4,000,000 8,000,000 1,970  
8,000,000 10,000,000 2,050  
Over $10,000,000 - daily charge will increase by $100 increments for each $2,000,000 over 
$10,000,000.  
Permitting the contractor to continue and finish the work or any part thereof after elapse of contract 
time will not operate as a waiver on the part of the City of any of its rights under the contract.  
 
Any deduction assessed as liquidated damages under this section shall not relieve the contractor 
from liability for any damages or costs resulting from delays to other contractors on the project or 
other projects caused by a failure of the assessed contractor to complete the work according to 
contract times.  
The contractor shall not be charged with liquidated damages or any excess cost when the delay in 
completion of the work is due to the following and the contractor has promptly given written notice 
of such delay to the owner or engineer.  
A. To any preference, priority or allocation order duly issued by the owner.  
B. To unforeseeable causes beyond the control and without the fault or negligence of the contractor, 

including but not restricted to, acts of God, or of the public enemy, acts of the owner, acts 
of another contractor in the performance of a contract with the owner, fires, floods, 
epidemics, quarantine restrictions, strikes, freight embargoes and unforeseeable severe 
abnormal weather.  
The owner shall have the right to deduct the amount of liquidated damages from any 
monies due or to become due to the contractor, or to sue for and recover compensation for 
damages for non-performance of the work, from the contractor and his surety, as stipulated 
in the contract documents.  

PWM Section 2.20. CORRECTION OF WORK  

The contractor shall promptly remove from the premises all material and work condemned by the 
engineer for failing to comply with the contract documents, whether incorporated in the construction 
or not, and the contractor shall promptly replace and re-execute the work in accordance with the 
contract documents and without expense to the owner and shall bear the expense of making good 
all work and material of other contractors destroyed or damaged by such removal or replacement.  
All removal and replacement Work shall be done at the contractor's expense. If the contractor does 
not take action to remove such condemned work and materials within ten days after receipt of written 
notice, the owner may remove such work and store the materials at the expense of the contractor.  

PWM Section 2.21. SUBSURFACE CONDITIONS  

The contractor shall promptly, and before such conditions are disturbed, except in the event of an 
emergency, which jeopardizes the safety of the project and/or persons thereon, notify the owner in 
writing of:  
 
A. Subsurface or latent physical conditions at the site differing materially from those indicated in 
the contract documents.  
B. Previously unknown physical or other conditions at the site, of an unusual nature, differing 

materially from those ordinarily encountered and generally recognized as inhering in work 
of the character provided for in the contract documents.  

 
The engineer shall promptly investigate the conditions, and if he finds that such conditions do so 
materially differ and cause an increase or decrease in the cost of, or in the time required for, 
performance of the work, an equitable adjustment shall be made and the contract documents shall 
be modified by a Change Order. Any claim of the contractor for adjustment hereunder shall not be 
all wed unless he has given the required written notice; provided that the engineer may, if he 
determines the facts so justify, consider and adjust any such claims asserted before the date of final 
payment.  



PWM Section 2.22. SUSPENSION, DELAY OR INTERRUPTION OF WORK  

The owner may, at any time and without cause, suspend the work or any portion thereof for a period 
of not more than ninety calendar days or such further time as agreed upon by the contractor, by 
written notice to the contractor and the engineer which notice shall fix the date on which work shall 
be resumed. The contractor will resume that work on the date so fixed. The contractor will be 
allowed an increase in the contract price or an extension of the contract time, or both, directly 
attributable to any suspension.  
If the performance of all or any portion of the work is suspended, delayed or interrupted as a result 
of a failure of the owner or engineer to act within the time specified in the contract documents, or if 
no time is specified, within a reasonable time, an adjustment in the contract price or an extension of 
the contract time, or both, shall be made by Change Order to compensate the contractor for the costs 
and delays necessarily caused by the failure of the owner or engineer.  

PWM Section 2.23. OWNER'S RIGHT TO TERMINATE OR ABANDON WORK  

If the contractor is adjudged bankrupt or insolvent, or if he makes a general assignment for the 
benefit of his creditors, or if a trustee or receiver is appointed for the contractor or for any of his 
property, or if he files a petition to take advantage of any debtor's act, or to reorganize under the 
bankruptcy or applicable laws, or if he repeatedly fails to supply sufficient skilled workmen or 
suitable materials or equipment, or if he repeatedly fails to make prompt payments to subcontractors 
or for labor, materials or equipment or if he disregards laws, ordinances, rules, regulations or orders 
of any public body having jurisdiction of the work or if he disregards the authority of the engineer, 
or if he otherwise violates any provision of the contract documents, then the owner may, without 
prejudice to any other right or remedy and after giving the contractor and his surety a minimum of 
ten days from delivery of a written notice, terminate the services of the contractor and take 
possession of the project and of all materials, equipment, tools, construction equipment and 
machinery thereon owned by the contractor, and finish the work by whatever method he may deem 
expedient. In such case the contractor shall not be entitled to receive any further payment until the 
work is finished. If the unpaid balance of the contract price exceeds the direct and indirect costs of 
completing the project, including compensation for additional professional services, such excess 
shall be paid to the contractor. If such costs exceed such unpaid balance, the contractor will pay the 
difference to the owner. Such costs incurred by the owner will be determined by the engineer and 
incorporated in a Change Order.  

 
Where the contractor's services have been so terminated by the owner, said termination shall not 
affect any right of the owner against the contractor then existing or which may thereafter accrue. 
Any retention or payment of monies by the owner due the contractor will not release the contractor 
from compliance with the contract documents.  
After ten calendar days from delivery of a written notice to the contractor, the owner may, without 
cause and without prejudice to any other right or remedy, elect to abandon the project and terminate 
the contract. In such case, the contractor shall promptly remove all of his equipment, temporary 
facilities and supplies from the premise, clean up the project and contiguous properties. Otherwise, 
the owner shall perform such housekeeping at the expense of the contractor. However, the contractor 
shall be paid for all work executed and any expense sustained plus reasonable profits as a result of 
such action by the owner.  

PWM Section 2.24. CONTRACTOR'S RIGHT TO TERMINATE OR STOP WORK  

If, through no act or fault of the contractor, the work is suspended for a period of more than ninety 
calendar days by the owner or under an order of court or other public authority, or the engineer fails 
to act on any request for payment within thirty calendar days after it is submitted, or the owner fails 
to pay the contractor substantially the sum approved by the engineer within thirty calendar days of 
its approval and presentation, then the contractor may, after ten calendar days from delivery of a 
written notice to the owner and the engineer, terminate the contract and recover from the owner 
payment for all work executed and all expenses sustained. In addition and in lieu of terminating the 
contract, if the engineer has failed to act on a request for payment or if the owner has failed to make 
any payment as aforesaid, the contractor may upon ten calendar days notice to the owner and the 



engineer stop the work until he has been paid all amounts then due, in which event and upon 
resumption of the work, Change Orders shall be issued for adjusting the contract price or extending 
the contract time, or both, to compensate for the costs and delays attributable to the stoppage of the 
work.  

PWM Section 2.25. SUBCONTRACTING  

The contractor may utilize the services of subcontractors on those parts of the work which, under 
normal contracting practices, are performed by specialty subcontractors.  
The contractor shall not award work to subcontractor(s), in excess of fifty percent of the total 
contract price, without prior written approval of the owner.  
The contractor shall be fully responsible to the owner for the acts and omissions of his 
subcontractors, and of persons either directly or indirectly employed by them, as he is for the acts 
and omissions of persons directly employed by him.  
The contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 
work to bind subcontractors to the contractor by the terms of the contract documents insofar as 
applicable to the work of subcontractors and to give the contractor the same power as regards 
terminating any subcontract that the owner may exercise over the contractor under any provision of 
the contract documents.  
Nothing contained in this contract shall create any contractual relation between any subcontractor 
and the owner.  

 

PWM Section 2.26. CONTRACT SECURITY  

The contractor shall, within seven calendar days after the receipt of the Notice of Award, furnish 
the owner with a Performance and Payment Bond in the penal sum of the total contract price, 
conditioned upon the performance by the contractor of all Change Orders, undertakings, covenants, 
terms, conditions and agreements of the contract documents, and upon the prompt payment by the 
contractor to all persons supplying labor, equipment and materials in the prosecution of the work 
provided by the contract documents. Such bond shall be executed by the contractor and a corporate 
bonding company licensed to transact such business in the State of Colorado and listed in the most 
recent revision of "Surety Companies Acceptable on Federal Bonds" as published in the U.S. 
Treasury Department Circular No. 570. The expense of the bond shall be borne by the contractor. If 
at any time a surety on any such Bond is declared a bankrupt or loses its right to do business in the 
State of Colorado, or is disapproved by the owner, the contractor shall, within ten calendar days 
after notice from the owner to do so, substitute an acceptable bond (or bonds) in such form and sum 
and signed by such other surety or sureties as may be satisfactory to the owner. The premiums on 
such bond shall be paid by the contractor. No further partial payments shall be deemed due nor shall 
be made until the new surety or sureties shall have furnished an acceptable bond to the owner.  

PWM Section 2.27. PARTIAL COMPLETION AND OCCUPANCY  

At any time during the performance of the work that a portion of the permanent construction has 
been satisfactorily completed, in accordance with the contract documents, which is not required for 
the operation of the contractor but is needed or required by the owner, the engineer shall issue to the 
contractor a written notice of partial completion, and thereupon or at any time thereafter, the owner 
may take over, occupy, operate and use that portion of the construction therein described.  
The notification of partial completion shall in no way be construed to constitute an extension in 
contract time for the completion of all the work or as a waiver of the right of the owner to require 
the fulfillment of all the terms of the contract documents. If such prior use should cause an increase 
in the cost of, or in the time required for, performance of the Work, as determined by the engineer, 
an equitable adjustment to the contractor shall be made and the contract documents modified by a 
Change Order.  

PWM Section 2.28. MEASUREMENT OF QUANTITIES FOR PAYMENT  

Measurement for pay items in the contract shall be as defined in the Measurement and Payment 
Section of the City of Rifle Standard Specifications for Design and Construction or as modified in 



the Special Conditions. The methods of measurement and computation to be used in determination 
of quantities; of work performed, of materials to be furnished and/or installed; will be those methods 
generally recognized as conforming to good engineering practice.  

 
Sundry items, which are incident to or required in the construction of the work, but are not included 
as items in the Bid Schedule, shall be considered an integral part of the work to be performed. All 
labor, materials, etc., required for such items shall be furnished and installed, and the costs shall be 
included in the applicable contract unit price or lump sum amount bid.  

PWM Section 2.29. SCOPE OF PAYMENT  

Payment to the contractor will be made only for the actual quantities of contract items constructed 
and installed in accordance with the plans and specifications.  
Payment made at the contract unit price or lump sum amount bid shall be full compensation for 
furnishing all labor, materials, equipment, appurtenances, taxes, insurance, permits and incidentals 
necessary to complete the work as shown on the plans and as required by the Specifications. Each 
item, fixture, piece of equipment, etc., shall be complete in place, operational and accepted.  
No additional payment, over the amount bid, will be made for related work to any item unless 
specifically called for in the contract. Neither will payment be made for materials wasted, rejected 
or placed outside of plan limit lines.  

PWM Section 2.30. PARTIAL PAYMENT AND CERTIFIED TAX REPORTS  

The engineer, on or about the twenty-fifth day of the month in which work on the project is 
performed, shall prepare for contractor's approval, a partial payment estimate of the work performed 
and materials placed in accordance with the contract documents.  
Not more than eighty (80) percent of the cost of materials and equipment delivered and suitably 
stored at or near the project site, but not incorporated in the work may be included in an estimate; 
provided however, the contractor furnishes invoices and supportive data establishing title in the 
name of the owner, to the engineer.  
The amount to be retained from partial payments will be ten percent of the value of completed work, 
exclusive of mobilization and payment for materials on hand. When the retainment on contracts 
exceeding $80,000 in value has reached five percent of the amount of the contract, no further 
retainment will be made. Amount of retainment will be held until such time as final payment is made 
with the following provision: When ninety-seven and one-half percent of the work has been 
completed, the engineer may, at his discretion and The amount to be retained from partial payments 
will be ten percent of the value of completed work, exclusive of mobilization and payment for 
materials on hand. When fifty percent of the work required by contracts exceeding $150,000. has 
been performed, no further retainment will be made if in the opinion of the City, satisfactory 
progress is being made on the work. Amount of retainment will be held until such time as final 
payment is made with the following provision: When ninety-seven and one-half percent of the work 
has been completed, the engineer may, at his discretion and with the consent of the Surety, reduce 
the retained amount to twice the value of the work remaining to be done. Any amount retained under 
this provision shall be subject to the requirements of Colorado Revised Statute § 24-91-103.  
Earnings so retained on contracts exceeding $150,000. in value may be withdrawn by the contractor 
provided the contractor provides the City with an irrevocable letter of credit in a form and from a 
financial institution acceptable to the owner. Any amounts so retained by the owner under this 
provision shall be subject to Colorado Revised Statute. § � 24-91-105.  
The contractor upon receipt of each partial payment estimate shall either indicate his approval by 
signing and returning a copy to the engineer, or return the estimate unsigned and indicate in writing 
his reason for refusing payment.  
The owner, within fifteen- (15) days of presentation to the engineer of an approved partial payment 
estimate, shall pay the contractor the amount due thereon.  

 
Upon receipt from the contractor of an approved designated semifinal estimate, as prepared by the 
engineer:  



A. The contractor shall, in writing, request the engineer to make a semifinal inspection in preparation 
for final acceptance of the work by the owner.  

B. The contractor shall prepare and furnish the engineer certified city and county sales and use tax 
reports covering the equipment and materials incorporated in the work.  

The engineer, upon receipt of written request for semifinal inspection, shall promptly make said 
inspection of the work and issue to the contractor a written notice advising him of any deficiencies, 
corrective measures or clean up that he must complete prior to preparation of the final payment 
request.  
All work covered by partial payment made shall thereupon become the sole property of the owner, 
but this provision shall not be construed as relieving the contractor of the sole responsibility for the 
care and protection of the work upon which payments have been made or the restoration of any 
damaged work, or as a waiver of the right of the owner to require the fulfillment of all terms of the 
contract documents.  

PWM Section 2.31. FINAL PAYMENT REQUEST, ACCEPTANCE AND RELEASE  

Upon completion of the work, cleanup of the project site, the engineer's receipt from the contractor 
in triplicate of certified tax receipts, the engineer, within ten calendar days thereafter shall:  
A. Prepare a final payment request, for contractor's approval, showing the total value of the work 

completed in accordance with the contract documents and as modified by any Change 
Orders, less the value of:  
1. Partial payments previously made by the owner to the contractor.  
2. Retention of any claims, on file with the owner, against the contractor  
3. Estimated costs of completing any incomplete or unsatisfactory items of the work.  
4. Payments advanced by the owner, to subcontractors, material and equipment suppliers 

or others which are known by the contractor to have been made but not previously 
accounted for.  

5. Liquidated damages not previously paid to the owner by the contractor.  
B. Advise the owner and contractor by written notice that:  

1. The work has been inspected and accepted by him under the conditions of the contract 
documents.  

2. The work, effective the date of the notice, is placed under warranty, at the contractor's 
expense, for a period of two years.  

 
3. The entire balance shown on the final payment request, as prepared by the engineer, is 

due and payable within thirty calendar days from date of approval thereof by the 
contractor.  

Upon approving the final payment request, as prepared by the engineer, the contractor by such act, 
indemnifies and saves the owner and his agents harmless from all claims growing out of the lawful 
demands of subcontractors, laborers, workmen, mechanics, material men and furnishers of 
machinery and parts thereof, equipment, tools, and all supplies incurred in the furtherance of the 
performance of the work. The contractor shall, at the owner's request, furnish satisfactory evidence 
that all obligations of the nature designated above have been paid, discharged or waived. If the 
contractor fails to do so, the owner may, after having notified the contractor, either pay unpaid bills 
or withhold from the contractor's unpaid compensation a sum of money deemed reasonably 
sufficient to pay any and all such lawful claims until satisfactory evidence is furnished that all 
liabilities have been fully discharged, in accordance with the terms of the contract documents, but 
in no event shall the provisions of this sentence be construed to impose any obligations upon the 
owner to either the contractor, his surety, or any third party. In paying any unpaid bills of the 
contractor, any payment so made by the owner shall be considered as a payment made under the 
contract documents by the owner to the contractor and the owner shall not be liable to the contractor 
for any such payments made in good faith.  
The acceptance by the contractor of final payment shall be and shall operate as a release to the owner 
of all claims and all liability to the contractor other than claims in stated amounts as may be 
specifically excepted by the contractor for all things done or furnished in connection with this work 
and for every act and neglect of the owner and others relating to or arising out of this work. Any 



payment, however, final or otherwise, shall not release the contractor or his sureties from the 
warranty period or any other obligations under the contract documents or the Performance and 
Payment Bond.  

 
In the event the owner fails to make final payment as herein provided, there shall be added daily 
interest at the rate of six percent per annum, commencing on the first day after said payment is due 
and continuing until the payment is delivered or mailed to the contractor.  

PWM Section 2.32. INSURANCE  

The contractor shall at its own expense keep in full force and effect during the term of this contract 
insurance as follows:  
The contractor shall secure and maintain statutory workmen's compensation.  
The contractor agrees to secure, at his own cost, a policy or policies of insurance sufficient to insure 
against the liability assumed by the contractor pursuant to the provisions of paragraph 2.36 of these 
General Conditions. The contractor's insurer must be rated "B+" or better, according to Best's Key 
Rating Guide and must be admitted to do business in the State of Colorado. The contractor shall 
provide the owner with a certificate of insurance from a properly qualified representative of the 
insurer, that any policy purchased pursuant to this contract complies with the conditions required by 
this contract. The certificate of insurance must show current name and address of the insured(s) 
named in the policy. The contractor shall not commence any work under this contract, and shall not 
allow any subcontractor or any officer, employee, or agent of the contractor or any subcontractor to 
commence any work under this contract, until any such certification has been received and approved 
by the owner.  

 
The contractor shall not be relieved of any liability assumed pursuant to the foregoing paragraph by 
reason if its failure to secure insurance as required by this contract or by reason of its failure to 
secure insurance in sufficient amounts, of sufficient durations, or of sufficient types to cover such 
liability. The required policy shall meet the following conditions:  
A. The policy limits shall be as follows:  

1. The limit for an injury to one person in any single occurrence shall be no less than 
$1,000,000, and the limit for an injury to two or more persons in any single 
occurrence shall be no less than $2,000,000. Costs of defense shall not be included 
within such limits or, if they are so included, the minimum limits shall be 
$1,000,000 combined single limits.  

2. The general aggregate limit shall be unlimited or at least $2,000,000.  
B. The policy shall include the owner as an additional insured. The parties hereto understand and 

agree that the owner is relying on and does not waive or intend to waive by this contract, 
any provision hereof, including the provisions of this paragraph, the monetary limitations 
(presently $1,000,000 per person and $2,000,000 per occurrence) or any other rights, 
immunities, and protections provided by the Colorado Governmental Immunity Act, � 
C.R.S. 24-10-101, et seq., as from time to time amended, or otherwise available to the 
owner.  

C. The insurer shall give the owner notification of any cancellation or termination by refusal to 
renew the policy or any change in coverage of the policy in the manner provided by law. 
If no such notification is provided by law, the insurer shall give the owner at least thirty 
(30) days prior written notification of any cancellation or termination by refusal to renew 
the policy or of any change in coverage of the policy, unless cancellation or termination is 
for non-payment of premium, in which case, the industry standard of ten (10) days prior 
written notification shall apply.  

D. The contractor shall be solely responsible for any deductible losses under the policy.  
E. If the policy is a claims made policy, the policy shall provide the contractor the right to purchase, 

upon cancellation or termination by refusal to renew the policy, an extended reporting 
period of not less than two years. The contractor agrees to purchase such an extended 
reporting period should the policy be cancelled or terminated.  



F. If the policy is a claims made policy, the policy shall give the owner the right to purchase the 
extended reporting period described in paragraph E above if the contractor fails to purchase 
such an extended reporting period as required by this contract. The owner's exercise of 
such right shall not relieve the contractor of any liability for its failure to purchase such an 
extended reporting period as required by this contract.  

G. If the policy is a claims made policy, the retroactive date of any renewal of such policy shall be 
no later than the date this contract is signed by the parties hereto.  

H. If the contractor purchases a subsequent claims made policy in place of any prior policy, the 
retroactive date of such subsequent policy shall be no later than the date the contract is 
signed by the parties hereto.  

 
The contractor shall secure and maintain, at his own expense, if applicable or called for in the Special 
Conditions, the following insurance coverage:  

Fire, extended coverage and vandalism insurance on the project to the full insurable value 
thereof for the benefit of the owner, the contractor and subcontractors.  
"All Risk" type builder's risk insurance for work to be performed. Unless otherwise 
authorized by the owner, the amount shall not be less than the contract price totaled in the 
Bid Proposal. The policy shall cover not less than the losses due to fire, explosion, hail, 
lightning, vandalism, malicious mischief, wind, collapse, riot, aircraft and smoke during 
the contract time and until the work is accepted by the owner. The policy shall name as the 
insured the contractor, the owner and their designated agents.  
Special Comprehensive General Bodily Injury and Property Damage for the period of time 
that work being performed is encroaching on property owned or controlled by individuals, 
partnerships or corporations such as irrigation companies and railroads, state or federal 
agencies, and to limits set forth in their permit. The policy shall be issued to the permittee 
and name as the insured the contractor, the owner and their designated agents.  
The contractor must comply with the owner's requirements for filing certificates of 
insurance, as determined by the Risk Management Division. A certificate of insurance 
acceptable to the Risk Management Division must be provided at the time the contract is 
executed by the parties hereto unless both parties arrange otherwise.  
The contractor is responsible for submitting certificate(s) of insurance, subject to the 
insurance requirements described above, for all subcontractors. All certificates of insurance 
are subject to periodic verification and approval by the owner.  

PWM Section 2.33. SEPARATE CONTRACTS  

The owner reserves the right to let other contracts in connection with this project, or contiguous 
thereto. The contractor shall afford other contractors, utility companies or owner's forces reasonable 
opportunity for the introduction and storage of their materials and the execution of their work, and 
shall properly connect and coordinate his work with theirs. If the proper execution or results of any 
part of the contractor's work depends upon the work of any other contractor, the contractor shall 
inspect and promptly report to the engineer any defects in such work that render it unsuitable for 
such proper execution and results.  
If the performance of additional work by other contractors, utility companies or the owner is not 
noted in the contract documents prior to the execution of the contract, written notice thereof shall 
be given to the contractor by the engineer, prior to starting any such additional work. If the contractor 
believes that the performance of such additional work by the owner or others entitles him to a change 
in contract price or time, or both, he may, by written notice to the engineer, request a Change Order 
as provided under Changes in the Work.  

 

PWM Section 2.34. HOUSEKEEPING AND CLEANUP  

At all times during the progress of the work the contractor, at his expense, shall maintain the site, 
storage yard, adjacent properties, both public and private, policed and free of litter or trash. All 
material and equipment to be incorporated in the work shall be stored in a neat appearing manner 



and protected from damage or the elements until accepted in accordance with the contract 
documents.  
Prior to final payment, the contractor, at his expense, shall remove from the project site and from 
contiguous private and public property, all temporary structures, equipment, rubbish and waste 
materials resulting from his operations. He shall clean up, police around and over all facilities that 
the owner will acquire maintenance thereof.  
Disposal areas for waste material, from the contractor's operation, shall be those areas that comply 
in every way with local ordinances and are approved by the engineer.  

PWM Section 2.35. ASSIGNMENT  

Neither the contractor nor the owner shall sell, transfer, sublet as a whole, or otherwise dispose of 
the contract or any portion thereof without the written consent of the other and its surety; nor shall 
the contractor assign any monies due or to become due to him thereunder, except to a bank or 
financial institution acceptable to the owner.  

PWM Section 2.36. INDEMNIFICATION  

The contractor agrees to indemnify and hold harmless the owner, its officers, employees, insurers, 
and self-insurance pool, from and against all liability, claims and demands on account of personal 
injuries, including without limitation worker compensation claims and death claims, or property loss 
or damage, or any other loss of any kind whatsoever, which arises out of or are in any manner 
connected with this contract, whether or not such injury, loss, or damage is caused by, or is claimed 
to be caused by, the act, omission, negligence or other fault of the contractor, any employees of the 
contractor, or any other person or entity; or by accident; or by any other cause. Nothing herein is 
intended to constitute a covenant, promise, or agreement to indemnify and hold harmless the owner 
from any liability or damages directly caused by or attributable to the owner's own negligence. The 
contractor agrees to investigate, handle, respond to, provide defense for, and defend against, any 
liability, claims, or demands arising from, connected with, or related to the contract at the sole 
expense of the contractor regardless of whether the liability, claim, or demand is related to the 
owner's own negligence and the contractor further agrees to bear all other costs and expenses, related 
thereto, including court costs and attorney fees, whether or not the claim or claims alleged are 
groundless, false, or fraudulent. Nothing herein is intended to be, or may be construed as, a waiver 
or the immunities, protections, or limitations on damages provided to The City of Rifle by the 
Colorado Governmental Immunity Act, C.R.S. � 24-10-101 through 24-10-120, as it may from time 
to time be amended.  

 

PWM Section 2.37. ENGINEER'S STATUS AND DECISIONS  

The engineer shall act as the owner's representative during the construction period. He shall decide 
questions which arise in the execution of the work. He shall perform technical inspections in the 
field, in laboratories, at factories, at sources of supply and wherever he feels the necessity to 
determine the quality and acceptability of material and equipment furnished and work performed. 
He shall reject all material, equipment and work which fails to conform to the specifications. He 
shall stop the performance of the work whenever such stoppage may be necessary to insure the 
proper execution of the contract documents. He shall determine the quantity of work to be paid for 
and prepare all partial payments, estimates and the final payment request for submittal to the owner 
after obtaining the contractor's approval thereof.  
The engineer will not be responsible for the construction means, controls, techniques, sequences, 
procedures or construction safety.  
The engineer shall, within a reasonable time after presentation, make decisions by written notice on 
all claims of the owner or the contractor on all matters relating to the execution and progress of the 
work or the interpretation of the contract documents.  



PWM Section 2.38. LAND, RIGHTS-OF-WAY, EASEMENTS AND ENCROACHMENTS  

Prior to issuance of Notice to Proceed, the owner shall obtain all land and rights-of-way necessary 
for carrying out and for the completion of the work to be performed pursuant to the contract 
documents, unless otherwise stated in the Special Conditions or mutually agreed to.  
The owner shall indicate on the drawings or provide to the contractor information which delineates 
and describes the lands owned, rights-of-way and easements acquired, and encroachments over 
lands upon which the work is to be performed.  
Delays in furnishing land for the work by the owner may be deemed proper cause for a change in 
the contract price, contract time, or both.  
The contractor shall provide, at his own expense and without liability to the owner, any additional 
land and access thereto that the contractor may desire for temporary construction facilities, or for 
storage of materials and equipment.  

PWM Section 2.39. GUARANTY AND WARRANTY  

The contractor shall guarantee all material and equipment incorporated in, and warrant all 
workmanship on, the project for a period of two years from the date of written notice of acceptance 
of the project or portions thereof. The contractor shall within forty-eight hours after notification 
from the owner, subsequently verified by written notice, make all needed repairs and corrections 
which develop or result from defective workmanship, materials or equipment.  
In the event the contractor should fail to make such repairs, adjustments, or performs other necessary 
work required to correct any deficiencies, the owner may do so and charge the contractor the cost 
thereby incurred. The Performance and Payment Bond shall remain in full force and effect through 
the guarantee and warranty period.  

 

PWM Section 2.40. TAXES  

The contractor will pay all applicable sales, use and other similar taxes required by the laws of the 
State of Colorado. When taxes are due, the developers, other responsible parties, and/or their 
subcontractors, prior to requesting final warranty on their project shall furnish the engineer, in 
triplicate on the City form, certified receipts of sales, use and other similar taxes, required by law, 
paid on all materials and equipment incorporated in or used in the performance of the work.  
Notwithstanding the above, the contractor shall obtain from the Colorado Department of Revenue a 
Certification of Exemption indicating, where applicable, that the contractor's purchase of 
construction or building materials is for use in the building, erection, alteration or repair of public 
works owned and used by the City of Rifle, in its governmental capacity. The contractor shall file 
with the engineer a certified copy of the Certification of Exemption, prior to commencing Work.  
Where a project is exempt from such tax, the amount of such tax shall not be included in any bid 
proposal submitted to the City.  

PWM Section 2.41. DESIGNING AND PERFORMING WORK WITHOUT A 

CONTRACT AGREEMENT  

All property owners, individuals, partnerships or corporations which engage in the subdividing or 
improving of land, or in the design or construction of the Work, ultimately to be maintained, 
operated, occupied or owned by the City of Rifle, other than those directly contracting with the City, 
shall adhere to this Public Works Manual, Design and Construction of Public Improvements to 
which these General Conditions are a part.  
No portion of the work shall be performed until the engineer has approved the drawings pertaining 
there to, and then only by a contractor that is licensed and bonded to the City of Rifle.  
Those who are responsible for, or cause the work to be performed, and those who actually perform 
the work, will be considered, for purposes of these General Conditions and Standard Specifications, 
as having executed a contract agreement, as contractor, with the City of Rifle as owner, even though 
no agreement exists. As such, they shall comply with all the technical and performance provisions 
of these Specifications, be subject to inspection and the directives of the engineer.  



PWM Section 2.42. CLOSEOUT  

To close out a project or development, several items need to be taken into account by the 
Contractor, Engineer and by the Owner. Several of these items may have been initiated prior to or 
during the work.  
The Contractor of the work shall notify the Engineer and the Owner in writing that he has reached 
“Substantial Completion” and include a list of work yet to be completed or corrected. If requested 
by the Engineer, closeout of areas or portions of work may be allowed by the Owner.  
The Engineer, along with the Owner’s representative, shall inspect the work to determine if it is 
substantially complete. If it is substantially complete, a “Certificate of Substantial Completion” 
will be issued by the Engineer along with a “Punch List” of items to be completed or corrected, to 
the Contractor and the Owner.  
The Contractor shall complete and/or correct the items listed on the punch list, or any other item 
that becomes known, and again notifies the Engineer and Owner in writing that the work is ready 
for final inspection. At this time, the Contractor may submit his application for final payment to 
the Engineer.  
The Engineer along with the Owner’s representative will make a final inspection. If the work is 
found acceptable and complete to the satisfaction of the Owner, a meeting will be scheduled to 
finalize all other items due. Should the Contractor fail to complete and/or correct all punch list 
items required by the Owner, the Contractor shall pay for additional “Final Inspections” by the 
Engineer at the Engineer’s current rates. If the Contractor has any question with regard to any 
items found on the punch list, he shall request clarification from the Engineer prior to final 
inspection.  
Prior to release of final payment, a meeting (referred to in the previous paragraph) shall be held to 
collect from the Contractor and/or the Engineer, for the Owner, the following items:  

1. Outside Inspection Certificates, as applicable,  
2. Materials Certificates of Compliance,  
3. Equipment and Material guarantees,  
4. Contractors two-year (or longer, if required) guarantee or warranty using Owner forms,  
5. Operation & Maintenance Manuals and Parts list, as applicable,  
6. Receipts for Materials delivered to the Owner,  
7. Miscellaneous Keys, Tools, etc.  
8. Final Application for Payment,  
9. Consent of Surety to Final Payment,  
10. Contractor’s Affidavit of Release of Liens,  
11. Project Record Drawings (As-Builts),  
12. Quitclaim deed from developer conveying any interest it has in the public improvements 

to the Owner using Owner format,  
13. Bill of Sale conveying all public improvements to the Owner free and clear of liens and 

encumbrances using Owner format,  
1. Final Payment Amount,  
2. Contractor acknowledgement of Date of Warranty, and  
3. All other documentation.  
 

And the Owner will provide to the Engineer:  
1. Public Works Director Certification that the work has been constructed in conformance 

with the plans and specifications.  
2. A letter informing the financier to release the Letter of Credit.  

 
Inspection certificates shall be submitted (Number 1, in the list above) from any State or Other 
governing body having jurisdiction, such as State electrical certification that the work is in strict 
conformance with applicable codes.  
The Contractor shall remedy any defects due to faulty materials or workmanship and pay for 
damage to other work resulting there from, for a period of one year (or longer, if required) in 
accordance with Section 2.39 herein. A written warranty based on the provisions of Section 2.39 



shall be provided to the Owner, dated as agreed with the Owner, properly signed and notarized and 
addressed to the Owner.  
All keys to doors, panels or switches, special tools required for equipment and spare parts or 
supplies, as applicable, shall be accounted for and turned over to the Owner.  
The Owner, will initiate action to advertise in the local newspaper regarding final payment to the 
Contractor and determining the date for payment.  
Project Record Drawings (As-Builts) shall consist of one blackline copy of the completed project 
work with changes clearly marked and clouded and a CD-ROM. The CD-ROM disk shall include 
the marked-up sheets in individual PDF format files and the electronic line work in the latest 
AutoCAD drawing format. The electronic line work should be supplied such that all 
improvements are located on the Rifle grid i.e. UTM Z13 in metric (meter) scale. All drawings 
(electronic and hardcopy) should be clearly and neatly marked “RECORD DRAWING” in ½” 
block letters in the lower right quadrant of the sheet.  
Item 14, above, shall be broken down into 1) cost of water system per individual street (including 
pipe, fittings, valves, services, hydrants, etc.), 2) sewer system (including pipe, services, 
manholes, etc.) per individual street, 3) storm drain and culvert system per individual street 
(including pipe, inlets, boxes, flared ends, manholes, etc.) and 4) individual street costs (including 
signals, signs, striping, asphalt, road base, curb, gutter sidewalk, grading, etc.).  

PWM Section 2.43. RIGHTS AND REMEDIES  

The duties and obligations imposed by the Contract Documents and the rights and remedies 
available there under shall be in addition to and not as a limitation of any duties, obligations, rights 
and remedies otherwise imposed or available by law, including but not limited to tort remedies. 
The Contractor agrees that the economic loss rule as set forth in the Town of Alma v. Azco 
Construction, Inc., 10 p.3d 1256 (Colo. 2000) shall not serve as a limitation on the Owner’s right 
to pursue tort remedies in addition to other remedies it may have against the Contractor. Such 
rights and remedies shall survive the acceptance of the Work or any termination of the Contract 
Documents. Contractor further specifically waives all provisions of Chapter 8 of Article 20 of 
Title 13, Colorado Revised Statues, regarding defects in the Work under the Contract. In the event 
any portion of this provision is deemed un-enforceable by a court of competent jurisdiction, the 
remaining portions of this provision shall survive. 

 

PWM Section 2.5.  SURVEYS  

1. GENERAL 

1.1. Scope.  Work to be performed under this section shall include all labor, equipment, materials, tools,  
and incidentals necessary to cover the following: 

1.1.1. Layout of work. 

1.1.2. Field measurements of work quantities. 

1.1.3. Determination of as-built locations, lines, and grades at completion of the work for 
preparation of as-built drawings. 

1.2. Description. The Engineer will provide horizontal and vertical survey control data for control points 
in the field necessary for the Contractor to proceed with construction staking for the work. The 
Contractor shall be responsible for protecting all field control set(s). Replacement by the Engineer 
of Engineer-established control points which have been damaged or destroyed by the Contractor will 
be charged at the Engineer’s current rate. 

1.2.1. The Contractor shall furnish all necessary detail surveys including all lines, grades, and 
appropriate surveys. 

1.2.2. The Engineer reserves the right to perform any desired checking and/or correction of the 
Contractor’s surveys but this shall not relieve the Contractor of responsibility for the adequate 



performance of the work. 

1.3. The work shall be done under the supervision of a Professional Engineer or Professional Land 
Surveyor who is experienced and competent in road and bridge construction surveying and is 
registered in the State of Colorado. 

2. MATERIALS (Not Applicable) 

3. MEASUREMENT AND PAYMENT 

3.1. Measurement 
3.1.1. Measurement for payment for layout of work and surveys will be by the lump sum basis. 

3.2. Payment  
3.2.1. Payment for layout of work and surveys will be made at the lump sum price quoted 

therefore in the Bid Schedule. The unit price quoted shall include full compensation for 
furnishing labor, materials, equipment, tools, accessories, and incidentals and for 
performing all work, including but not limited to, layout of work, field measurement of 
quantities, as-built drawings.  

Supplementary General Conditions 

1.00 GENERAL  

These Supplementary General Conditions amend or supplement the Standard General Conditions of the Construction 

Contract and other provisions of the Contract Documents as indicated below.  All provisions, which are not so 

amended or supplemented, remain in full force and effect.  

 

2.00 INSURANCE  

The Contractor shall provide and maintain adequate Workmen's Compensation Insurance for all labor on the Work 
under this Contract.  Protection under said policies shall extend to the Owner and Contractor. Certifications of such 
insurance shall be filed with the Owner prior to commencement of operations.  Proof of carriage of insurance by 
subcontractors shall also be furnished.  
 
2.01 Unless otherwise provided in these Supplementary General Conditions, Contractor shall purchase and maintain 
property insurance upon the Work at the site to the full insurable value thereof (subject to such deductible amounts as 
may be provided in these Supplementary General Conditions or required by Law).  This insurance shall include the 
interests of Owner, Contractor and Subcontractor in the Work, shall insure against the perils of fire and extended 
coverage, shall include "all risk" insurance for physical loss and damage including theft, vandalism and malicious 
mischief, collapse and water damage, and such other perils as may be provided in these Supplementary General 
Conditions, and shall include damages, losses and expenses arising out of, or resulting from, insured loss or incurred 
in the repair or replacement of any insured property (including fees and charges of engineers, architects, attorneys and 
other professionals).  If not covered under the "all risk" insurance, or otherwise provided in these Supplementary 
Conditions, Contractor shall purchase and maintain similar property insurance on portions of the Work stored on or 
off the site or in transit when such portions of the Work are to be included in an Application for Payment. Such 
coverage shall be provided until the issuance of a certificate of substantial completion.  The policies of insurance 
required to be purchased and maintained by Contractor in accordance with section 2.32 of the Rifle Public Works 
Manual shall contain a provision that the coverage afforded will not be canceled or materially changed until at least 
thirty (30) days prior written notice has been given to Owner.  

 

2.02 All equipment shall be covered under the insurance requirements of the Contractor as stated under 2.01 above.  
 
2.03 Coverage Required (minimum):  

 
A.  General Liability  



1. Limits  
a.  Bodily Injury -   $1,000,000 each person  

 $2,000,000 each occurrence  
b.  Property Damage -  $1,000,000 each occurrence  

 $2,000,000 aggregate  
2. Coverages 

 x   Comprehensive Form 
    Premises-Operations Explosion  
    Collapse Hazard  
    Underground Hazard 
 x  Products/Completed Operations Hazard  
 x   Contractual Insurance  
 x   Broad Form Property Damage  
 x   Independent Contractors  
 x   Personal Injury  

 

B.  Automobile Liability  

1. Limits  
 a. Bodily Injury - $250,000 each person  
 b. Property Damage - $500,000 each occurrence  
 c. Combined -  $600,000 each occurrence  

 

  2. Coverages 
 x   Comprehensive Form  
 x   Owned  
 x   Hired  
 x   Non-Owned  

 
2.05 Certificates of Insurance from the contractor and subcontractor’s insurance carriers shall name both the 
City of Rifle and CDOT as additional insured parties.  Submission of Certificates of Insurance shall be provided 
prior to commencing any work.  

3.00 TAX EXEMPTION.  

 

Owner's tax-exempt number, when applicable, to be used as part of this project, will be provided to the successful 

bidder. The successful bidder shall then apply for sales tax exemption before working on a City Project.  See 

www.revenue.state.co.us/PDF/dr0172.pdf. Subcontractors shall be provided copies of the contractors sales tax 

exemption certificate to avoid paying taxes when purchasing materials to be incorporated in the City project. 

Therefore, these taxes should not be included in the cost for performing the work. 

 

4.00 FINAL PAYMENT. 

  

Lien waivers from all prime Contractors and Subcontractors to be provided prior to issuance of final payment.  

 

5.00 COMPLETION TIME.  

 
WBS 
Level  

Task Start End 

1 Senior Center HVAC & Boiler Project   

1 Biding 5/25/2026 6/19/2026 

1 Contract Execution  7/1/2026 7/13/2026 

1 Construction Start 7/13/2026 9/1/2026 



6.00 OWNER'S REPRESENTATIVE.  

 

Unless provided for otherwise in writing by the Owner, any on-site Inspector or Representative of the Owner shall not 

have the authority to render any binding decisions nor make any binding judgments to the Contractor pertaining to 

any work which may change the Contract price or time of completion, or to the quality of Work, or to the manner in 

which the Work is being performed. The Representative of the Owner shall serve as a means of communication 

between the Owner and the Contractor and shall monitor the Work for the Owner.  Any communication given to the 

Representative of the Owner by the Contractor shall be considered as being given to the Owner.  
 

7.00 SAFETY REQUIREMENTS.  

 

Nothing in the Contract Documents shall be construed as relieving the Contractor from protecting all property and 

persons or from strictly adhering to all applicable local, state and federal safety requirements.  Where there is a conflict 

between the Contract Documents and any applicable safety requirement, the safety requirement shall take precedence.  
 
 

8.00 LAWS AND ORDINANCES.  

 

The Contractor shall at all times observe and comply with all federal, state and local laws, ordinances and regulations 

which in any manner affect the contract or Work, and shall indemnify and save harmless the Owner and the Owner's 

agent against any claim arising from the violations of any such laws, ordinances and regulations, whether by the 

Contractor or his employees.  
 

If the Contractor performs any Work knowing it to be contrary to such laws, ordinances, rules or regulations, and 

without notice to the Engineer, he shall bear all costs arising there from.  
 

9.00 WAIVER.  

 

It is expressly understood and agreed that any waiver granted by the Engineer or Owner of any term, provision or 

covenant of this Contract shall not constitute a precedent nor breach of the same or any other terms, provisions or 

covenants of this Contract. Neither the acceptance of the Work by the Owner nor the payment of all or part of the sum 

due the Contractor hereunder, shall constitute a waiver by the Owner of any claim which the Owner may have against 

the Contractor or otherwise.  

 

10.00 PROTECTION OF PUBLIC UTILITIES AND OTHER ADJOINING PROPERTY.  

 

The Contractor shall take all reasonable precautions for the safety of, and shall provide all reasonable protection to 

prevent damage, injury, or loss to other property at the site or adjacent thereto, and he shall be liable for any and all 

claims for such damage on account of his failure to fully provide such protection.   

 
The Contractor shall notify all public utility companies at least forty-eight (48) hours prior to commencement of any 

Work in the vicinity of the utilities.  No Work shall commence until the utilities have been located and staked by the 

utility company or written consent to proceed has been given by the Owner.  If utility service must be interrupted, the 

Contractor shall notify the head of local administrative services (i.e., City Manager, Mayor, and City Clerk), as 

applicable, and utility users affected by the interruption of service at least twenty-four (24) hours prior to interruption. 

Notice shall consist of publication in a local newspaper and/or announcement on local radio or television stations as 

determined by the Owner.  



11.00 PROJECT PHOTOGRAPHS/VIDEOS  

 

It is the Contractor's responsibility to take a sufficient number of pre-construction photographs/videos to resolve any 

disputes, which may arise regarding the conditions prior to and subsequent to construction.  The Contractor shall 

provide copies of the pre-construction photographs/videos to the Owner prior to the start of work.  Any potential 

problems should be identified at that time. 

 
Progress and record photographs/videos shall be provided by the Contractor as appropriate to resolve any disputes and 

to completely document the work performed as a supplement to the Record Drawings.  In general, the 

photographs/videos should be sufficient to show that all work was properly completed in accordance with the plans 

and specifications.  
 

12.00 DAMAGE TO CONSTRUCTION.  

 

The Contractor shall safeguard, until all work embraced by this Contract is formally accepted, all construction, both 

complete and incomplete, against damage and destruction, and should damage result, he will be required to reconstruct 

or repair it at his expense in a manner conforming to the Plans and Specifications, reconstruction shall be in a manner 

suitable to the Engineer.  
 

13.00 PRE-CONSTRUCTION CONFERENCE.  

 

A pre-construction conference shall be held within fifteen (15) days after the Notice To Proceed, at the Owner's 

place of business.  The purpose of such meeting shall be to explain as required to the Contractor, the requirements of 

the Contract Documents, the procedures to be used in the administration of the Contract, the requirements of any 

funding Agencies, and to discuss any item of concern to the Work. The Contractor, Owner and Engineer, or 

authorized representative of each, shall be required to attend such meeting as a condition of the Contract.  
 

14.00 BIDDER EXPERIENCE.  

 

Upon request, bidder to provide documentation of relevant experience with reference to a minimum of three (3) 

projects of similar scope and size. Statement shall include equipment and manpower available for utilization on 

project. Supervisory personnel for project shall be provided. Qualification information shall be submitted as stated in 

section 3.0 of the "Instructions to Bidders".  

 

16.00 PERFORMANCE AND PAYMENT BONDS.  

 

Payment and Performance Bonds are required (section 2.26 of the general conditions and Agreement Documents 

section of the Project Manual).  

 

17.00 WARRANTY INSPECTION.  

 

At the Owner's discretion, a warranty inspection will be held during the sixty (60) calendar days prior to the 

expiration of the two-year warranty period.  Contractor agrees to provide an authorized representative at such 

inspection to represent Contractor's interests.  All defects identified during the inspection shall be corrected at 

Contractor's expense at direction of Owner in a timely manner. Corrective work shall be commenced within ten (10) 

calendar days after written notice to Contractor.  



 

18.00 SOILS INVESTIGATION  

 
Where available, applicable portions of subsurface soils investigations are included as an attachment to these 

Specifications). Contractor may rely upon the general accuracy of the “technical data” contained in such reports and 
drawings, but such reports and drawings are not made a part of the Contract Documents. Except for such reliance on 
such “technical data,” CONTRACTOR may not rely upon or make any claim against OWNER, ENGINEER or any 
of ENGINEER’S Consultants with respect to: the completeness of such reports and drawings for CONTRACTOR’S 

purposes, including, but not limited to,  

any aspect of the means, methods, techniques, sequences and procedures of construction and programs incident 

thereto, or other data, interpretations, opinions and information contained in such reports or shown or indicated in 

such drawings, or any CONTRACTOR interpretation of or conclusion drawn from any “technical data” or any such 

data, interpretations, opinions or information. Contractor shall perform such investigations as he may deem 

necessary to determine his bid. 
  

19.00 JOB SITE RESTRICTIONS.  

 

19.01 Salvage.  All materials to be removed from the project site or demolished on site shall be disposed of by the 

Contractor off the project site within five days.  
 

19.02 Staging Area. Staging may utilize right of way if the contractor provides adequate warning cones, reflectors, 

etc.  Contractor takes sole responsibility for leaving any equipment or materials in the City right of way. 

19.03.Disposal Area. Owner's property is not available for a Contractor disposal area.   

 
19.04 Working Hours. Work will normally be permitted after 7:00 a.m. and before 5:00 p.m. Monday through 

Friday. Other work hours must be approved by Engineer in writing.  Work may be permitted on Saturday with 48 

hours prior notification given to the Owner’s representative. 

 

20.00 ARBITRATION. 

 

Anything in the General Conditions of the Contract Documents not withstanding the choice to submit any dispute to 

binding arbitration shall be solely that of the Owner and no other party to this Contract shall have the right to submit 

any controversy to binding arbitration.  
 

21.00 PAYMENT RETAINAGE. 

 
Retainage on Pay Estimates shall be five (5) percent.   

22.00 REFERENCE TO OWNER.  

 

The City of Rifle will be the Owner of this project and will be referred to as Owner in the Agreement.   

 

23.00 NOTIFICATION TO ADJACENT PROPERTY OWNERS.  

 

Contractor shall provide constant communication with adjacent property owners to schedule and discuss impacts the 

contractor’s work will have on their access and utility service.  

 



Access to property owners adjacent to the work site shall be open at all times unless other arrangements are made a 
minimum of twenty-four (24) hours in advance.  
 

24.00 DRAWING ACCURACY AND EXISTING UTILITIES.  

 
Contractor shall provide constant communication with adjacent property owners to schedule and discuss impacts the 
contractor’s work will have on their access and utility service.  
 
As such, information relating to locations, sizes, or elevation of existing facilities should be considered only 
approximate.  It shall be the responsibility of the Contractor to contact the appropriate representatives of utility 
companies, or utility locate companies, a minimum of 48 hours prior to the commencement of Work which might 
affect utility installations and to secure form such representatives information as to accurate location, size and type 
of such installations.  The Contractor shall assume all responsibility for protection, repair and relocation of all such 
items encountered.  Should repair or replacement be required, work shall be performed according to the 
requirements of the respective utility company. 
 

  



25.00 ABBREVIATIONS.  

 
Whenever the following abbreviations are used in these Specifications or on the Drawings, they shall be construed 
the same as the respective expressions represented: 
 
  AASHO or 
  AASHTO  American Association of State Highway Officials 
  ACI   American Concrete Institute 
  AISC   American Institute of Steel Construction 
  ANSI   American National Standards Institute, Inc. 
  AWWA   American Water Works Association 
  CDOT   Colorado Department of Transportation 
  CDPHE   Colorado Department of Public Health & Environment 
  CRSI   Concrete Reinforcing Steel Institute 
  CS   Commercial Standard, U.S. Department of Commerce 
  FED. SPEC.  Federal Specifications 
  NEC   National Electric Code 
  NEMA   National Electrical Manufacturers Association 
  OSHA   Occupations Safety and Health Act 
     (Federal and/or State) 
  SSPC   Steel Structures Painting Council 
  UBC   Uniform Building Code 
  UL   Underwriters Laboratories, Inc. 
 

25.01  Standard Specifications Reference.  Where reference is made in these Specifications to other Standard 

Specifications, it is the intent that the latest available revisions of the CDOT Standard Specifications referenced be 

used.  All portions of the CDOT Standard Specifications referenced shall be considered a part of these 

Specifications unless specifically superseded herein. 
 
In case of conflict between the drawings and specifications, the specifications shall govern.  Figured dimensions on 
drawings shall govern over scale dimensions, detailed drawings shall govern over General Drawings and Special 
Conditions shall govern over Standard Specifications.  
  
Any discrepancies between the drawings and specifications and site conditions; or any inconsistencies, errors, 
omissions or ambiguities in the drawings or specifications; or any errors or omissions in the layout as given by 
survey points and instructions shall be immediately reported to the engineer, in writing, who shall promptly verify 
and correct such inconsistencies or ambiguities in writing.  Work performed by the  
contractor after such discovery, until authorized or corrected by the engineer, shall be done at the contractor's risk. 

26.00 PERMITS AND EASEMENTS.  

 
The Contractor shall be responsible for securing any and all access rights he may require for construction 
convenience with private individuals and landowners.  The Contractor shall provide the Engineer evidence of 
agreements for such access rights.  All other permits required should be secured prior to commencement of Work at 
the Contractor’s own expense. 
 
The successful Contractor will be required to obtain a City of Rifle Contractor’s license for construction operation.  
Proof of insurance shall be required. 
 

27.00 SUBSTITUTION OF MATERIALS.  

 
At no time shall materials be substituted for those shown on the Drawings or called for in the Specifications unless 
written approval is obtained from the Engineer in writing prior to construction. Any deviation from the Drawings 



and Specifications shall be accompanied by a written directive of the Engineer or his representatives. (See Article 6, 
General Conditions). 

28.00 CONTROLLED AREA OF WORK.  

 
The Contractor shall confine all the construction work and all related activities to the public roadways, utility 
easements, or construction areas designated by the Engineer.  Access and egress to the work area shall be minimized 
to specific points. 
 

29.00 INTERPRETATION OF ESTIMATED QUANTITIES.  

 
Bidders are cautioned that the estimated quantities in the Bid Schedule are approximate only and are prepared for 
the comparison of bids.  The basic of payment will be actual quantities of work performed and accepted or as stated 
in the Measurement and Payment section of each specification section.  Prior to mobilization the contractor shall 
present their verification of quantities and final work plan for all aspects of work. 
 

30.00 TEMPORARY FACILITIES.  

 
The Contractor, at his expense, shall provide all necessary temporary facilities for his own convenience or to meet 
local, state, or federal requirements, including, but not limited to, potable water, sanitary waste facilities, power, 
telephone, etc. (See Article 6, General Conditions).  

31.00 CLEAN-UP.  

 
The Contractor will be responsible for immediately cleaning the job site during and after construction.  A continuing 
effort shall be made through the duration of the contract to keep all areas clean and free of all  
rubbish, removed vegetation, construction waste, employee waste, debris and other objectionable materials 
generated from the project.  All materials as part of this work shall be disposed off site in an acceptable manner.  
Final clean-up must be approved and accepted by the Owner before the contract may be considered complete. 
 

32.00 MEASUREMENTS AND PAYMENT.  

 
Payment for work done shall be as defined in Bid Schedule.  Payment shall be complete compensation for the work 
unit completed and shall consist of furnishing and installing all materials, plant, equipment, labor and other items 
related to the work unless otherwise specified.  All incidentals not specifically mentioned, but required to complete 
the Work, shall be paid for as part of the Work unit they are related to. All bid items shall be measured and paid in 
accordance with the appropriate section of the Colorado Department of Transportation Standard Specifications for 
Road and Bridge Construction unless revised by the Standard or Project Special Provisions. 
 

33.00 SUBMITTALS.  

 
The Contractor shall submit submittal data, as defined in the General Requirements.  Submittals shall be required on 
all items of the submittal schedule contained in the Technical Specifications.  At a minimum, the Engineer will 
retain Two (2) sets, and the Owner One (1) and the approved or rejected copy returned to the contractor. 
 

 

34.00 COMMUNICATION. 

 



Project will demand the need for communication with properties impacted by work performed.  The Contractor shall 
notify, twenty-four (24) hours in advance of work, all property owners that may be affected by his work. This 
notification shall include times and duration of access or traffic interruptions. Anticipated interruptions shall be 
discussed with the City representatives daily. 
 
The purpose of public notification is to reasonably inform the public of the work and to allow the public to schedule 
activities that may be impacted by the work.  Owner, through its Representative, may stop work not consistent with 
the schedules prepared by the Contractor, which in the opinion of the Owner causes unreasonable hardship to the 
public. 
 
Contractor shall designate an Information Coordinator who shall be on site during all work hours an shall be 
responsible for: 
 
1. Preparing a weekly work schedule that includes planned type of work and areas of affected by work.  Once 
schedule is confirmed, the City shall prepare door hangars for the Contractor to distribute the week prior.   
 
2. Communication with adjacent properties of any change to traffic control that may affect their access via written 
notice for residents.  The Contractor is responsible for any follow-up communications with residents after the initial 
door hangars are provided. 
 
3. Communication with the media or by other means as appropriate, planned/scheduled changes in traffic 
control and other items that will affect the public traveling through the site.  Also communicate with emergency 
services as to location of work and impacts. 
 
4. Coordinate performed work to be consistent with weekly work schedule. 
 

35.00 PROJECT SIGN. 

 

A standard traffic sign (Orange Diamond, for example) with “Thank you CONTRACTOR, Phone number” shall be 
placed at a noticeable location in the neighborhood.  The Contractor may, if they so choose, place a sign during 
active construction for their company contact pending approval by City Staff. 
 
 
 
 

End of Section 

 

 

 

  



Technical Specifications 
Phase one- Two head Split system  

1 - 3 ton Fujitsu condenser, mounted on a ground mounted stand 

2 - 18K wall mounted cassettes mounted in the lower level rec room 

Install/provide thermostat or remote for each indoor cassette 

Run all linesets required to supply all units 

Pressure test linesets 

Run condensate lines to the nearest plumbing vents 

Full electrical hook up from outdoor unit to indoor heads  

Test equipment for proper operation 

 12 Year Part Warranty on all Fujitsu Equipment 

Phase two- High Efficiency Boiler 

1 Lochinvar 155K BTU high efficiency boiler 

2 Digital Honeywell thermostats 

2 Honeywell 3/4 zone valves 

Air Scoop hy vent combo 

Install Callefi auto fill valve/back flow preventer 

Install system pump 

Install boiler pump 

Install new #30 Expansion tank 

Install transformer 

Install condensate neutralizer and pipe to drain 

Adapt to existing water piping for boiler and re pipe as needed 

Flush existing boiler piping 

Adapt gas, vent and electrical to boiler 

Dispose of old Equipment 

 Test New Boiler for Proper operation 



 

Submittal Schedule  
Submittals on the items below must be accepted by the City Of Rifle prior to commencement of work. 

 Condenser 

  Wall Mounted Cassettes  

 Thermostat 

  Pressure test  

  Electrical  

  Test equipment  

 155K BTU high efficiency boiler 

 Thermostat 

  Air Scoop hy vent combo 

  Electrical  

  Installation  

  Test equipment  

 Dispose of old Equipment 

 

  



Questions Received:  
During the previous 04132026 - City of Rifle Senior Center HVAC & Boiler Project bid process. The city 

received questions from potential contractors.  

Q: Why is Fujitsu specified?   

A: It is what we currently have, and we want to match for consistency. However, contractors may quote 

alternatives equal to or exceeds the specified model.  

Q: Will electrical work be included in the bid?   

A: Yes, electrical work will be included as part of the single bid package. Contractors will coordinate 

with a electrician and are response for any permits required.  

Q: Are we looking for cooling only or heating and cooling?   

A: Cooling only  

Q: What is the approximate square footage?   

A: The full building is slightly over 3,000 square feet total. 

Q: Do we prefer ceiling-mounted units over  wall-mounted?    

A: A ceiling-mounted system can be bid as an alterative  

Q: Where will the two heads be located?  

A: For wall-mounted units, likely on the wall directly below the existing first-floor units.  

Q: Can both phases be done at the same time?   

A: Yes, Phase 1 (split system) and Phase 2 (boiler) can be completed simultaneously. They were 

separated primarily for budgeting and procurement organization, not scheduling requirements.  

Q: Where would the condenser be located  

A: Outside Pad  

Q: What is the budget for both phases 

A: This project has been budgeted for 2026 

Q: Is the boiler replacement to be high efficiency 

A: Yes 

Q: Will there be allowances  

A: Yes- Dry wall allowance is $5,000 - Beam Penetration allowance is $5,000 


