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INVITATION FOR BIDS 
Oak Ridge SWA Fence Replacement 

 
The Colorado Division of Parks and Wildlife is accepting sealed bids for fence removal and 
replacement for ±9 miles on the Oak Ridge State Wildlife Area, removal of another ±5 
miles, and repair another ±3 miles of fencing. 
 
Sealed bids will be received by Colorado Parks and Wildlife at the Meeker Office, 73485 CO-64, 
Meeker, CO 81641 until April 28, 2026 at 10:00AM, after which the bids will then be made public. 
Bids shall be submitted using the form provided in the project specifications. On-line bid 
submittals are not accepted. 
 
A five-percent (5%) Bid Bond, certified check, or cashier’s check is required with bid proposals of 
$50,000.00 or more.  
 
Mandatory Pre-bid conference:  April 16, 2026 at 10:00AM  
 
Project Address: Intersection of CR 6 and CR 8 
   3187 County Road 8 
   Meeker, CO, 81641 
   Rio Blanco County 
    
Project Coordinates: Latitude: 40°01'49.9" N 
   Longitude: 107°49'41.6" W 
   View Google Map Location – VIEW GOOGLE MAP LOCATION FOR PREBID 
 
Contractor Questions: All questions related to the project shall be submitted via e-mail to the 
Project Manager, Kendal Bergman at kendal.bergman@state.co.us. The deadline for 
questions is April 21, 2026 at 2:00PM. Questions submitted after the deadline will not be 
addressed. All questions and answers will be posted as solicitation amendments on the Vendor 
Self Service (VSS) website. Bidders may not automatically be notified of the existence of a 
modification or addendum. It is the responsibility of the bidder to check the VSS website 
periodically to see if any modifications have been issued. Failure to retrieve such 
modifications and include their provisions in your bid response may result in your bid being 
deemed non-responsive. 
 
Plans and specifications are available for all bidders on the web at: www.colorado.gov/vss 
 
The following is a tentative project schedule, which will be revised and expanded by the selected 
Contractor and submitted to the Project Manager for review: 
 

MANDATORY PRE-BID CONFERENCE April 16, 2026 at 10:00AM 
WRITTEN QUESTIONS DUE April 21, 2026 at 2:00PM 
QUESTION RESPONSES POSTED TO CORE April 22, 2026 at 2:00PM 
BID OPENING April 28, 2026 at 10:00AM 
NOTICE OF AWARD April 29, 2026 
NOTICE TO PROCEED May 26, 2026 (Tentative) 
SUBSTANTIAL COMPLETION September 30, 2026 (Tentative) 

 
  

https://www.google.com/maps/place/3187+County+Rd+8,+Meeker,+CO+81641/@40.0303925,-107.8288825,205m/data=!3m1!1e3!4m6!3m5!1s0x8743e56c7115966d:0x989df420b30b76dd!8m2!3d40.030521!4d-107.828301!16s%2Fg%2F11ss7zpbhn!5m1!1e3?entry=ttu&g_ep=EgoyMDI2MDQwMS4wIKXMDSoASAFQAw%3D%3D
http://www.colorado.gov/vss
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BID SCHEDULE 
Oak Ridge SWA Fence Replacement 

 
DEPARTMENT OF NATURAL RESOURCES 

COLORADO PARKS AND WILDLIFE 
STATE OF COLORADO 

 
        Proposes to furnish all labor, equipment, 
materials, and incidentals needed to complete the Oak Ridge SWA Fence Replacement.  The 
work shall be completed in 150 calendar days from the date of the Notice to Proceed.  We 
have read and made, the “Instructions to Bidders”, the “General Conditions for Capital 
Construction”,   the Written Specifications, and the Construction Drawings part of this bid. 
 
Technical Specifications related to construction materials and methods for work embraced under 
this Contract shall consist of references to, but not limited to, the Colorado Department of 
Transportation Most Current Standard Specifications for Roads and Bridge Construction.  
Special attention should be given to these references and revisions noted within.   
 

UNITS: LF= linear foot, SF= square foot, SFF= square face foot, LS= lump sum, SY= square 
yard, CY= cubic yard, TON= tons, AC= acres 

________________________________________________________________________________ 
 

Service Disabled Veteran Owned Small Business Statement (SDVOSB): The undersigned bidder 
shall certify by checking below that the corporation, partnership, or sole proprietorship IS or IS 
NOT claiming a 5% bid preference in accordance with C.R.S. 24-103-211.  SDVOSB certification 
must be included with your bid. 
 
Is:  Is Not:  
________________________________________________________________________ 
 
Colorado Labor: The undersigned bidder shall certify by indicating the percentage of Colorado 
labor of the total workforce to be utilized for this project in accordance with C.R.S. 8-17-101.  
Colorado Labor shall be employed to perform at least 80% of the work on a public works project 
greater that $500,000.00.  A written justification for not meeting this percentage must be 
included with your bid. 
 
% of Colorado Labor: ___________ 
________________________________________________________________________ 
 
 
Addendum Inclusion Statement: The undersigned bidder shall certify by listing below that all 
Addendums have been considered and included as part of the Contractor’s proposal.  The 
Addendum numbers that the Contractor has included as part of his proposal shall be listed in 
the space provided. 
 
Addendums: ___________ 
________________________________________________________________________ 
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Base Bid: Furnish and install all materials and labor for the completion of the Base Bid 
Improvements per the Construction Drawings and Specifications. 

Base Bid Items:  Quantity Unit Unit Cost Total Item Cost 

1. Mobilization 1 LS $ $ 

2. Survey Control 1 LS $ $ 

3. Remove and Dispose of Existing Fence 
Posts and Wire  80,000 LF $ $ 

4. Furnish and Install 4-Strand Wildlife 
Friendly Fence – Posts, Wire, and Stays 55,000 LF $ $ 

5. Furnish and Install Typical 2-Panel Brace 
Section 185 EA $ $ 

6. Furnish and Install Typical Corner 4-Panel 
Brace Section 35 EA $ $ 

7. Replace Posts, Wire, and Stays as Needed 14,000 LF $ $ 

8. Furnish and Install Typical Wire Stretch 
Gates 5 EA $ $ 

9. Furnish and Install Typical Tubular Vehicle 
Gate  2 EA $ $ 

10. Furnish and Install Typical Tubular 
Personnel Gate  4 EA $ $ 

11. General Laborer Time  150 HRS $ $ 

 

Base Bid AMOUNT _$______________________ 

Base Bid AMOUNT:(PLEASE WRITE OUT BID AMOUNT) 

 
$__________________________________________________________________________________
DOLLARS 

 
 
 
 
~Not required to be filled out (used as a double check aid)~ 

Supplemental Totals – For Information Only Total Item Cost 

Base Bid Items:  $ 

TOTAL FOR ALL BID ITEMS $ 

  



` 

6 
 

(A Corporate Signature Block) 
                                                                                                                 

Company Name 

 
A       Corporation 
 
Date                               , 20           
       
 Colorado VSS Vendor ID# (if available) _____________________________________ 
 
     By       
        President 
     Attested to by      
        Secretary 
 
 
 
 (A Partnership Signature Block) 
A limited partnership of                                                                                     , general 

partner; 

                                                                                                          doing business as (dba) 

                                                                                                             . 

Company Name 
 
Colorado VSS Vendor ID# (if available) _____________________________________ 
 
by             
   General Partner 
 
 
 
 (A Sole Proprietorship Signature Block) 
A Sole Proprietorship of                                                                                                        (dba) 

                                                                                                                   . 

Colorado VSS Vendor ID# (if available) _____________________________________ 
 
by      Owner 
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MEASUREMENT AND PAYMENT 
Oak Ridge SWA Fence Replacement 

 
The following descriptions delineate the Work, materials, and how measurements of 
completed Work will be made and paid for, for each bid item in the Bid Schedule.  The Bidder 
is to read these definitions and price their proposal accordingly.   
 
Bid Item 1 – Mobilization 
This bid item includes the mobilization of personnel, equipment and supplies at the project 
site in preparation for the work, as well as the establishment and maintenance for the 
duration of the Contract of the Contractor’s sanitary facilities, protective fencing and 
barricades not included elsewhere, necessary facilities, and all other costs incurred or labor 
and operations which must be performed prior to beginning the other items under the 
Contract. This item shall include any costs for required bonding of this project. This item 
shall also include marshalling, disassembly and security of all items indicated on the 
Construction Drawings or Specifications or installed as part of mobilization and demobilization 
from the site. Payment will be made in two installments: the first 60% will be paid on the first 
month’s pay estimate, and the remaining 40% after the final cleanup has been completed and 
approved. 

Bid Item 2 –Survey Control 
This bid item includes all labor, equipment, and incidental costs for supplying survey control 
for boundaries, alignments, marking, and locating corners. The work shall be done under the 
supervision of a registered professional land surveyor (P.L.S.) registered in the State of 
Colorado. As-built drawings required to document construction shall be considered a 
requirement of this bid item. This bid item shall be measured and paid at the lump sum bid 
price at the completion of all associated work and acceptance by the CPW Project Manager. 
 
Bid Item 3 – Remove and Dispose of Existing Fence Posts and Wire 
This bid item includes all labor, equipment, and incidental costs for the complete removal of 
the existing fence, vegetation clearing, and all associated materials (posts, wire, etc.). All 
fencing materials that are removed shall be disposed of by the Contractor off of the work site 
and in a manner approved by the CPW Project Manager. Bid quantity is an estimate only. This 
item shall be measured and paid with periodic progress payments based on the linear feet of 
fence removed, as measured by survey.  

Bid Item 4 – Furnish and Install 4-Strand Wildlife Friendly Fence – Posts, Wire, and Stays 
This bid item includes all labor, materials, equipment, and incidental costs for the 
installation of 4-strand wildlife friendly fencing per the construction drawings and plans. Bid 
quantity is an estimate only. This item shall be measured and paid with periodic progress 
payments based on the linear feet of 4-strand wildlife friendly fence installed, as measured 
by survey. Installation of typical 2-panel brace sections and 4-panel brace sections shall not 
be included as part of this bid item, but shall be paid separately as part of Bid Item 5 and 6.  
 
Bid Item 5 – Furnish and Install Typical 2-Panel Brace Section 
This bid item includes all labor, materials, equipment, and incidental costs for furnishing and 
installing typical 2-panel brace sections at specified locations, per the direction of the 
Project Manager and the construction drawings. This bid item shall be measured and paid at 
the unit bid price for each brace section installed. 
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Bid Item 6 – Furnish and Install Typical Corner 4-Panel Brace Section 
This bid item includes all labor, materials, equipment, and incidental costs for furnishing and 
installing typical corner 4-panel brace section at specified locations, per the direction of the 
Project Manager and the construction drawings. This bid item shall be measured and paid at 
the unit bid price for each corner brace section installed. 
 
Bid Item 7 – Replace Posts, Wire, and Stays as Needed 
This bid item includes all labor, materials, equipment, and incidental costs for furnishing and 
installing replacement posts and wire along the BLM boundary on the eastern side of the Oak 
Ridge State Wildlife property as seen on the map. This item shall be measured and paid with 
periodic progress payments based on the linear feet of fence repaired, as measured by 
survey. 
 
Bid Item 8 – Furnish and Install Typical Wire Stretch Gates 
This bid item includes all labor, materials, equipment, and incidental costs for furnishing and 
installing typical wire stretch gates at specified locations, per the direction of the Project 
Manager and the construction drawings. This bid item shall be measured and paid at the unit 
bid price for each gate installed. 
 
Bid Item 9 – Furnish and Install Typical Tubular Vehicle Gate 
This bid item includes all labor, materials, equipment, and incidental costs for furnishing and 
installing one typical tubular vehicle gate as described in the drawings and plans. The 
location will be selected by the Project Manager. This bid item shall be measured and paid at 
the unit bid price upon completion of the installation. 
 
Bid Item 10 – Furnish and Install Typical Tubular Personnel Gates 
This bid item includes all labor, materials, equipment, and incidental costs for furnishing and 
installing three typical tubular personnel gates as described in the drawings and plans. The 
locations will be selected by the Project Manager. This bid item shall be measured and paid at 
the unit bid price upon completion of the installation of each gate. 
 
Bid Item 11 – General Laborer Time  
This bid item will only apply to additional construction requests by the Project Manager that 
are not included in other bid items. Payment will be made at the Contract unit price for the 
number of hours worked and includes labor, tools and all support necessary for operation. The 
number of hours to be paid under this item will be discussed and agreed to in advance by the 
Contractor and the Project Manager. 
 
 
As a footnote to the bid items, the following items have NOT been included as specific pay 
items and ARE to be considered incidental to the construction for which they are required: 

• Testing  
• State electrical permits and inspections 
• Water, watering, and dust control 
• Dewatering 
• Temporary facilities and utilities 
• Traffic control 
• Barricades and other required safety provisions 
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This concludes the bid items listed in the proposal. The only payments made under this 
contract are for the bid items listed herein, and no additional payments will be made to the 
Contractor for work specified or shown in these Contract Documents.  If any discrepancies 
exist, the Contractor shall notify the Project Manager in writing, requesting clarification.   

 
END OF SECTION 
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INSTRUCTIONS TO BIDDERS 
 
PROJECT:  Oak Ridge SWA Fence Replacement 
PROJECT NO:  RM26NW1 
 
1. Bidders must review the plans and specifications, construction site and conditions in their 

entirety, and determine the problems that may be encountered in performing the work. 
The bidder shall include any costs associated with his/her findings in the prices quoted in 
the proposal. Documents will be available on the State of Colorado VSS website 
www.colorado.gov/vss. No additional copies of the drawings and specifications will be 
provided by the Division of Parks and Wildlife at any time before or after the bid opening.  
 

2. All work must conform to the requirements stated in the “General Conditions for Capital 
Construction”.  

 
3. All questions concerning this project shall be in writing directed to the Project Manager 

identified in the Invitation for Bids. The Invitation for Bids also identifies important dates 
and deadlines for this project. 

 
4. BID SCHEDULE:  

A. The bidder shall include on the signature page, their Vendor ID (if available) obtained 
from registration on the Colorado VSS website. 

B. The bidder shall complete the Minority Business, Service Disabled Veteran Owned Small 
Business and Colorado Labor statements as well as acknowledge addendum(s) on the 
first page of the Bid Schedule. 

C. All bid items shall include a unit and extended price or the bid will be disqualified. The 
bidder shall write in words and numerically the total base bid and add/alternate (if 
applicable) amounts on the included Bid Schedule. If conflicts exist between the written 
words and the numerical amount, the actual line item unit cost shall take precedence.  

D. The Bid Schedule shall be signed manually in ink: 
1) If the bidder is a corporation, use the corporate signature block, insert the name of 

the state in which the company was incorporated, and include the Employer 
Identification Number (E.I.N.) in the appropriate spaces. The bid must be signed by 
an officer (President or Vice President), and the title indicated. The signature of the 
officer shall be attested to by the Secretary and properly sealed. Cross out incorrect 
titles and insert correct ones, if necessary. 

2) If the bidder is a partnership, use the partnership signature block. Cross out the word 
"Limited" if the partnership is a general one. Print each partner's name and note the 
proportion of the partnership that each partner has. The majority or general partner 
must sign the proposal.  The same person must sign the contract, if awarded. Print 
the company name in the appropriate space. 

3) If the bidder is a proprietorship, use the sole proprietorship signature block, print in 
the owner's name, Social Security number, and the business name in the blanks 
provided, and the owner signs the owner blank. 

 
5. BID BOND: A bid bond is required for all competitive sealed bids when the price exceeds 

$50,000. A bid guarantee in an amount not less than five percent (5%) of the total bid price 
must be submitted in the form of a firm commitment, such as a bid bond, bank money 
order, certified check or cashier's check. Checks or money orders should be made payable 
to the Treasurer, State of Colorado. An irrevocable letter of credit is not acceptable as a 
bid guarantee. Failure to furnish a bid guarantee in the proper form and amount by the time 

http://www.colorado.gov/vss
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set for opening of bids may be cause for rejection of the bid. 
 

6. PERFORMANCE BOND, LABOR AND MATERIAL BOND: The successful bidder shall furnish a 
bond in the amount of 100% of the contract price for performance and for material and 
labor payment when bid is equal to or exceeds $150,000. The bond shall be executed on 
the standard State of Colorado form. The State requests that the Surety and Contractor 
leave the date of the Contract found on the first page of each bond form, blank and we will 
‘pen’ in the date after the Controller executes the Contract. These bonds will be submitted 
along with the standard State Agreement form within 10 days of the "Notice of Award."   

 
7. VENDOR BOND ASSISTANCE: Any vendors that need support responding to solicitations may 

contact the Colorado Supplier Diversity Navigator at the Statewide Equity Office of Supplier 
Diversity dhr.colorado.gov/statewide-equity-office/supplier-diversity. Services provided 
include assistance with responding to solicitations, interpretation of solicitation documents, 
technical assistance referrals, availability of resources, and bond assistance under the 
Construction Statewide Bond Assistance Program dhr.colorado.gov/statewide-equity-
office/supplier-diversity/construction-and-bond-assistance , through which eligible 
contractors can apply for assistance in securing the required bonding. The office can be 
reached during normal business hours by calling 303-866-5765 or emailing 
DPA_SupplierDiversityHelp@state.co.us. 

 
8. RESIDENT BIDDER PREFERENCE: When a contract for commodities or services is to be awarded 

to a bidder (projects >$500,000), a resident bidder shall be allowed a preference against a 
nonresident bidder equal to the preference given or required by the state in which the 
nonresident bidder is a resident. (§24-103-906 C.R.S.) A resident bidder is authorized to 
transact business in the State of Colorado, maintains a place of business in Colorado and pays 
unemployment compensation taxes. 

 
9. SERVICE DISABLED VETERAN OWNED SMALL BUSINESSES (SDVOSB’s): SDVOSB’s, who are 

incorporated or organized in Colorado or maintain a place of business or have an office in 
Colorado and who are officially registered and verified as a SDVOSB by the Center for Veteran 
Enterprise within the U.S. Department of Veterans Affairs. (www.vip.vetbiz.gov), may receive 
a 5% preference on their bid.  This preference applies only to the price, and the SDVOSB’s must 
still meet all other qualifications required in the bid.  SDVOSB’s claiming this preference shall 
submit documentation of SDVOSB certification Issued through the U.S. Department of Veterans 
Affairs in their response to the solicitation.  Bid submissions without this documentation will 
not be given a preference. 

 
10. COLORADO LABOR: Colorado Labor shall be employed to perform at least eighty percent (80%) 

of the work on a public works project (>$500,000) per CRS 8-17-101. BIDS/CORE notice to 
require bidder to indicate 80% Colorado labor in bid or proposal and provide written 
justification if the 80% Colorado labor is not included in the bid.The justification is a 
requirement of the bid or proposal submittal. State Agency shall waive the 80% requirement 
and post justification on its web site; if there is reasonable evidence to demonstrate 
insufficient Colorado labor to perform the work and, if compliance with the 80% would create 
an undue burden that would substantially prevent a project from proceeding to completion. 
Posting of the agency’s written waiver should include but not be limited to contractor’s 
justification for insufficient available Colorado labor and the agency’s determination that 
there is an undue burden negatively impacting the project schedule, budget/appropriation, 
quality/standards of care or any other specific requirement of the project due to compliance 
with the 80% Colorado labor requirement. The posting of rational should be made on the date 
of the award and remain for not less than thirty (30) calendar days in a conspicuous web site 

https://dhr.colorado.gov/statewide-equity-office/supplier-diversity
https://dhr.colorado.gov/statewide-equity-office/supplier-diversity/construction-and-bond-assistance
https://dhr.colorado.gov/statewide-equity-office/supplier-diversity/construction-and-bond-assistance
mailto:DPA_SupplierDiversityHelp@state.co.us
http://www.vip.vetbiz.gov/
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location of the state agency under the title – “Reporting Requirements for Public Projects as 
per HB13-1292”. 
 

11. FINAL REPORTING FOR IRON, STEEL, OR RELATED MANUFACTURED ITEMS: This requirement 
only applies when a contract for a public works project is to be awarded to a bidder (projects 
>$500,000), for a project that does not receive any federal moneys.  At the completion of the 
project, the Contractor shall provide an accounting of the value and origin of the five most 
costly manufactured goods incorporated into the project.   For the purposes of this reporting, 
“manufactured goods” contain over fifty percent iron or steel content when it is delivered to 
the job site for installation.  If all the manufacturing processes for the final product take place 
in the United States, the product shall be considered as originating there.   

12. BUY CLEAN COLORADO ACT (For projects over $500,000): 
A. The Buy Clean Colorado (BCCO) Act is focused on reducing embodied carbon emissions 

of state Public Projects by means of Eligible Material selection. The BCCO Act requires 
the Office of the State Architect (OSA) to establish a maximum acceptable Global 
Warming Potential (GWP) limit for each category of Eligible Materials, which include: 
asphalt and asphalt mixtures, cement and concrete mixtures, glass, post-tension steel, 
reinforcing steel, structural steel, and wood structural elements. 

B. During Eligible Material procurement, the Contractor shall work with material suppliers 
to collect compliant Environmental Product Declarations (EPDs) for all permanently 
installed Eligible Materials.  Only third-party verified EPDs will be accepted.  The 
Contractor shall furnish EPDs to the State prior to the installation of an Eligible 
Material.  The EPD must show that the Eligible Material is within the established GWP 
limits applicable to this Contract, attached as an exhibit.  The State shall verify the 
installation of Eligible Materials. 

C. If an EPD is unavailable, the Contractor shall notify the State, and with prior State 
approval, the Contractor may install an alternative Eligible Material with an EPD.  The 
State may direct the Contractor to work with the State’s designated Project Manager to 
determine alternative products with EPDs.  If an Eligible Material that meets the 
maximum acceptable GWP limit for a category of Eligible Materials is not reasonably 
priced or is not available to the Contractor on a reasonable basis, the Contractor shall 
submit to the State a Construction-Phase Waiver form in the template provided by OSA 
as Form EE-5.30 and in consideration of the EPD Exemption Justifications published by 
OSA as Form EE-5.1, both of which are available at <https://osa.colorado.gov/energy-
environment/buy-clean-colorado-act>. 

D. For Eligible Materials sourced over 100 miles  outside of the project site, the Contractor 
shall record and report information relating to the transportation of the Eligible 
Materials. The Contractor shall record the weight of the cargo (lbs.), the type of vehicle 
used for transporting the Eligible Materials, and the total distance traveled (miles) or 
the zip codes of the distributor and project site. 

E.  The Contractor shall certify compliance with its obligations related to BCCO by 
completing the “EPD Construction Submittal” and “Transportation” tabs of the EPD 
Submittal & Sign-Off Report, which is attached to the Contract as an Exhibit. 

 
13. SUBMITTAL OF BID: The completed Bid must be received by the deadline identified in the 

Invitation for Bid. You must include as part of your bid the following items: 
 

A. Provide completed Bid Schedule as described above. 
B. Provide Bid Bond (if required) as described above.  
C. SDVOSB certification issued through the U.S Department of Veterans Affairs (if 

applicable). 
D. Colorado Labor Justification if not using 80% Colorado Labor (if applicable). 

https://osa.colorado.gov/energy-environment/buy-clean-colorado-act
https://osa.colorado.gov/energy-environment/buy-clean-colorado-act
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E. Contractor’s Qualifications and References Statement. 
 

This information is to be enclosed in a sealed envelope marked "SEALED BID".  Include the 
bid opening date and time. 
 
The envelope shall be addressed to: 

ATTN:  Kendal Bergman 
Meeker Office 
Colorado Parks and Wildlife 
73485 CO-64 
Meeker, Colorado, 81641 

 
Bidders Name and Address should appear in the Upper Left Corner of the envelope. 

 
14. METHOD OF AWARD: The lowest responsible bid, taking into account the Colorado resident 

bidder preference provision of Colorado Law, will be determined by and the purchase order 
or contract will be issued, to the extent that the total dollar amount is within available 
funds to finance the construction. If all bids exceed such amount, the right is reserved to 
reject all bids. The Division of Parks and Wildlife reserves the right to reject any or all 
proposals, to waive informalities, and to accept any proposal deemed desirable. 

 
Additive alternates will be used in determining the lowest responsible bidder within the 
amount available to finance the contract, added in the numeric order listed. An equal 
number of alternates shall be added to the base bid of each bidder within funds available 
to finance the contract for purposes of determining the lowest responsible bidder. 
 
The bidder must be registered to do business in the State of Colorado with the Secretary of 
State www.sos.state.co.us.  A Certificate of Good Standing will be required to process the 
Agreement. 
 
If Federal funds are utilized for this project, the contract cannot be awarded to a contractor 
which has been disbarred or suspended or is otherwise excluded from or ineligible for 
participation in federal assistance programs. The excluded parties list can be found at the 
following web site: https://www.sam.gov/ 
 

15. UNIT COST: The price quoted in the proposal shall include the costs of labor, materials, 
equipment, and incidentals required to provide a fully complete and functioning unit as 
shown and described in the plans and specifications. The price stated in the proposal shall 
be complete, and represent total payment for each item in the proposal. No additional 
payment will be made for the work presented in the proposal. 
 

16. INSURANCE: The successful bidder will be required to submit proof of insurance at the time 
of executing the agreement. Proof of insurance must be submitted on certificates showing 
the minimum coverage amounts. 
A. The Contractor is required to procure and maintain at all times during the term of this 

contract the insurance coverage listed below:   
1) Workers’ Compensation and Employer’s Liability Insurance, as required by state 

statute, including occupational disease, covering all of contractor or subcontractor 
employees acting within the course and scope of their employment. 

2) Commercial General Liability Insurance written on ISO occurrence form CG 00 01 
10/93 or equivalent, covering premises operations, fire damage, independent 
contractors, products and completed operations, blanket contractual liability, 

http://www.sos.state.co.us/
https://www.sam.gov/
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personal injury, and advertising liability with minimum limits as follows:  
a. $1,000,000 combined single limit written on an occurrence basis; 
b. $1,000,000 general aggregate; 
c. $1,000,000 products and completed operations aggregate; and 
d. $50,000 any one fire. 
e. If any aggregate limit is reduced below $1,000,000 because of claims made or 

paid, the contractor shall immediately obtain additional insurance to restore the 
full aggregate limit and furnish to the State a certificate or other document 
satisfactory to the State showing compliance with this provision. 

3) Automobile Liability Insurance covering any auto (including owned, hired and non-
owned autos) with a minimum limit as follows: $1,000,000 each accident combined 
single limit. 

4) Pollution liability policy with minimum limits of $1,000,000 each occurrence and 
$1,000,000 Annual Aggregate covering any environmental damage caused by the 
contractor or subcontractor during the Work with the State included as an 
additionally insured party. 

B. The State of Colorado shall be named as an Additional Insured on the Commercial 
General Liability and Automobile Liability policy insurance certificates and Colorado 
Parks and Wildlife must be named as the certificate holder for all coverages 1-4 
noted above (leases and construction contracts will require the additional insured 
coverage for completed operations on endorsements CG 2010 11/85, CG 2037, or 
equivalent). Coverage required of the contract will be primary over any insurance or 
self-insurance program carried by the State of Colorado.  

C. The Insurance shall include provisions preventing cancellation or non-renewal without 
at least 45 days prior notice to the State by certified mail.  

D. The Insurance shall include a waiver of subrogation for all coverages. 
E. The contractor will require all insurance policies in any way related to the contract and 

secured and maintained by the contractor to include clauses stating that each carrier 
will waive all rights of recovery, under subrogation or otherwise, against the State of 
Colorado, its agencies, institutions, organizations, officers, agents, employees and 
volunteers. 

F. All policies evidencing the insurance coverage required hereunder shall be issued by 
insurance companies satisfactory to the State. No later than 15 days prior to the 
expiration date of any such coverage, the contractor shall deliver the State certificates 
of insurance evidencing renewals thereof.  

 
17. If the successful bidder, upon acceptance of his bid by the OWNER, fails to execute such 

further contractual documents, and give such bond(s) (including any necessary coinsurance 
or reinsurance agreements) as may be required within ten (10) days after receipt of the 
Notice of Award, the contract may be terminated for default.  In such event the 
CONTRACTOR shall be liable for any cost of procuring the work which exceeds the amount 
of his bid, and the bid guarantee shall be available toward offsetting such difference. 
 

18. The bidder is not to give any information concerning his proposal to any other bidder or 
receive any information concerning another proposal. 
 

19. SALES TAX: The Division of Parks and Wildlife is exempt from paying Colorado sales tax.   
Any materials and supplies purchased for this contract are exempt.  The Contractor will 
need to obtain an exemption number from the Department of Revenue for this project and 
each subcontractor is required to obtain one under the general contractor. 

 
20. QUANTITIES: Quantities stated in the bid schedule and construction documents are 
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estimates only and may increase or decrease during construction.  The contractor will 
perform the required quantity of work based on the unit prices stated in the Bid Schedule 
except as provided in Section 4.2 of the "General Conditions for Capital Construction." 

 
21. WORK STOPPAGE: Work stoppage is a possibility.  The contractor must request all shutdowns 

or stoppages in writing.  If a shutdown is granted, the Division will pay for only work that 
has been totally completed.  No advanced payment of mobilization will be made. 

 
22. CONSTRUCTION SCHEDULE: The Contractor shall submit a written project schedule and 

supporting data to the Project Manager as soon as possible after the receipt of the Notice 
of Award.  The schedule shall describe key milestones and duration of project activities.  
The supporting data for the schedule shall include a complete list of anticipated submittals 
and due dates, and the key ordering and delivery lead times.  The Contractor shall schedule 
the sequence of construction to consider the delivery of long lead-time items.  It shall be 
the Contractor's responsibility to notify the Project Manager of any problem in conforming 
to the Contract Documents, Specifications, and Construction Drawings for any element of 
the proposed improvements prior to its construction. 

 
23. SCHEDULE OF VALUES/WORK SCHEDULE: The Contractor shall provide the Project Manager 

for review and acceptance, and prior to the commencement of any Work, a breakdown of 
the Contract cost proposal into values representing the various distinct stages, or units of 
the whole project, as a basis for making partial and final payments.  Stages or specialty 
items shall be described in terms of a percentage to the whole.  The schedule of values 
shall be shown on a proposed time line estimating the actual Work schedule.  The schedule 
shall indicate starting and completion dates for the various stages of Work and shall be in a 
format acceptable to the Project Manager.   

 
24. SCHEDULE OF VALUES (For projects over $500,000): Submit typed schedule of values on AIA 

Form G703, or a similar typewritten format on white 8-1/2" x 11" paper.  Use the Table of 
Contents of these Contract Documents as a basis of format.  Identify each line item with 
number and title of the Specification section.  The schedule of values shall aggregate the 
total contract amount, and be divided so as to facilitate payments to subcontractors and 
suppliers.  Upon request by the Project Manager, support values given with data that will 
substantiate their correctness.  The schedule, when approved by the Project Manager, will 
be used as a basis for the Contractor's application for payment.   Break down installed costs 
into delivered costs of products and total installed costs with overhead and profit.  Provide 
a summary of the cost and origin of the five most costly manufactured items containing 
more than fifty percent iron or steel to be installed on the project.  Revise the schedule to 
list change orders for each application for payment. 

 
25. SCHEDULE OF SUBCONTRACTORS, MAJOR EQUIPMENT AND MATERIALS SUPPLIERS: The 

Contractor shall provide the Owner, prior to the commencement of any Work, a detailed 
listing of subcontractors and major equipment and materials suppliers indicating their 
name, address, description of service or equipment and materials being provided, if they 
are a woman owned or minority owned business enterprise (WBE/MBE), and their vested 
monetary interest in the contract.  The Contractor shall not award any Work to a 
subcontractor, transfer or assign any portion of the Contract Work, without the written 
approval of the Owner.  Records shall be maintained throughout the duration of the 
Contract and periodically submitted at the time the Contractor submits progress payment 
applications.  The Owner will use these records to verify the Contractor’s level of 
indebtedness prior to making final payment. 
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26. CONSTRUCTION CONTROL PLAN: A traffic, excavation, and construction access control plan 
shall be submitted by the Contractor and approved by the Owner prior to the 
commencement of work.  The disruption to project area visitors shall be kept to a minimum.  
The plan shall take into consideration all users, including motorists, cyclists, and 
pedestrians.  The Contractor shall provide all lights, signs, barricades, flagmen, or other 
devices necessary to provide for public safety in accordance with the current United States 
Department of Transportation’s Manual of Uniform Traffic Control Devices. 

 
27. STORMWATER MANAGEMENT PLAN: This project will not disturb more than 1 acre of ground, 

so a State stormwater control permit is not required.   
 
28. Colorado Parks and Wildlife shall not be obligated or liable for any cost incurred by any 

company or individual reviewing this proposed project or prior to the issuance of a contract 
approved by the Controller of the State of Colorado or such assistant as he may designate.  
Any and all costs, to review the project, inspect the proposed construction site, prepare 
and or submit bids will be the sole responsibility of the bidder. 

 
29. A submission in response to the solicitation acknowledges acceptance by the proposer of all 

unaltered terms and conditions, as set forth herein.  Any proposed exception taken to the 
State’s Terms and Conditions must be clearly and thoroughly identified and supported and 
acceptable alternatives must be proposed.  Failure to do so shall be deemed a waiver of 
any rights to subsequently raise exception and/or request modification, except as outlined 
or specified in this solicitation.  Submission of exceptions does not guarantee their 
acceptance, however, and such submittal will be taken into consideration during proposal 
review and scoring by the evaluation team.  The state reserves the right to reject any 
changes suggested to PO or Contact terms and conditions and award to the next most 
advantageous qualified responsive vendor. 

 
30. PROTESTED SOLICITATIONS AND AWARDS: An aggrieved party may file a protest concerning 

a material issues(s), at any phase of solicitation, including but not limited to, specifications, 
award or a disclosure of information marked confidential in the bid.  The protest shall be 
submitted via email to the DNR Procurement Official as noted below within ten (10) business 
days after such aggrieved person knows, or should have known, of the facts giving rise 
thereto.  Reference CRS 24-109-102, as amended, and Procurement Rule R-24-109-102-01, 
et seq. 

 
DNR Procurement Official:  Ion Cotsapas, ion.cotsapas@state.co.us 
 

The written protest shall include, as a minimum, the following: 
A. The name and address of the protestor; 
B. Appropriate identification of the procurement by bid or award number; 
C. A statement of the reasons for the protest, and any available exhibits, evidence, or 

documents substantiating the protest. 
 

31. ACH/EFT PAYMENTS: Contractors are highly encouraged to consider signing up for 
ACH/EFT payments.  ACH/EFT payments provide the advantage of ensuring quick and 
secure payments for the goods and services that vendors provide to the State.  ACH/EFT 
payments help avoid the unnecessary, and sometimes inevitable delays in mail, and the 
possibility of lost warrants which will further delay vendor payment.  DNR’s goal is to pay 
vendors as soon as possible - signing up for the ACH/EFT is an important step in making 
this happen.  For additional information about signing up for ACH/EFT payments, please 
contact the Project Manager identified in the Invitation for Bids. For assistance, please 

mailto:ion.cotsapas@state.co.us
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refer to this Accounting  guidance 
doc: https://drive.google.com/file/d/1SX0PY1qmrtXEFT9k9aQepRkWZKr_OK4f/view - and 
send them this ACH Form - https://drive.google.com/file/d/15vkrIFkdLmVN_Zzc1wbHVQ-
85gekyWlP/view 
 

32. In accordance with procurement code and CRS 24-103-904 titled “Purchasing Preference for 
Environmentally Preferable Products”, bidders responding to this solicitation may seek to 
qualify for the preference and governmental bodies conducting this solicitation shall award 
a contract to a bidder who offers environmentally preferable products subject to the 
condition in the code and procurement rules. 

 
33. ALTERNATIVE PRODUCTS: Certain materials and equipment have been specified by 

manufacturers’ trade names.  This was done to establish the minimum quality and type of 
product desired.  Alternatives to the manufacturers’ products may be used if the Project 
Manager determines they are equal.  The Award will be based on the products identified in 
the plans.   
 

34. DAVIS-BACON WAGE LAW: The subject Project is not a Federal prevailing wage rate project 
so Davis-Bacon Wage Rates do not apply. The State of Colorado prevailing wage 
requirements do apply; see below. 

 
35. PREVAILING WAGES (For projects over $500,000): A public construction project in the 

amount of five hundred thousand dollars or more shall be subject to the State prevailing 
wage rate, of the regular, holiday, and overtime wages paid and the general prevailing 
payments on behalf of employees to lawful welfare, pension, vacation, apprentice training, 
and educational funds in the State, for each employee needed to execute the contract.  
Payments to the funds must constitute an ordinary business expense deduction for federal 
income tax purposes by contractors and subcontractors.  Contractors are required to pay 
their employees at weekly intervals and shall comply with the enforcement provisions of 
C.R.S. §24-92-209. Contractors awarded a project of this size will be required to utilize the 
LCPTracker cloud-based labor compliance and certified payroll application. Upon award, 
the Contractor will need to return a completed copy of this form for LCPTracker enrollment:  
https://drive.google.com/file/d/13Xvu5GttmOerEViwQsXlnbVI40YwsllD/view.  

 
The applicable prevailing wages for this project are attached in Appendix C. Please review 
the “Special Considerations for Public Projects” section of the Contract Sample for 
additional details regarding compliance with the prevailing wages statutes. 
 

36. NOTICE OF CONTRACTOR’S SETTLEMENT: If the project exceeds $150,000.00, a Final 
Settlement will be advertised via electronic media on the Colorado VSS website at 
www.colorado.gov/vss. 
 

37. CONTRACT CLOSE OUT (For projects over $500k): Final Payment Statement:  In addition to 
submittals required by the conditions of the Contract, provide submittals required by 
governing authorities and submit a final statement of accounting giving total adjusted 
Contract Sum, previous payments and sum remaining due.  Provide a final summary of the 
cost and origin of the five most costly manufactured items containing more than fifty 
percent iron or steel that were installed on the project.  The Contractor shall submit lien 
waivers for all subcontractors and material suppliers as part of the final payment statement. 
 

38. LIQUIDATED DAMAGES:  The parties agree that time is of the essence of the Contract and of 
the Specifications wherever a definite and certain length of time is fixed for the 

https://urldefense.proofpoint.com/v2/url?u=https-3A__drive.google.com_file_d_1SX0PY1qmrtXEFT9k9aQepRkWZKr-5FOK4f_view&d=DwMFaQ&c=sdnEM9SRGFuMt5z5w3AhsPNahmNicq64TgF1JwNR0cs&r=g7jlJkwNPbev-69Yl4uDlodrbOeMfCwcAzIwec9z9s0&m=veleJfpfSgojtBsu7mjXLPWtPkeTEz506UOD2xEpXfC22OqNXmQyW0Afw9q19Lap&s=u9XkxKBOVglo1zZQg4oQCHXxA2KRNFTkQMUiK7ke0WQ&e=
https://urldefense.proofpoint.com/v2/url?u=https-3A__drive.google.com_file_d_15vkrIFkdLmVN-5FZzc1wbHVQ-2D85gekyWlP_view&d=DwMFaQ&c=sdnEM9SRGFuMt5z5w3AhsPNahmNicq64TgF1JwNR0cs&r=g7jlJkwNPbev-69Yl4uDlodrbOeMfCwcAzIwec9z9s0&m=veleJfpfSgojtBsu7mjXLPWtPkeTEz506UOD2xEpXfC22OqNXmQyW0Afw9q19Lap&s=YnuNM20jZ3xUY80cLFAMRRzbiuVkf-tQOvZBDxvq0SQ&e=
https://urldefense.proofpoint.com/v2/url?u=https-3A__drive.google.com_file_d_15vkrIFkdLmVN-5FZzc1wbHVQ-2D85gekyWlP_view&d=DwMFaQ&c=sdnEM9SRGFuMt5z5w3AhsPNahmNicq64TgF1JwNR0cs&r=g7jlJkwNPbev-69Yl4uDlodrbOeMfCwcAzIwec9z9s0&m=veleJfpfSgojtBsu7mjXLPWtPkeTEz506UOD2xEpXfC22OqNXmQyW0Afw9q19Lap&s=YnuNM20jZ3xUY80cLFAMRRzbiuVkf-tQOvZBDxvq0SQ&e=
https://drive.google.com/file/d/13Xvu5GttmOerEViwQsXlnbVI40YwsllD/view
http://www.colorado.gov/vss
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performances of any act.  A daily charge will be made against the Contractor for each 
calendar day that any work remains uncompleted after the elapse of contract time.  This 
daily charge will be deducted from any money due to the Contractor.  This deduction will 
not be considered a penalty, but as liquidated damages. 
 
The liquidated damages set forth is an amount, agreed to by the Contractor and the Division, 
as reasonably representing additional project construction administration costs incurred by 
the Division and projected loss of revenue to the Park if the Contractor fails to complete 
performance within the contract time. For this project, the Liquidated Damages will be 
$250 per day. 
 
Due account shall be taken of any adjustment of the contract time for completion of the 
work granted under the provisions of subsection 8.5 of the General Conditions for Capital 
Construction. Permitting the Contractor to continue and finish the work or any part thereof 
after elapse of contract time will not operate as a waiver on the part of the Division on any 
of its rights under the Contract. 
 
Any deduction assessed as liquidated damages under this section shall not relieve the 
Contractor from liability for any damages or costs resulting from delays to other contractors 
on the project or other projects caused by a failure of the assessed Contractor to complete 
the work according to contract times. 

 
39. WORK HOURS ON PROJECT SITE: All work on this project site will be allowed as follows: 

8am to 6pm or otherwise approved by the Project Manager. 
 
40. PERFORMANCE MONITORING CRS §§ 24-106-107: 

 
A. PERFORMANCE MEASURES AND STANDARDS: 

Performance measures and Standards as defined in the General Conditions for Capital 
Construction shall be the basis for this Contract.  This includes but is not limited to 
the following: 
1) The Contractor shall prepare a project schedule at project startup and continue to 

update the schedule throughout construction providing detailed justifications for 
construction delays and schedule changes. 

2) The Contractor shall submit all required product information as defined in the 
Construction Drawings & Specifications.  In turn, the State’s Project Manager shall 
review and comment within 10 days of receipt. 

3) The State’s Project Manager and the Contractor shall conduct Construction 
Progress Meetings and Quantity Verification Inspections at least monthly or as 
otherwise determined necessary during Construction activities. 

 
B. ACCOUNTABILITY: 

Project and Contract administration will provide accountability by documenting and 
evaluating the progression of construction and the ability to follow the agreed upon 
construction schedule. The Contractor shall report regularly on achievement of the 
performance measures and standards specified above and failure to do so allows the 
governmental body to withhold payment until successful completion of all or part of 
the contract and the achievement of established performance standards.  Payment by 
the State to the Contractor shall be made without delay upon successful completion 
of all or any part of the contract in accordance with the payment schedule specified 
in the contract or as otherwise agreed upon by the parties. 
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C. MONITORING REQUIREMENTS: 
The State will evaluate the Contractor’s performance by preparing monthly progress 
reports and monthly construction schedule updates provided by the Contractor as well 
as performing site visits to verify quantities based on the Bid Schedule, inspections to 
verify quality of work, and reviews of performance data as construction progresses to 
ensure that the results, objectives and obligations of the contract are met. 
 

D. NONCOMPLIANCE RESOLUTION: 
Methods and mechanisms as defined in the General Conditions for Capital Construction 
shall be used to resolve any situation in which the State's monitoring assessment 
determines noncompliance, including termination of the contract. 
 

END OF SECTION
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CONTRACTOR’S QUALIFICATIONS AND REFERENCES 
 

OAK RIDGE SWA FENCE REPLACEMENT 
 
Interested firms shall submit as an attachment to the bid proposal one (1) copy of the following 
document. Failure to provide a completed Contractor’s Qualification Statement with the sealed 
bid proposal will result in disqualification. This format can be expanded up to five (5) total 
pages maximum.   
 
1. Provide summaries of three (3) similar commercial construction projects in the past five (5) 

years that include materials, trades, and sitework of similar scope. Include the project 
name, contract value, and a brief description of the project.   

Project #1: 
 
 
 
 
 
 
Project #2: 
 
 
 
 
 
 
Project #3: 
 
 
 
 
 
 

 
2. Provide reference information for the example projects. Include the owner’s name, the 

reference point of contact, and their phone number.   

Project #1: 
 
 
Project #2: 
 
 
Project #3: 
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Oak Ridge SWA Fence Replacement 
SPECIFICATIONS 

 
 
 

PROJECT I.D. NO. RM26NW1 
IFB1: IFB1 2026*153 

 
PRE-BID CONFERENCE:  April 16, 2026 at 10:00AM 

 
BID OPENING:  April 28, 2026 at 10:00AM 
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DIVISION 1 - GENERAL REQUIREMENTS 
 
 
GENERAL CONDITION: 
 
Please read the most current "General Conditions for Capital Construction" in your possession.  
They apply to all Divisions of these specifications, accompanying drawings and to this proposed 
project. 

 
 

SECTION 01010 - SUMMARY OF WORK 
 
1. LOCATION: 
 

 
Mandatory Pre-bid conference:  April 16, 2026 at 10:00AM  
 
Project Address: Intersection of CR 6 and CR 8 
    3187 County Road 8 
    Meeker, CO, 81641 
    Rio Blanco County 
    
Project Coordinates: Latitude: 40°01'49.9" N 
    Longitude: 107°49'41.6" W 

    
2. DESCRIPTION OF THE WORK: 
 

The project consists of fence removal and replacement for ±9 miles on the Oak Ridge 
State Wildlife Area, removal of another ±5 miles, and repair another ±3 miles of 
fencing. 

 
All work shall be in compliance with these specifications and construction drawings. 

 
3. CONSTRUCTION COMMENCEMENT: 
 

The Contractor shall be allowed from the date of approval of contract documents through 
the CONTRACT START DATE (as indicated on the Notice to Proceed letter) to submit shop 
drawings and product approvals and order and delivery of materials. 
 

4. ADDITIONAL PROVISIONS: 
 

The work and the compensation, therefore, shall be as covered by these specifications 
consisting of furnishing all plant, labor, equipment and materials required to perform the 
work shown on the drawings and listed in the bid schedule, unless otherwise stipulated or 
approved in writing by the Capital Development Program Manager. 

 
Division field engineering personnel are authorized to supervise the construction of this 
project in accordance with the previously approved plans and specifications and change 
orders. All changes in the work shall be approved in writing by the Capital Development 
Program Manager before being activated in accordance with Section 4, Item 4.2 of the 
General Conditions for Capital Construction. 
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The specifications included herein are the Specifications for this project.  If there should be 
a difference between the Specifications and the drawings, the Specifications shall govern. 

 
5. CONTRACTOR RESPONSIBILITY: 
 

Visit the site and determine to your own satisfaction the amount and type of work to be 
performed to complete the project in accordance with the drawings, specifications and 
Contract Documents before submitting your bid. 
 
Furnish sufficient qualified help to the Project Manager for setting construction controls. 
 
Before final payment will be made on the completed contract, submit to the Owner all 
specified warranties, and other product warranties. 
 

6. LIQUIDATED DAMAGES: 
 

 Liquidated damages for this project shall be a daily charge of $250 for each day beyond the 
specified contract time. This daily charge will be deducted from any money due to the 
contractor. 

 
7. SUBCONTRACTED WORK: 
 

Contractor shall not subcontract any portion of the work without written consent of the 
Project Manager, which consent shall not unreasonably be withheld.  In cases where such 
consent is given, the Contractor shall perform with his own organization work amounting 
to not less than 50 percent of the total contract cost, as determined by the Project 
Manager, except that any items agreed to by the Project Manager as “specialty items” may 
be performed by subcontract and the cost of any such specialty items so performed by 
subcontractor may be deducted from the total cost before computing the amount of work 
required to be performed by the Contractor with his own organization.  However, under 
no circumstances shall less than 20 percent of the total contract cost be performed by the 
Contractor’s organization after deduction of specialty items. 

 
8. SITE LAYOUT AND STAKING: 
 

The contractor shall be responsible for identification of property boundaries and staking prior 
to the start of construction, through the use of a licensed surveyor.  

 
9. CONSTRUCTION LIMITS: 
 

At the commencement of construction, the Project Manager will designate the area 
allowed for the construction process. Restrict work to that designated area.  Any changes 
deemed necessary shall be discussed with and approved by the Project Manager. 

 
10. MARSHALLING AND ACCESS: 
 

Limits and access to the site for use: before taking possession and use of the site, meet 
with the Project Manager to determine the marshalling area(s) and access points to be 
used to execute the work.  Limit access and marshalling areas agreed to at that meeting.  
Obtain written permission from the Division of any changes other than first agreed upon.  
Upon completion of all work, restore all areas to original or improved conditions. 
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11. JOB CONDITIONS: 
 

Examine the site, determine the nature of conditions to be encountered and accept the 
site as found upon the examination.  Examination must be made prior to bidding as no 
additional compensation will be considered after receipt of bids for existing conditions 
which are required to be worked, adapted, or modified to these specifications. 

 
12. BUILDING CODES: 
 

Local city or county building codes shall be used for all construction.  Where there is no local 
authority and/or code, the current codes required by the Office of the State Architect, State 
Electrical Board or State Plumbing Board shall be utilized.  Appropriate inspections and 
certificates shall be obtained from the state or local inspector.  See relative specification 
section(s) for additional detail.    
 

13. PROTECTION AND SAFETY PRACTICE: 
 

I. General: 
 

All work shall be carried out in a safe manner in accordance with local codes and the 
safety requirements of the Colorado State Division of Labor. 

 
II. Contactor shall be required to conform to all industry standard safety requirements 

as well as OSHA requirements (i.e. Confined Space Entry, etc.) in effect at the time 
of construction. 

 
III. Existing Utilities: 

 
Colorado SB 93-155 requires that anyone that engages in any type of excavation must 
provide advance notice to the underground facility owners.  Prior to any moving or 
excavating of earth, the Contractor shall call the Utility Notification Center of 
Colorado (UNCC) or “Common Ground Alliance” (CGA) – the “Call Before You Dig” 
number – at 811. Utility owners have three business days to perform locates.  If 
facilities are not marked within the three business days, you are required to call back 
to UNCC and process a Second Notice Request.  UNCC encourages both Contractors 
and Sub-Contractors to obtain a locate ticket.  A “no response” from the utility 
owner does not allow the Contractor to start digging. Notify the Project Manager 
when working near utility lines or appurtenances. 

 
IV. Surface Drainage: 

 
Provide for surface drainage during the construction period in a manner to avoid 
creating a nuisance to adjacent properties. 

 
V. Location Markers: 

 
Carefully maintain and protect all bench marks, corner monuments and other points.  
If disturbed or destroyed, replace at no cost to the Owner as directed by the Project 
Manager. 
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14. MEASUREMENT AND PAYMENT 
 

Payment for construction shown on the drawings and specified herein shall be made as 
noted in the Bid Schedule and the Measurement and Payment Section. 

 
15. OWNER FURNISHED MATERIALS: 
 

Owner furnished material shall be delivered to the project site and possession taken of the 
material by the Contractor. At the time transfer of material occurs, responsibility for all 
subsequent losses and replacement shall be solely that of the Contractor. 
 

16. SALES TAX: 
 

Sales tax shall not be charged on projects for the Department of Natural Resources, through 
the Colorado Parks and Wildlife. 

 
The Department of Revenue will issue a certificate of exemption (Form No. DR172) to 
Contractors or subcontractors.  C.R.S. 1973 as amended 39-26-114.  The Colorado Parks 
and Wildlife State Sales Tax number is 98-02565.  Forms can be obtained from the Recorded 
Forms Request Line at 303-238-3278, or at “www.revenue.state.co.us”. 
 

 
 

SECTION 01023 - MINOR CONTRACT REVISION 
 
1. SCOPE OF WORK: 
 

Furnish all labor, materials and equipment required as additional work for completion of 
the project. 

 
2. WORK INCLUDED: 
 

The work shall include unanticipated extra work in excess of the quantities included in the 
bid schedule. 

 
3. PAYMENT: 
 

Payment for minor contract revisions shall be made at the contract unit price, negotiated 
basis or force account in accordance with Section 9.4 of the General Conditions for Capital 
Construction. 

 
 

SECTION 01050 – SURVEY CONTROL 
 
1. GENERAL: 
 

Provide and pay for field survey services required for the project. Fence construction shall 
follow immediately upon completion of survey work. 

 
2. MEASUREMENTS: 
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Quantities shall not be measured for survey labor and materials but shall be included in 
the professional services requirements as noted in the bid schedule. 

 
3. SUBMITTALS: 
 

I. Submit name and address and list of local experience of surveyor to Project Manager. 
 

II. Provide Project Manager with partial plat to verify accuracy of fence placement.   
 

The plat shall be prepared on 22" x 34" stable base mylar or similar material.  Include 
plat border and lower right hand corner CPW title block. 

 
III. Provide digitized computer file in AUTOCAD (the release must be currently supported 

by Autodesk) software.  Contact the Project Manager to confirm compatibility if 
different software is used.  File shall be read only.  One (1) file shall be superimposed 
on USGS 7 ½ minute quad maps and one (1) file shall have clear background. 

 
IV. Submit GPS coordinates for all corners and reference which datum was used. 

Coordinates to be in UTM (as a minimum). 
 
4. QUALIFICATIONS OF SURVEYOR: 
 

Qualified Registered Professional Land Surveyor registered in Colorado, acceptable to 
Contractor and Owner. 

 
5. SURVEY REFERENCE POINTS: 
 

I. Existing basic control points for the project are those designated on drawings. 
 

II. Locate and protect control points prior to starting site work, and preserve all 
permanent reference points during construction. 

 
Make no changes or relocations without prior written notice to Project Manager. 
 
Report to Project Manager when any reference point is lost or destroyed. 

 
6. PROJECT SURVEY REQUIREMENTS: 
 

Monument all re-established or new State property boundary corners in area of fence 
replacement with minimum 5/8 inch rebar 36 inches long and cap. 

 
Monument all section corners in accordance with State statutes. Survey shall be in accordance 
with the Manual of Surveying Instructions for Special Surveys. 
 
Intervisible points shall be installed at all pin corners and at 300 foot maximum spacing on 
lines prior to stat of fence construction. Each Point shall be reasonably visible from 
previous/next point.     
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SECTION 01200 - CONSTRUCTION MEETINGS 

 
1. PRECONSTRUCTION CONFERENCE: 
 

The Contractor or his representative after award of the contract shall attend a 
preconstruction conference to be held at the Colorado Parks and Wildlife regional office, 
Denver office or other office in proximity to the project as designated by the Project 
Manager. 

 
 

SECTION 01300 - SUBMITTALS 
 
1. Schedule of Values: Submit typed schedule of values on AIA Form G703, or a similar 

typewritten format on white 8-1/2" x 11" paper.  Use the Table of Contents of these 
Contract Documents as a basis of format.  Identify each line item with number and title of 
the Specification section.  The schedule of values shall aggregate the total contract 
amount, and be divided so as to facilitate payments to subcontractors and suppliers.  Upon 
request by the Project Manager, support values given with data that will substantiate their 
correctness. The schedule, when approved by the Project Manager, will be used as a basis 
for the Contractor's application for payment.   Break down installed costs into delivered 
costs of products and total installed costs with overhead and profit.  Provide a summary of 
the cost and origin of the five most costly manufactured items containing more than fifty 
percent iron or steel to be installed on the project.   Revise the schedule to list change 
orders for each application for payment. 

2. Provide the manufacturer's literature for products specified or approved equal products as 
stated in Section 6 of the General Conditions for Capital Construction. 

 
3. The following is the list of required submittals for this Contract.  Refer to each Contract 

Section for any additional requirements for each submittal. 
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SECTION TITLE SUBMITTAL DESCRIPTION 
DATE 
(RECEIVED)/ 
RETURNED 

STATUS 

01050 SURVEY CONTROL 

Name and Address and list of 
local experience of Surveyor   

AUTOCAD (supported release) 
Compatible Digitized 
Computer File on CD or DVD 

  

Partial Plat Prepared on 22" x 
34" Mylar to Include Border 
and Title Block 

  

01310 CONSTRUCTION 
SCHEDULES Schedule of Construction   

01720 
AS-CONSTRUCTED 
AND RECORD 
DOCUMENTS 

Construction drawings and 
technical specifications 
indicating changes to the 
original project design 

  

02835 WIRE FENCING 

Steel Posts, Wood Posts, Wire 
and Other General Fencing 
Materials:  Sample and Data 
Sheet 

  

Wood Preservative: 
Manufacturer Specifications   

Vinyl Coated Wire: Sample 
and Manufacturer’s Data 
Sheet 

  

Steel Tubular Gate: 
Manufacturer’s Specifications   

Contractor Qualifications 
Standard   
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SECTION 01310 - CONSTRUCTION SCHEDULES 
 
1. CONSTRUCTION SCHEDULE SUBMITTAL: 
 

Submit to the Project Manager, 15 calendar days before commencing construction, a 
schedule of construction.  The schedule shall include provisions for time necessary to 
acquire and provide shop drawings and product submittals, the allowed period for 
submittal review, time required for ordering and delivery of materials, a normal time 
period allowed based on climate, location of project, season of year, weather patterns for 
temperature, and precipitation conditions which reasonably will hinder or prevent 
construction progress. 
 
The construction schedule shall be updated within 7 calendar days after starting work or 
upon issuance of any Contract Modification which substantially affects the scheduling, and 
monthly thereafter until completion. 
 
Newly updated construction schedules shall be forwarded to the Project Manager, as 
directed, immediately upon preparation. 

 
2. PRODUCT DELIVERY: 
 

Order products in a timely, properly sequenced manner so that delivery schedule of 
products corresponds with anticipated installation periods of these products. 

 
 

SECTION 01500 - TEMPORARY UTILITIES AND CONTROLS 
 
1. TEMPORARY ELECTRIC FACILITIES: 
 

Contractor shall provide and maintain during the course and progress of the contract work 
all electrical power and wiring requirements to facilitate the work of all trades and services 
associated with the contract work. 

 
2. FIRE PROTECTION: 
 

Fire Plan: 
 

I. Maintain, at least, two all purpose 10 lb. fire extinguishers at each work zone at the 
construction site.  Maintain the site in an orderly condition to prevent fire hazards. 

 
II. The Contractor shall do everything reasonable within its power and shall require its 

employees, subcontractors and employees of subcontractors to do everything 
reasonable within their power to prevent and suppress fires on or near the lands to 
be occupied under this project. The Contractor is responsible for all suppression costs 
and resource damage for any fire resulting from its operations and practices. 

 
III. The Contractor is responsible to insure that each employee, subcontractor, or any 

other individual or company working on the project site is aware of the provisions of 
this fire plan, is familiar with the location and proper use of firefighting equipment, 
and conducts themselves in a fire safe manner. 

 
IV. No material shall be disposed of by burning in open fires. 
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V. Exhaust systems of vehicles and engine generators shall have an acceptable muffler 
and shall be in proper working condition.  All motorized equipment and machinery 
shall be equipped with the spark arresters. 

 
VI. Fire extinguishers required, Type ABC: 

 
One 2 lbs. Per pickup, or one 5 lb. For trucks over 1 Ton GW. 
 
One 10 lb. per dozer, motor patrol, scraper or other earthmoving equipment. 

 
VII. Vehicles shall be parked only in cleared, approved areas. 

 
VIII. All smoking shall be done only inside of vehicles or in areas cleared of flammable 

material.  
 

        Refueling: 
 

Special care will be taken to prevent fires when refueling tractors and other 
equipment.  Preferably, equipment should be moved to an area of mineral soil before 
refueling.  
 

        Oil Filters, Cartridges and Oily Rags: 
 

Used and discarded oil filters, cartridges and oil rags or waste will be removed from 
the site.  Glass jugs or bottles will not be used for gas, oil or water containers.  
 

  Storage of Inflammables: 
 

Fuels, lubricants and/or other highly inflammable material will be stored either in a 
separate building, or "job box" type container and/or approved containers.  If 
materials are not stored in a separate building there must be a basin to catch spills.  
Storage buildings or sites shall be a minimum distance of 50 feet from other 
structures.  Storage buildings shall be adequately posed to warn of the inflammables 
and to prohibit smoking in or around the building. 

 
 
3. HERITAGE RESOURCES: 
 

All persons associated with operations under this authorization must be informed that any 
objects or sites of cultural, paleontological, or scientific value such as historic or 
prehistoric resources, graves or grave markers, human remains, ruins, cabins, rock art, 
fossils, or artifacts shall not be damaged, destroyed, removed, moved, or disturbed.  If in 
connection with operations under this authorization any of the above resources are 
encountered, the proponent shall immediately suspend all activities in the immediate 
vicinity of the discovery that might further disturb such materials and notify the Project 
Manager of the findings.  The discovery must be protected until notified in writing to 
proceed by the Project Manager.  (36 CFR 800.110 &112, 43 CFR 10.4)  

 
4. TEMPORARY SANITARY FACILITIES: 
 

Contractor shall provide adequate temporary sanitary conveniences for the use of all 
employees and persons engaged on the work, including subcontractors, Owner, Project 
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Manager, and their employees, as required by law, ordinances, or regulations of public 
authorities having jurisdiction. 
 
Toilet facilities shall be enclosed chemical toilets, or water closets and urinals connected to 
a holding tank, and shall meet with the approval of State and County authorities.  Open pit 
or trench latrines will not be permitted. 

 
5. TEMPORARY WATER: 
 

Potable water shall be provided by the Contractor at Contractor's expense.  No potable 
water is available on the site. 

 
6. TEMPORARY HEAT: 
 

Contractor shall provide, at his own expense, all temporary heat as necessary for the 
proper installation of all work, equipment, and materials and for the protection of all work 
and materials against injury from dampness, cold, and freezing.  Fuel, equipment, and 
methods of heating shall be in accordance with federal, state, and local regulations. 

 
7. EXTERIOR STORAGE: 
 

All operations of the Contractor, including storage of materials, shall be confined to areas 
approved by the Project Manager.  Contractor shall be liable for any and all damage caused 
by him during such use by him of property of the Owner or other parties.  Contractor shall 
save the Owner, its officers and agents, and the Project Manager and his employees free 
and harmless from liability of any nature or kind arising from any use, trespass, or damage 
occasioned by his operations on premises of third persons or parties. 

 
8. TEMPORARY TELEPHONE SERVICE: 
 

The Contractor shall maintain an operating cell phone and be available by phone during 
work hours assuming available cell phone service.   

 
9. FIRST AID FACILITIES: 
 

A first aid station will NOT be provided to serve all personnel at the work site. The 
contractor will need to provide a first aid station that is equipped and staffed as required 
by authorities having jurisdiction. 

 
10. SECURITY: 
 

The Contractor shall make all necessary provisions and be responsible for the security of 
the contract work and the work site until final inspection and acceptance of the contract 
work. 
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SECTION 01700 – CONTRACT CLOSE-OUT 
PART 1 - GENERAL 

1.01  PROCEDURES 

A.  The procedures in this Section supplement General Conditions (GCs) Section 
5.16(c): Final Acceptance.  Contractors shall review the GCs prior to initiating 
contract closeout. 

B.  Comply with procedures stated in the AIA “General Conditions of the Contract” 
for issuance of a Certificate of Substantial Completion.   

C.   When the progress payments are 70% complete, the Contractor shall provide an 
electronic copy of the project record documents and the operation and 
maintenance data for review and approval by the Project Manager. 

PART 2 - PRODUCTS 
2.01 CLOSEOUT DOCUMENTATION 

A.  Owner Notification: When Contractor considers that work has reached final 
completion, submit written certification that Contract Documents have been 
reviewed, work has been inspected, and that work is complete in accordance 
with the Contract Documents and ready for owner’s representative’s inspection. 

B.  Final Payment Statement: In addition to submittals required by the conditions of 
the Contract, provide submittals required by governing authorities and submit a 
final statement of accounting giving total adjusted Contract Sum, previous 
payments and sum remaining due.  The Contractor shall submit lien waivers for 
all subcontractors and material suppliers as part of the final payment statement.   

C.  Project Record Documents: Maintain at the job site, one record copy of Contract 
Drawings, Specifications, Addenda, approved Shop Drawings, Specification 
Submittals, Change Orders, other modifications to the Contract, field test 
records and other approved documents submitted by the Contractor in 
compliance with specification requirements.  Keep record documents current, 
locate all utilities and record all field changes of dimension and detail not in 
original Contract Documents.   

  At Contract closeout, submit 2 sets of project record documents.  Drawings shall 
be reproduced in full-sized, stapled sets, unfolded.  Documents shall be bound 
in 8-1/2" x 11" three-ring binders with durable plastic covers, with a table of 
contents, name, address and telephone numbers of A-E and Contractor, and 
indexed with thumb tabs for each product or system.  Submit one set of the same 
information electronically in .pdf format to the owner’s representative with a 
transmittal letter containing date, project title, Contractor's name and address, 
list of documents and signature of Contractor. 

D.  Warranties and Bonds: Provide duplicate, notarized copies of all warranties and 
bonds.  Execute Contractor's submittals and assemble all documents executed 
by subcontractors, suppliers and manufacturers.  Provide table of contents and 
assemble in a binder with a durable plastic cover, and provide one electronic 
copy of these documents in .pdf format.  Submit material prior to final 
application for payment.  For equipment put into use with Owner's permission 
during construction, submit within 10 days after first operation.  For items of 
work delayed materially beyond date of Substantial Completion, provide 
updated submittal within 10 days after acceptance, listing the date of 
acceptance as start of warranty period. 
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E.  Spare Parts and Maintenance Materials: Provide products, spare parts and 

maintenance materials in quantities specified in each Section in addition to that 
used for construction of work.  Contractor to coordinate with the Owner, deliver 
items to designated storage site and obtain receipt prior to final payment. 

PART 3 - EXECUTION 
3.01 FINAL CLEANING AND WARRANTY PERIOD 

A.  Execute final cleaning prior to final inspection. Clean site, sweep paved areas, 
and rake clean other surfaces. Remove waste and surplus materials, rubbish, and 
construction facilities from the project and from the site.  

B.  Remove any remaining temporary construction utility services or facilities 
following final acceptance. 

C.  The warranty period shall commence on the date of Substantial Completion and 
shall continue for the period of one year from that date. 

 
 

SECTION 01710 - PROJECT CLEANING 
 

All areas shall be cleared and cleaned upon completion of work at all construction site 
locations.  All debris and construction materials scattered and blown about the site shall be 
gathered, returned and secured to their proper location or disposed of during the construction 
process and upon completion. 
 

 
SECTION 01720 – AS-CONSTRUCTED AND RECORD DOCUMENTS 

 
1. SCOPE OF WORK: 
 

Maintaining and providing As-Constructed and Record documents for the work described in 
project drawings and specifications. 

 
2. WORK INCLUDED: 
 

The work shall include, but is not necessarily limited to, maintaining a clear and concise set 
of construction documents clearly indicating changes to the original project design.  
Contractor shall provide all necessary measurements, survey, and product changes to 
indicate As-Constructed conditions for the each element of the project. 

 
3. PAYMENT: 
 

I. Payment for As-Constructed and Record documents shall not be made as a line 
item but shall be included in Mobilization. 
 

4. SUBMITTALS: 
 
Refer to Section 01300 – Submittals, for requirments.  Final payment will not be made 
until As-Constructed and Record documents are received and accepted as complete by 
the Project Manager. 
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5. MAINTENANCE OF DOCUMENTS: 
 
I. Store documents in clean, dry area seperate from documents used for 

construction. 
 

II. Documents shall be made available for inspection by Project Manager upon 
request. 

 
6. RECORDING: 

 
I. The Project Manager will provide the contractor one set of design drawings and 

specifications to record information. 
 

II. Label each drawing sheet “AS-CONSTRUCTED” and cover sheet of specifications in 
neat large printed letters. 

 
III. Record information concurrently with construction progress. 

 
A. Do not backfill work until required information is recorded. 

 
B. Use dark pen or pencil.  Ink shall not be water based and lettering shall be 

legible and not subject to easy smearing. 
 

IV. Mark drawings to record actual construction. 
 
A. Field dimensions, elevations, and details. 

 
B. Changes made by Project Manager in approved modifications. 

 
C. Details not on original drawings. 

 
D. Horizontal and vertical locations of underground facilities (pipelines, 

electric line, valves, fittings, etc.) and appurtenances referenced to a 
minimum of two permanent surface improvements or project 
coordinates/datum. 

 
End of Section 

 
End of General Requirements 
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SECTION 02050 - MOBILIZATION 
 
1. SCOPE OF WORK: 
 

Furnish all labor, materials and equipment required to complete the work of the noted 
Sections of this Division described herein and on the drawings. 

 
2. WORK INCLUDED: 
 

The work shall include, but is not necessarily limited to moving onto and off the site all the 
equipment and personnel required. It also includes cleaning up the site upon completion of 
the Contract. 

 
3. PAYMENT: 
 

I. Payment for mobilization will be made on a contract lump sum basis as shown in 
the Bid Schedule. The lump sum price bid will include complete mobilization and 
demobilization regardless of the number of times the equipment is moved or 
additional equipment transported to the construction site. 

 
Of the lump sum price bid, 60% will be paid on the first month’s pay estimate.  
The remaining 40% will be paid when the equipment is removed from the site and 
after the final cleanup has been completed and approved. 

 
II. Mobilization shall include the obtaining of all permits, insurance, and bonds, and 

the moving onto the site of all plant and equipment; for furnishing and erecting 
plants, temporary buildings, and other construction facilities; all as required for 
the proper performance and completion of the work.  Such work shall include but 
not be limited to the following principal items: 

 
A. Moving onto the site of all the Contractor's plant and equipment required 

for the first month's operations. 
 

B. Installing temporary construction power and wiring. 
 

C. Establish fire protection system. 
 

D. Provide on-site sanitary facilities as specified. 
 

E. Arrange for and erect the Contractor's work and storage area. 
 

F. Submit all required insurance certificates and bonds. 
 

G. Post all required OSHA notices and establish on-site safety programs. 
 

H. Have the Contractor's superintendent at job site at least 50% of the time 
and available full time via phone. 

 
I. Construction schedule. 

 
J. List of subcontractors. 
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K. General cleanup of the project area. 
 

L. Shop drawings and product submittals. 
 

M. Equipment Cleaning for Aquatic Concerns (see General Requirements 
Section 01010, under Protection and Safety Practice). 
 

N. Maintaining and submitting As-Constructed and Record documents per 
specifications. 

 
 
 

End of Section 
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SECTION 02070 - STRUCTURE REMOVAL 
 

1. SCOPE OF WORK: 
 

Furnish all labor, materials and equipment required to complete the work of the noted 
Sections of this Division described herein and on the drawings. 

 
2. WORK INCLUDED: 
 

The work shall include but is not limited to the complete removal of the items as noted 
on the drawing and in the Bid Schedule to allow for installation of equipment or 
materials as required. 

 
3. EXTENT OF REMOVAL: 
 

All fence posts, wire, stays, and other materials related to the removal of fence shall be 
removed and disposed of in an approved manner.  

 
4. DISPOSAL OF MATERIAL: 
 

The removed items shall be disposed of by the Contractor off of the work site and in a 
manner approved by the Project Manager. 

 
 

End of Section 
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SECTION 02111 - VEGETATION CLEARING  
 
1. SCOPE OF WORK: 
 
 Furnish all labor, materials and equipment required to complete the work of the noted 

Sections of this Division described herein and on the drawings. 
 
2. WORK INCLUDED: 
 
 Remove and dispose of trees, shrubs, other woody vegetation and other objects that 

occur within the construction area as detailed below. 
 
3. MEASUREMENTS: 
 
 Quantities shall not be measured separately for the removal and disposal of trees, 

shrubs, other woody vegetation or obstacles but shall be included as part of the related 
fence construction. 

 
4. CLEARING: 
 
 Trees, brush, shrubs, and other woody growth shall be cleared to a height not exceeding 

six inches above the ground surface along all fence construction lines from the fence to 
the property line and to a width of at least 10 feet and no more than 15 feet on the CPW 
side of the property line. The growth may be cleared by cutting, pulling, grubbing or 
other approved methods. Clear all trees within a 10-foot distance on the CPW side of 
property line.   

 
 Clearing may be performed with heavy equipment. When mechanical equipment is 

utilized for clearing brush (above the ground line) the soil vegetation shall not be 
disturbed nor areas of potential erosion created. Considerable disturbance of topsoil will 
require erosion control measures and re-seeding.  

 
In the pursuit of building the fence, Contractor shall not trespass on private property 
without the express written permission from adjacent landowners obtained through the 
Project Manager. 

 
5. GRUBBING: 
 

Do not perform continuous grubbing or grading along fence lines. Where possible, erect 
the fence on natural ground. When mechanical equipment is utilized for clearing brush 
(above the ground line) the soil vegetation shall not be disturbed nor areas of potential 
erosion created.    

 
6. DISPOSAL: 
 
 Remove and dispose of all clearing and grubbing materials to locations at least 20 feet 

from the fence line (on the CPW property side) or as directed by the Project Manager. 
 
 
 End of Section 
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SECTION 02835 - WIRE FENCING 
 
1. SCOPE OF WORK: 
 

Furnish all labor, materials and equipment required to complete the work of the noted 
Sections of this Division described herein and on the drawings. 

 
2. WORK INCLUDED: 
 

The work shall include, but is not necessarily limited to, clearing the line of vegetation, 
constructing a four-strand wire boundary fence, wildlife friendly, composed of barbed 
wire and smooth wire on steel and/or wood posts. 

 
3. MEASUREMENTS: 
 

I. Fence removal shall be measured by the linear foot.  Disposal of materials off 
Division property shall be included in the fence removal. 

 
II. Fence construction shall be measured by the linear foot of completed fencing.  

Incidental clearing, post hole drilling and setting, bracing, and wire stretching 
and attaching shall be included.  Length of gates, cattle guards, stream crossings 
and brace sections shall not be included in the measurement of fence.  

 
III. Installation of Owner-furnished signs shall not be measured, but shall be included 

in the fence. 
 

IV. Gates shall be measured for each installed.    
 

V. 2-panel brace sections shall be paid for each installed, as shown in the bid 
schedule. Braces will be required at mulitple locations to allow proper tensioning 
of wire strands. All locations shall be approved by the Project Manager.    

 
4. SUBMITTALS: 

 
Refer to Section 01300 - Submittals, for requirements. 

 
5. QUALITY ASSURANCE: 
 

Qualifications Standard: Contractor shall provide project and owner information or 
listings to indicate at least two (2) years of fence construction experience with similar 
materials and site conditions. In addition, contractor shall provide the same information 
for the crew forman who will be resonsible for the construction.   

 
6. JOB CONDITIONS: 
 

Examine the site, determine the nature of conditions to be encountered and accept the 
site as found upon the examination. Examination must be made prior to bidding as no 
additional compensation will be considered after receipt of bids for existing conditions 
which are required to be worked, adapted, or modified to these Specifications. 

 
If domestic animals are present on either side of fence project, contractor shall not 
remove any more fence than can be built in one day's time. 
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7. PROTECTION AND SAFETY PRACTICES: 
 

All work shall be carried out in a safe manner in accordance with local codes and the 
safety requirements of the Colorado State Division of Labor. 

 
8. MATERIALS:  
 

Construction of the wire boundary fence shall be to the lines and other details shown on 
the drawings. 

 
I. 6" dia. (min.) wood end, corner, intersection and brace posts, treated Lodge Pole 

Pine. 
 

II. 5" dia. (min.) wood line posts and horizontal brace section posts, treated Lodge 
Pole Pine. 

 
III. Steel posts: "T" line posts 1-3/8" x 1-3/8" x 1/8" conforming to ASTM A 702. 

 
IV. Barbed wire: galvanized steel, 12½ gauge, 2 strand wire, 2 point (ASTM A 121). 

 
V. Twisted Barbless: galvanized steel, 12½ gauge, 2 strand, similar to ASTM A121. 

 
VI. High-visibilty marker: UV-stabilized horse sighter wire, white polymer-coated 

wire for the top strand 
 

VII. Brace Section Wire: galvanized 12½ gauge wire. 
 

VIII. Wood Stays with ties:  2" x 2" or 2” diameter, length as required, pressure 
treated pine or cedar. 

 
IX. Wood Stay Tie Wire: 16 ga. galvanized merchant wire. 

 
X. Fence staples: 2” long, galvanized, 9 gauge wire. 

 
XI. Bracing nails: No. 40 d common, galvanized. 

 
XII. Wire clips: for steel post attachments, galvanized steel. 

 
XIII. Preservative Pressure Treatment: 

 
The materials shall be pressure treated in accordance with the American Wood 
Protection Association (AWPA), Standard U1, Use Category 4A , Commodity 
Specification Section B.   
 
Micronized Copper Quaternary (MCQ) and Micronized Copper Azole (MCA) 
pressure treatments may also be used if approved by the Project Manager.  
Products must be approved by the ICC (International Code Council) Evaluation 
Service in an Evaluation Report.  Preservative retention levels must meet the 
ICC-ES Evaluation Report recommendations and the manufacturer’s 
recommendations for corresponding end use and must be approved by the 
Project Manager. 
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XIV. Wire Gate Closer: 
 
Provide “Tru-Latch” gate closer available at Murdoch’s Ranch & Home Supply, 
Craig, 970-824-4100 or approved equal including fabricated closers. 
 

XV. Drive Gates: 
 

Hutchinson Western tubular steel gates, 12 ft. x 50 in. or approved equal, 
available at Murdoch’s Ranch & Home Supply, Craig, 970-824-4100 or approved 
equal. 
 
Prefabricated gate shall be constructed from 2 in. O.D. 16 gauge Hi-Tensile steel 
tubing. 

 
A gate latch with slotted cut-outs integrated into each gate for the 3 foot long 
latching chain (required) for padlocking. 
 

XVI. Personnel Gates: 
 
Hutchinson Western tubular steel gates, 4 ft. x 50 in. or approved equal, 
available at Murdoch’s Ranch & Home Supply, Craig, 970-824-4100 or approved 
equal. 
 
Prefabricated gate shall be constructed from 2 in. O.D. 16 gauge Hi-Tensile steel 
tubing. 

 
A gate latch with slotted cut-outs integrated into each gate for the 3 foot long 
latching chain (required) for padlocking. 

 
 
9. INSTALLATION: 
 

I. Wire Spacing and Wire Types: 
 

Wire spacing and type shall be as shown on the drawings. 
 

II. Location: The fence shall be installed 1 foot on the CPW side of the property 
line. 
 

III. Clearing: Clear the fence line of brush as required. When mechanical equipment 
is utilized for clearing brush (above the ground line) the soil vegetation shall not 
be disturbed nor areas of potential erosion created. Remove the cleared 
materials away from the fence line and dispose of as directed. 

 
IV. Intervisible Points: 

 
A. The Contractor shall furnish the necessary equipment and set intervisible 

points. The surveyor shall locate property corners. 
 

V. Post Hole Drilling or Digging: 
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Post holes may be made with pneumatic or rotary drilling equipment, by hand or 
other approved method.  Posts may be driven. 

 
Varied topography, flat or steep, soft, and sandy, may necessitate the use of 
equipment that can be maneuvered easily and suitably for the particular terrain 
encountered. 

 
A uniform post height shall be required. 

 
Drilled holes shall be a minimum of 2½" dia. for steel posts, 5½" dia. for wood 
line posts and 7½" dia. for brace and end posts. 

 
VI. Post Setting: 

 
Place line, end and brace posts according to the dimensions and details shown on 
the drawings along the previously staked/marked alignment. All posts shall be 
set plumb. 

 
Compact fill around wood posts for each eight inch layer of soil. 

 
Diagonally truss and brace line and corner sections at the designated interval. 

 
VII. Wire Placement: 

 
Line wire shall be placed on the “neighbor side” or “outside” of all posts unless 
directed otherwise by the Project Manager. 
 
After securely attaching the wire by wrapping, stapling or clipping, stretch the 
wire until it is springy to the touch prior to installing stays. Remove sags. 

 
Begin attaching wire to posts with the top strand of wire to give the maximum 
pull to the top of posts.  Lower wires may be added without loosening the top 
wire. 

 
Mechanized fence building is recommended which dispenses the wire and 
maintains the required tension from post to post over the terrain. 

 
VIII. Owner-Furnished Signs: 

 
Install signs at 300 feet maximum on center and two at each corner. The 8x12” 
metal standards shall be wired from all four corners and to the top two fence 
strands. 

 
10. COMPLETED CONSTRUCTION AND QUALIFICATION STANDARDS: 
 

The completed fence construction shall be plumb, taut, and true to grade and alignment.  
Installation shall be by a qualified contractor with labor experienced in installing fences. 

 
 

End of Section 
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STATE OF COLORADO
OFFICE OF THE STATE ARCHITECT
STATE BUILDINGS PROGRAM

LABOR AND MATERIAL BOND
Institution/Agency:
Project No./Name:

KNOW ALL PERSONS BY THESE PRESENTS:

That the Contractor:

as Principal and hereinafter called “Principal,”

and:

as Surety and hereinafter called "Surety," a corporation organized and existing under the laws of
are held and firmly bound unto the STATE OF COLORADO

acting by and through the Institution/Agency identified above hereinafter called "Principal Representative,"
and to all subcontractors and any others who have supplied or furnished or shall supply or furnish
materials, rental machinery, tools, or equipment actually used in the performance of the hereinafter
identified Contract, or who have performed or shall perform labor in the performance of or in connection
with said Contract, hereinafter called "Obligees" in the sum of:

Dollars ($ )
(Written Amount) (Numerical Amount)

together with interest at the rate of eight per cent (8%) per annum on all payments becoming due in
accordance with said Contract, from the time such payments shall become due until such payment shall
be made, for the payment of which, well and truly made to the Obligees, the Principal and the Surety bind
themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly, by
these presents.

WHEREAS, the Principal and the State of Colorado acting by and through the Principal Representative
have entered into a certain Contract, hereinafter called "Contract," dated

for the construction of the
(Leave blank, to be completed by Institution/Agency upon Contract execution)

PROJECT identified above, which Contract is hereby by reference made a part hereof;
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NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal and the
Surety shall fully indemnify and save harmless the State of Colorado and the Principal Representative
from and against any and all costs and damages, including patent infringements, which either may suffer
by reason of any failure or failures of the Principal promptly and faithfully to perform all terms and
conditions of said Contract and shall fully reimburse and repay the State of Colorado and the Principal
Representative all outlay and expense which the State of Colorado and the Principal Representative may
incur in making good any such failure or failures, and further, if the Principal and his subcontractors shall
duly and promptly pay for any and all labor, materials, team hire, sustenance, provisions, provender,
rental machinery, tools, or equipment and other supplies which have been or shall be used or consumed
by said Principal or his subcontractors in the performance of the work of said Contract , and it said
Principal shall duly and promptly pay all his subcontractors the sums due them for any and all materials,
rental machinery, tools, or equipment and labor that have been or shall be furnished, supplied, performed
or used in connection with performance of said Contract, and shall also fully indemnify and save harmless
the State of Colorado and the Principal Representative to the extent of any and all expenditures which
either or both of them may be required to make by reason of any failures or defaults by the Principal or
any subcontractor in connection with such payments; then this obligation shall be null and void, otherwise
it shall remain in full force and effect.

It is expressly understood and agreed that any alterations which may be made in the terms of said
Contract or in the work to be done under said Contract, or any extension(s) of time for the performance of
the Contract, or any forebearance on the part of either the State of Colorado or the Principal to any of the
others, shall not in any way release the Principal and the Surety, or either of them, their heirs, executors,
administrators, successors or assigns from their liability hereunder, notice to the Surety of any such
alteration, extension or forbearance being hereby waived.

IN WITNESS WHEREOF, the Principal and the Surety have executed this Bond, on

________________________________________________________
(If left blank, the Institution/Agency will date this bond to match the Contract Execution date)

(Corporate Seal) THE PRINCIPAL

ATTEST:
By:

Title:
Secretary

(Corporate Seal) SURETY

By
:

Attorney-in-fact

THIS BOND MUST BE ACCOMPANIED BY POWER OF ATTORNEY, EFFECTIVELY DATED

Note: This bond is issued simultaneously with another bond
conditioned for the full and faithful performance of the
contract.
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STATE OF COLORADO
OFFICE OF THE STATE ARCHITECT
STATE BUILDINGS PROGRAM

PERFORMANCE BOND
Institution/Agency:
Project No./Name:

KNOW ALL PERSONS BY THESE PRESENTS:

That the Contractor:

as Principal and hereinafter called “Principal,”

and:

as Surety and hereinafter called "Surety," a corporation organized and existing under the laws of
are held and firmly bound unto the STATE OF COLORADO

acting by and through the Institution/Agency identified above hereinafter called "Principal Representative,"
and to all subcontractors and any others who have supplied or furnished or shall supply or furnish
materials, rental machinery, tools, or equipment actually used in the performance of the hereinafter
identified Contract, or who have performed or shall perform labor in the performance of or in connection
with said Contract, hereinafter called "Obligees" in the sum of:

Dollars ($ )
(Written Amount) (Numerical Amount)

together with interest at the rate of eight per cent (8%) per annum on all payments becoming due in
accordance with said Contract, from the time such payments shall become due until such payment shall
be made, for the payment of which, well and truly made to the Obligees, the Principal and the Surety bind
themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly, by
these presents.

WHEREAS, the Principal and the State of Colorado acting by and through the Principal Representative
have entered into a certain Contract, hereinafter called "Contract," dated

for the construction of the
(Leave blank, to be completed by Institution/Agency upon Contract execution)

PROJECT identified above, which Contract is hereby by reference made a part hereof;
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NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION, is such that, if the Principal shall
promptly, fully and faithfully perform all the undertakings, covenants, terms, conditions and agreements of
said Contract during the original term of said Contract any extensions thereof that may be granted by the
Principal Representative with or without notice to the Surety, and during the life of any guaranty required
under the Contract, and shall also well and truly perform and fulfill all undertakings, covenants, terms,
conditions and agreements of any and all duly authorized modifications of said Contract that may
hereafter be made, notice of which modifications to the Surety being hereby waived, then this obligation
shall be null and void; otherwise it shall remain in full force and effect.

AND THE SAID SURETY, for value received hereby stipulates and agrees that whenever the Principal
shall be, and declared by the Principal Representative to be in default under said Contract, the State of
Colorado having performed its obligations thereunder, the Surety may promptly remedy the default or
shall promptly (1) Complete the Contract in accordance with its terms and conditions, or (2) Obtain a bid
or bids for submittal to the Principal Representative for completing the Contract in accordance with its
terms and conditions, and upon determination by the Principal Representative and Surety of the lowest
responsible bidder, arrange for a contract between such bidder and the State of Colorado acting by and
through the Principal Representative and make available as work progresses (even though there should
be a default or a succession of defaults under the contract or contracts of completion arranged under this
paragraph) sufficient funds to pay the cost of completion, less the balance of the contract price but not
exceeding, including other costs and damages for which the Surety may be liable hereunder, the amount
hereinbefore set forth. The term “balance of the contract price” as herein used shall mean the total
amount payable to the Principal under the Contract and any amendments thereto, less the amount
properly paid by the State of Colorado to the Contractor.
No right of action shall accrue on this bond to or for the use of any person or corporation other than the
State of Colorado.

IN WITNESS WHEREOF said Principal and Surety have executed this Bond, on

________________________________________________________
(If left blank, the Institution/Agency will date this bond to match the Contract Execution date)

(Corporate Seal) THE PRINCIPAL

ATTEST:
By:

Title:
Secretary

(Corporate Seal) SURETY

By
:

Attorney-in-fact

THIS BOND MUST BE ACCOMPANIED BY POWER OF ATTORNEY, EFFECTIVELY DATED

Note: This bond is issued simultaneously with another bond
conditioned for the full and faithful payment for all labor
and material of the contract.
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TO ALL CONTRACTORS 
 
The General Conditions for Capital Construction dated 2018 are a part of all contracts. 
 
It shall be the responsibility of the Contractor to possess and retain this document for bidding purposes for all 
Colorado Parks and Wildlife projects. 
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SECTION 1 -  DEFINITIONS AND TERMS 
 

1.1 ABBREVIATIONS: 
 
Wherever the following abbreviations are used in these Specifications or on the Plans they shall be 
construed the same as the respective expressions represented: 
 
AAN American Association of Nurserymen 
AAR Association of American Railroads 
AASHTO American Association of State Highway Officials 
ACI American Concrete Institute 
AGC Associated General Contractors of America 
AGA American Gas Association 
AI Asphalt Institute 
AIEE American Institute of Electrical Engineers 
AIA American Institute of Architects 
AISC American Institute of Steel Construction 
AISI American Iron and Steel Institute 
AITC American Institute of Timber Construction 
ANSI American National Standards Institute, Inc. 
ARA American Railway Association 
AREA American Railway Engineering Association 
ASCE American Society of Civil Engineers 
ASHRAE American Society of Heating Refrigeration and Air Conditioning Engineers 
ASME American Society of Mechanical Engineers 
ASTM American Society of Testing and Materials 
AWG American Wire Gauge 
AWPA American Wood Preservers' Association 
AWS American Welding Society 
AWWA American Water Works Association 
CDOT Colorado Department of Transportation 
CDPHE Colorado Department of Health and Environment 
CRS Colorado Revised Statutes, 1973, as amended 
CRSI Concrete Reinforcing Steel Institute 
DFPA Douglas Fir Plywood Association 
DIPRA Ductile Iron Pipe Research Association 
EIA Electronic Industries Association 
FHWA Federal Highway Administration 
FSS Federal Specifications and Standards 
GC General Conditions for Capital Construction 
GSA General Services Administration 
ICBO International Conference of Building Officials 
IEEE Institute of Electrical and Electronics Engineers 
IES Illuminating Engineers Society 
IMSA International Municipal Signal Association 
IPCEA Insulated Power Cable Engineers Association 
ITE Institute of Transportation Engineers 
NBS National Bureau of Standards 
NEC National Electrical Code 
NEMA National Electrical Manufacturers' Association 
OSHA Occupation Safety and Health Association 
IPC International Plumbing Code 
IBC International Building Code 
UL Underwriters' Laboratories Incorporated 
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ADVERTISEMENT:  A public announcement inviting Proposals for work to be performed or materials to be 
furnished. 
 
AWARD: The acceptance by the Division of a Proposal. 
 
BASIS OF PAYMENT: The terms under which "work" is paid, designated as a "Pay Item," which is paid for in 
accordance with the quantity measured and the "Pay Unit." 
 
BID DOCUMENTS:  All documents, whether attached or incorporated by reference, utilized for soliciting 
Proposals.  The advertisement will indicate with reasonable accuracy the quantity and location of the work to 
be done or the character and quantity of the material to be furnished and the time and place of the opening of 
Proposals.  These documents may be called Invitation for Bid (IFB), Documented Quotation (DQ) or Request for 
Proposal (RFP). 
 
BIDDER: An individual, firm, corporation, or other legal entity submitting a Proposal for the advertised work.  A 
contractor intending to contract with the Division for performance of prescribed work. 
 
CALENDAR DAY: Each and every day shown on the calendar, beginning and ending at midnight. 
 
CAPITAL PROGRAM MANAGER:  The Capital Program Manager of the Division authorized by the Director to 
represent the Division in the functions of carrying out the capital construction program acting either directly or 
through authorized representatives. 
 
CERTIFIED INVOICE:  An invoice from a supplier which has been endorsed by the Contractor guaranteeing that 
the material, service or labor was purchased and received for the project and establishing the value of same for 
which reimbursement is to be made. 
 
CHANGE ORDER:  A written order issued to the Contractor by the Division covering contingencies, extra work, 
increases or decreases in contract quantities, and additions, deletions, or other alterations to the Bid Documents 
within the scope of the Contract, and establishing the basis of payment and time adjustments for the work 
affected by the changes.  The Change Order is the only method authorized for changing the Contract. 
 
CITY OR TOWN:  A subdivision of the county used to designate or identify the location of the proposed work. 
 
CONSTRUCTION REQUIREMENT:  Specifications covering performance of work required for proper completion 
and acceptance. 
 
CONTRACT:  The written agreement between the Division and the Contractor setting forth the rights and 
obligations of the parties thereunder, including but not limited to the performance of the work, the furnishing 
of labor and materials and the basis of payment.  The Contract Documents which may include but not limited to 
Purchase Order, Bid Documents, General Conditions for Capital Construction, Contract Proposal, Agreement, Bid 
Schedule, Contract Bond, Certificate of Insurance, Specifications, Special Conditions, general and detailed Plans, 
Letter of Award and Notice to Proceed, and any Change Orders and Amendments that are required to complete 
the construction of the work in an acceptable manner, including authorized extensions thereof, all of which 
constitute one instrument. 
 
CONTRACT BOND:  The approved form of security, executed by the Contractor and the Contractor Surety or 
Sureties, guaranteeing complete performance of the Contract and all Change Orders pertaining thereto and the 
payment of all legal obligations pertaining to the construction of the project. 
 
CONTRACT ITEM (PAY ITEM):  A specifically described unit of work for which a price is provided in the Contract. 
 
CONTRACT TERM:  The time from execution of the contract to the completion of the warranty period.  
 
CONTRACTOR:  The individual, firm, or corporation, or other legal entity contracting with the State of Colorado 
through the Colorado Parks and Wildlife for performance of prescribed work. 
 
COUNTY:  The county in which the work is to be done. 
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DEPARTMENT:  State Department of Natural Resources, which is a department within the executive branch of 
the State of Colorado. 
 
DIRECTOR:  The Director of Colorado Parks and Wildlife. 
 
DIVISION:  Colorado Parks and Wildlife, which is a Division within the State Department of Natural Resources. 
 
EQUIPMENT:  All machinery and equipment, together with the necessary supplies for upkeep and maintenance, 
and also tools and apparatus necessary for the proper construction and acceptable completion of the work. 
 
EXECUTIVE DIRECTOR:  The Executive Director of the Colorado Department of Natural Resources. 
 
EXPRESSION BY OR TO THE PROJECT MANAGER:  In order to avoid cumbersome and confusing repetition of 
expressions in these Specifications, it is provided that whenever anything is, or is to be done, if, as, of, when, 
or where "contemplated, required, determined, directed, specified, interpretation, interpreted, authorized, 
ordered, given, designated, indicated, considered necessary, deemed necessary, permitted, reserved, 
suspended, established, approval, approved, disapproved, acceptable, unacceptable, suitable, accepted, 
satisfactory, unsatisfactory, sufficient, insufficient, rejected, or condemned" it shall be understood as if the 
expression were followed by the words "by the Project Manager" or "to the Project Manager." 
 
EXTRA WORK:  Work not provided for in the Contract as awarded but found by the Project Manager to be essential 
or appropriate to the satisfactory completion of the Contract within its intended scope. 
 
HOLIDAYS:  Holidays recognized by the State of Colorado are: 
 

•New Year's Day 
•Dr. Martin Luther King Jr.'s Birthday 
•President’s Day 
•Memorial Day 
•Independence Day 
•Labor Day 
•Columbus Day 
•Veterans Day 
•Thanksgiving Day 
•Christmas Day 

 
When New Year's Day, Independence Day, Veterans Day or Christmas Day fall on Saturday or Sunday, the following 
Monday or preceding Friday shall be considered a holiday. 
 
Additional legal holidays, when designated by the Governor or the President of the United States, will also be 
recognized by the State. 
 
INSPECTOR:  The Project Manager's authorized representative assigned to make detailed inspections of contract 
performance. 
 
LABORATORY:  A testing laboratory certified or having expertise in the area of testing required and acceptable 
to the Project Manager. 
 
MATERIALS:  All components required for use in the construction of the project. 
 
METHOD OF MEASUREMENT:  The manner in which a "pay item" or “bid item” is measured to conform with the 
"Pay Unit." 
 
NOTICE TO PROCEED:  Written notice to the Contractor to proceed with the contract work including the date of 
beginning of contract time. 
 
PERFORMANCE TIME: The number of calendar days allowed or specified date for completion of the Project as 
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identified in the Bid Documents, including authorized time extensions.  Where a calendar date of completion is 
specified, the Project shall be completed on or before that date. 
 
PLANS:  The drawings or reproductions provided by the Division which show the location, character, dimensions, 
and details of the work to be done. 
 
PROJECT:   The specific area of work together with all appurtenances and construction to be performed thereon 
under the Contract. 
 
PROJECT MANAGER:  The Director’s duly authorized representative who is in direct charge of the work and is 
responsible for the administration and completion of the project under contract.  The Project Manager is also 
responsible for acting on written appeals made by the Contractor relating to contract claims for additional 
compensation or extension of contract time. 
 
PROPOSAL:  The offer of a Bidder, on the prescribed form, to perform the work at the prices quoted.  Also called 
Bid or Schedule. 
 
PROPOSAL FORM:  The documents furnished by the Division on which the offer of a Bidder is submitted.  Also 
called Bid Proposal. 
 
PROPOSAL GUARANTY (BID SURETY):  The security furnished with a Proposal to guarantee that the Bidder will 
enter into the Contract if the Contractor’s Proposal is accepted. 
 
PURCHASE ORDER: A document, in a form prescribed by the Colorado State Controller, prepared and approved 
by an authorized employee of the State for the purpose of encumbering funds and securing construction services 
from the Contractor. 
 
QUESTIONNAIRE:  The specified forms on which the Contractor shall furnish required information as to the 
Contractor’s ability to perform and finance the work. 
 
SALVAGEABLE MATERIAL:  Material that can be saved or salvaged.  Unless designated or directed by the Project 
Manager or shown on the Plans, all salvageable materials shall remain the property of the Division. 
 
SHUTDOWN:  The authorized period of time when work is suspended.   
 
SPECIAL CONDITIONS:  Specifications covering conditions peculiar to an individual project. 
 
SPECIFICATIONS: A general term applied to all directions, provisions and requirements pertaining to performance 
of the work. 
 
SPECIFIED COMPLETION DATE:  The date on which the contract work is specified to be completed. 
 
STATE:  The State of Colorado acting through its authorized representative. 
 
STRUCTURES:  Bridges, dams, culverts, catch basins, drop inlets, retaining walls, raceways, cribbing, manholes, 
buildings, sewers, service pipes, underdrains, foundation drains, and other features which may be encountered 
in the work. 
 
SUBCONTRACTORS:  An individual or entity to whom the Contractor sublets part of the Contract. 
 
SUPERINTENDENT:  The Contractor's authorized representative in responsible charge of the work. 
 
SURETY:  The corporation, partnership or individual, other than the Contractor, executing a Bond furnished by 
the Contractor. 
 
TITLES OR HEADINGS:  The titles or headings of the sections and subsections herein are intended for convenience 
of reference and shall not be considered as having any bearing on their interpretation. 
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WORK:  The furnishing of all labor, materials, equipment, and incidentals necessary to successfully complete the 
project according to all duties and obligations imposed by the Contract. 
 
WORKING DAY:  Any day, exclusive of Saturdays, Sundays and holidays, on which weather and other conditions 
not under the control of the Contractor will permit construction operations to proceed with the normal working 
force engaged in performing those items controlling the completion of the work. 
 
WORKING DRAWINGS:  Stress sheets, shop drawings, erection plans, falsework plans, framework plans, 
cofferdam plans, bending diagrams for reinforcing steel, or any other supplementary plans or similar data which 
the Contractor is required to submit to the Project Manager for review and approval. 
 
 

End of 
 

DEFINITIONS AND TERMS 
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SECTION 2 -  BIDDING REQUIREMENTS AND CONDITIONS 
 

2.1 QUALIFICATIONS OF BIDDERS 
 
Prior to Award to the low Bidder, when requested by the Division, the Bidder must file an experience 
questionnaire and a confidential financial statement.  The statement shall include a complete report of 
the Bidder's financial resources and liabilities, equipment, past record and personnel. 

 
2.2 PROPOSAL 

 
(a) Contents of Proposal shall include those documents defined in the Bidding Documents as required in 

order for the bid to be considered responsive. 
 

(b) The Plans, Specifications, GCs and other documents designated in the Proposal will be considered a 
part of the Proposal whether attached or not.  None of these documents shall be modified by the 
Bidder. 

 
 

2.3 DISQUALIFICATION OF PROPOSALS   
 

The Division reserves the right to disqualify or refuse to accept a Proposal if in the opinion of the Division 
a Bidder is in default for any of the following reasons: 

 
(1) Lack of competency and/or adequate machinery, plant and/or other equipment. 

 
(2) Uncompleted work which, in the judgment of the Division, might hinder or prevent the prompt 

completion of additional work if awarded. 
 

(3) Failure to pay or satisfactorily settle all bills due for labor and material on former contracts. 
 

(4) Failure to comply with any qualification or regulation of the Division. 
 

(5) Default under previous contracts. 
 

(6) Unsatisfactory performance on previous work. 
 

(7) Failure to make timely submittal of required forms per contract provisions on previous contract(s). 
 

(8) More than one Proposal for the same work from an individual, firm or corporation under the same 
or different name. 

 
(9) Evidence of collusion among the Bidders.  Participants in such collusion will not receive recognition 

as Bidders for any future work of the Division. 
 

2.4 INTERPRETATION OF QUANTITIES IN BID PROPOSAL 
 

(a) Except as otherwise provided in this section and the method of measurement for individual items, the 
quantities appearing in the Bid proposal are estimates prepared for the comparison of Proposals.  
Payment to the Contractor will be made in accordance with the following procedures except as set out 
in Section 4.2 for variances from such estimates. 

 
(b) Payment will be made for actual quantities measured and accepted. 

 
(c) The estimated quantities of work to be performed and materials to be furnished may be increased, 

decreased, or omitted at the sole discretion of the Division. 
 

2.5 EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL CONDITIONS AND SITE OF WORK 
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(a) The Bidder is expected to examine the site of the proposed work, the Proposal, Plans, Specifications, 
Special Conditions, and contract forms before submitting a Proposal.  The submission of a Proposal will 
be considered conclusive evidence that the Bidder has made this examination and is aware of the 
conditions to be encountered in performing the work according to the Contract. 

 
(b) Boring logs and other records of subsurface investigations (when existing) are available for inspection 

by Bidders.  These logs and records are made available so that all Bidders have access to identical 
subsurface information that is available to the Division and is not intended as a substitute for personal 
investigation, interpretation and judgment of the Bidders. 

 
(c) The Division does not warrant the adequacy of boring logs and other records of subsurface 

investigations, and such information is not considered to be a part of the Contract.  When a log of 
testing borings is included in the subsurface investigation record, the data shown in the individual log 
of each test boring apply only to that particular boring and are not intended to be conclusive as to the 
character of any material between or around test borings.  If Bidders use this information in preparing 
a Proposal it is used at their own risk, and Bidders are responsible for all conclusions, deductions, and 
inferences drawn from such information. 

 
(d) Bidders may conduct subsurface investigations at the project site at Bidder's expense.  The Division will 

afford them this opportunity prior to public opening of Proposals.  The Contractor shall notify the 
Division of the Contractor’s intention to investigate the site.  The Project Manager shall review and 
approve the Contractor’s plan (including insurance) prior to commencement of the investigation.  
Bidder is responsible for restoration of the site at the direction of the Project Manager. 

 
(e) If a Bidder discovers an apparent error or omission in the Proposal form, estimated quantities, Plan, or 

Specifications, the Bidder shall immediately notify the Project Manager to enable the Division to make 
any necessary revisions.   

 
2.6 PREPARATION OF PROPOSAL 

 
(a) The Bidder shall submit their Proposal upon the forms furnished by the Division and shall include all 

required documentation as identified in the Bidding Documents.  The Bidder shall specify a unit price 
for each pay item for which a quantity is given and shall also show the products of the respective unit 
price and quantities in the column provided for that purpose.  The total amount of the Proposal 
obtained by adding the amounts of the several items shall be specified in words and figures.  All the 
words and figures shall be in ink or typed.  In cases of a discrepancy between the unit price multiplied 
by the quantity and the total amount, the result of the unit price multiplied by the quantity shall 
govern. 

 
(b) When an item in the Proposal contains a choice to be made by the Bidder, the Bidder shall indicate the 

Contractor’s choice in accordance with the Specifications for that particular item, and thereafter no 
further choice will be permitted. 

 
The Bidder's Proposal must be signed by any agent of the Contractor legally qualified and acceptable to 
the State.  
  

2.7 IRREGULAR PROPOSALS 
 

Proposals (Bids) will be considered irregular and may be rejected for any of the following reasons: 
 

(1) If the Proposal is on a form other than that prescribed by the Division, or if the form is altered or 
any part thereof is detached, or if the form does not contain original signatures. 

 
(2) If there are unauthorized additions, conditional or alternate proposals, or irregularities of any kind 

that tend to make the Proposal incomplete, indefinite, or ambiguous. 
 

(3) If the Bidder fails to acknowledge in the Proposal receipt of all addendums current on the date of 
opening of Proposals. 
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(4) If the Proposal does not contain a unit price for each pay item listed, except in the case of authorized 

alternative pay items, the mathematical products of the respective unit prices and the estimated 
quantities, and the total amount of the Bid obtained by adding such mathematical products. 

 
(5) If the Division determines that any of the unit bid prices are materially unbalanced to the potential 

detriment of the Division.  There are two types of unbalanced Bids:  (1) mathematically unbalanced 
and, (2) materially unbalanced.  The mathematically unbalanced Bid is a Bid containing lump sum 
or unit pay items which do not reflect reasonable actual costs plus a reasonable proportionate share 
of the Bidder's anticipated profit, overhead costs, and other indirect costs, but not necessarily to 
the detriment of the Division.  These costs should all relate to the performance of the items in 
question.  The materially unbalanced Bid is a Bid which the Division determines leaves reasonable 
doubt that award will result in the lowest ultimate cost to the Division, or that award is in the public 
interest. 

 
(6) If the contractor submitting the Bid is affiliated with another contractor that has submitted a Bid 

on the same public project. 
 

(7) If the Bidder has been found in default or asked in writing to show why it should not be found in 
default on a State contract. 

 
(8) The Division reserves the right to reject any or all Bids, to waive technicalities or to advertise for 

new Bids, if in the judgment of the Division it is in the State’s best interest. 
 

2.8 PROPOSAL GUARANTY 
 
A Proposal may be rejected if not accompanied by a guaranty (if applicable) and in an amount not less 
than the amount indicated in the Bidding Documents. 

 
2.9 DELIVERY OF PROPOSALS 

 
For projects identified as sealed bids, each Proposal not submitted through the State’s electronic bid 
system shall be submitted in a sealed envelope.  The envelope shall be marked to clearly indicate it iss a 
“SEALED BID” and identified by the bid number.  When sent by mail the sealed Proposal shall be 
addressed to the Division at the address and in care of the official in whose office the Bids are to be 
received and enclosed in a separate outside envelope clearly to indicate its contents.  All Proposals shall 
be filed prior to the time and at the place specified in the Bidding Documents.  Proposals received after 
the time for opening of Bids will be returned to the Bidder unopened. 

 
2.10 WITHDRAWAL OR REVISION OF PROPOSALS 

 
A Bidder may withdraw or revise a Proposal after it has been deposited with the Division, but prior to the 
time set for opening of Bids.  Withdrawal of Bids may be made either in writing or in person; however, 
any Bid withdrawn for the purpose of revision must be redeposited before the time set for opening of 
Bids. 

 
2.11 COMBINATION OR CONDITIONAL PROPOSALS 

 
(a) If Proposal forms are issued for projects in combination and separately, the Bidder may submit Proposals 

either on the combination or on separate units of the combination.  The Division reserves the right to 
make awards on combination or separate Proposals to the advantage of the Division.  Combination 
Proposals will be considered, only when specified. 

 
(b) The Division may choose to add, reduce, or eliminate any bid item or combination of bid items so the 

construction contract shall not exceed the budgeted funds allocated for this project.  The contract 
shall be awarded to the low bidder of the bid items selected by the Division. 

 
(c) DEDUCTIBLE ALTERNATES: The lowest responsible Bid, taking into account the Colorado resident 
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bidder preference provision of Colorado law, will be determined by and the contract will be awarded 
on the base bid combined with deductible alternates, deducted in numerical order in which they are 
listed in the alternates bid form provided by the Principal Representative.  The subtraction of alternates 
shall result in a sum total within available funds.  If this bid exceeds such amount, the right is reserved 
to reject all bids.  An equal number of alternates shall be subtracted from the base bid of each bidder 
within funds available for purposes of determining the lowest responsible bidder. 
 

(d) ADDITIVE ALTERNATES: The lowest responsible Bid, taking into account the Colorado resident bidder 
preference provision of Colorado law, will be determined by and the contract will be awarded on the 
base bid plus all additive alternates added in the numerical order in which they are listed in the 
alternates bid form provided by the Principal Representative.   The addition of alternates shall result 
in a sum total within available funds.  If this bid exceeds such amount, the right is reserved to reject 
all bids.  An equal number of alternates shall be added to the base bid of each bidder within funds 
available for purposes of determining the lowest responsible bidder. 
 

(e) BEST VALUE ALTERNATES:  The State may, at its discretion award alternates in any order, if the award 
of the alternate items does not change the lowest successful base bidder. 
 

(f) DEDUCTIBLE AND ADDITIVE ALTERNATES: Additive alternates will not be used if deductible alternates 
are used and deductible alternates will not be used if additive alternates are used. 

 
2.12 PUBLIC OPENING OF PROPOSALS 

 
Proposals will be opened and read publicly at the time and place indicated in the Bidding Documents.  
Bidders, their authorized agents, and other interested parties are invited to attend the bid opening. 

 
2.13 MATERIAL GUARANTY 

 
The successful Bidder may be required to furnish a complete statement of the origin, composition, and 
manufacture of materials used in the construction of the work together with samples, which have been 
tested for conformance with contract provisions. 

 
 

End of 
 

BIDDING REQUIREMENTS AND CONDITIONS 
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SECTION 3 -  AWARDS AND EXECUTION OF CONTRACT 
 
 

3.1 CONSIDERATION OF PROPOSALS 
 

(a) After the Proposals are opened and read, they will be compared on the basis of the summation of the 
products of the quantities shown in the Bid proposal by the unit bid prices.  The results of such 
comparison will be available to the public.  In the event of a discrepancy between said unit prices and 
extensions, the unit bid price shall govern. 

 
(b) The right is reserved to reject any or all Proposals, to waive technicalities or to advertise for new 

Proposals, if in the judgment of the awarding authority, the best interests of the Division will be 
promoted. 

 
(c) The Division reserves the right to settle Bid discrepancies and irregularities as defined in this subsection 

and in Section 2.7 that occur in the low Bidder's Proposal at the time the Contract is awarded.  Bid 
discrepancies will be settled with the understanding that the low Bidder waives any claims against the 
Division because of the Bidder's mistakes in the Bid Proposal. 

 
3.2 AWARD OF CONTRACT 

 
If the Contract is awarded, the Award will be made with reasonable promptness after the opening of 
Proposals to the lowest Bidder whose Proposal complies with all the requirements prescribed.  The 
successful Bidder will be notified in writing of the acceptance of the Proposal and the Award of the 
Contract. 

 
3.3 CANCELLATION OF AWARD 

 
The Division reserves the right to cancel the Award of any Contract at any time before the signing of said 
Contract by all parties without any liability against the Division. 

 
3.4 RETURN OF PROPOSAL GUARANTY  

 
(a) All Proposal guaranties consisting of Bid Bonds will be retained by the Division. 

 
(b) All Proposal guaranties consisting of certified checks or cashier’s checks will be treated as follows: 

 
(1) For the two lowest Bidders, the Proposal guaranty will be held until the successful Bidder has 

provided satisfactory Performance Bond.  Proposal guaranty will then be returned immediately to 
the second lowest Bidder.  The Proposal guaranty will not be returned to the successful Bidder until 
the Performance Bond has been furnished and the Contract has been executed. 

 
(2) For all other Bidders, the Proposal guaranty will be returned promptly after the opening of Bids and 

verification of the Proposals. 
 

3.5 BOND AND INSURANCE REQUIREMENTS 
 

(a) If the Award is for more than one hundred and fifty thousand dollars ($150,000), the Contractor shall, 
duly execute and deliver to and file with the Division a good and sufficient Bond or other acceptable 
Surety approved by the Division in a penal sum equal to one-hundred percent of the total amount 
payable by the terms of the Contract.  Such Bond shall be duly executed by a qualified corporate surety, 
conditioned for the due and faithful performance of the Contract, and in addition shall provide that if 
the Contractor or the Contractor’s subcontractors fail to duly pay for any labor, materials, team hire, 
sustenance, provisions, provender or other supplies used or consumed by such Contractor or the 
Contractor’s subcontractor in performance of the work contracted to be done, the Surety will pay the 
same in an amount not exceeding the sum specified in the Bond, together with interest at the rate of 
eight percent per annum.  If the scope of work is changed resulting in an increase in the contract price, 
the amount of the Bond required shall be increased by a like amount.  If the change results in a decrease 
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in the contract price, the amount of the Bond required may be decreased by a like amount. 
 

(b) The Contractor shall deliver to the Division a Certificate of Insurance in the amounts designated on the 
Bid Documents. 

 
3.6 EXECUTION AND APPROVAL OF CONTRACT 

 
The Contract shall be signed and returned by the successful Bidder together with the Contract Bonds and 
certificate(s) of insurance within 15 calendar days after the date of Award.  If the signed Contract, Bonds, 
and insurance certificate(s) are returned by the successful Bidder within 15 calendar days after award, 
and are technically correct, and if the Contract is not executed by the Division within 60 calendar days 
from date of receipt of a complete and accurate Contract Documents accepted by the Division, the Bidder 
shall have the right to withdraw the Proposal without penalty.  The Contract will not be considered 
effective until it has been fully executed by all of the parties to the Contract. 

 
3.7 FAILURE TO EXECUTE CONTRACT 

 
Failure to execute the Contract and file acceptable Bonds and/or provide requisite Certificates of Insur-
ance within 15 calendar days after the date of Award shall be just cause for the cancellation of the Award 
and the forfeiture of the Proposal guaranty, which shall become the property of the Division, not as a 
penalty, but in liquidation of damages sustained.  Award may then be made to the next lowest responsible 
Bidder, or the work may be re-advertised or otherwise as the Division may decide. 

 
End of 

 
AWARDS AND EXECUTION OF CONTRACT 

  



  

  

SCOPE OF WORK 12 

 

GENERAL CONDITIONS FOR CAPITAL CONSTRUCTION – JULY 2018 

SECTION 4 -  SCOPE OF WORK 
 
 

4.1 INTENT OF CONTRACT 
 
The intent of the Contract is to provide for the construction and completion in every detail of the work 
described.  The Contractor shall furnish all labor, materials, equipment, tools, transportation and sup-
plies required to complete the work in accordance with the Special Conditions, Plans, Specifications and 
terms of the Contract. 

 
4.2 ALTERATIONS OF PLANS OR CHARACTER OF WORK AND VARIATIONS IN PLAN QUANTITIES 

 
(a) Differing Site Conditions.  During the progress of work, if subsurface or latent physical conditions are 

encountered at the site differing materially from those indicated in the Contract or if unknown physical 
conditions of an unusual nature, differing materially from those ordinarily encountered and generally 
recognized as inherent in the work provided for in the Contract, are encountered at the site, the party 
discovering such conditions shall promptly notify the other party in writing of the specific differing 
conditions before the site is disturbed and before the affected work is performed. 

 
Upon written notification, the Project Manager will investigate the conditions, and if the Project 
Manager determines that the conditions materially differ and cause an increase or decrease in the cost 
or time required for the performance of any work under the Contract, an adjustment, excluding loss of 
anticipated profits, will be made and the Contract modified in writing accordingly.  The Project 
Manager will notify the Contractor of the determination whether or not an adjustment of the Contract 
is warranted.  No contract adjustment which results in a benefit to the Contractor will be allowed 
unless the Contractor has provided the required written notice. 

 
(b) Suspensions of Work Ordered by the Project Manager.  If the performance of all or any portion of the 

work is suspended or delayed by the Project Manager in writing for an unreasonable period of time (not 
originally anticipated, customary, or inherent to the construction industry) and the Contractor believes 
that additional compensation and/or contract time is due as a result of such suspension or delay, the 
Contractor shall submit to the Project Manager in writing a request for adjustment within seven 
calendar days of receipt of the notice to resume work.  The request shall set forth the reasons and 
support for such adjustment. 

 
(1) Upon receipt, the Project Manager will evaluate the Contractor's request.  If the Project Manager 

agrees that the cost and/or time required for the performance of the Contract has increased as a 
result of such suspension and the suspension was caused by conditions beyond the control of and 
not the fault of the Contractor, its suppliers, or subcontractors, and not caused by the weather, the 
Project Manager will make an adjustment (excluding profit) and modify the Contract in writing 
accordingly.  Weather or climatic conditions are not justifiable reasons for contract price 
adjustments unless the Division has altered or increased the quantities as designated in Section 
4.2(c) and 4.3 where the extension of time has delayed the Contactor in work completion.  The 
Project Manager will notify the Contractor of the determination whether or not an adjustment of 
the Contract is warranted.  No contract adjustment will be allowed unless the Contractor has 
submitted the request for adjustment within seven calendar days of receipt of the notice to resume 
work. 

 
(2) No contract adjustment will be allowed under this clause to the extent that performance would 

have been suspended or delayed by any other cause, or for which an adjustment is provided for or 
excluded under any other term or condition of this Contract. 

 
(3) No contract adjustment will be allowed if the suspension was caused or based in whole or in any 

part by the Contactor. 
 

(c) Significant Changes in the Character of Work.  The Project Manager reserves the right to make, in 
writing, at any time during the work, such changes in quantities and such alterations in the work as are 
necessary to satisfactorily complete the project.  Such changes in quantities and alterations shall not 
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invalidate the Contract nor release the Surety, and the Contractor agrees to perform the work as 
altered. 

 
(1) If the alterations or changes in quantities significantly change the character of the work under the 

Contract, whether such alterations or changes are in themselves significant changes to the character 
of the work, or by affecting other work cause such other work to become significantly different in 
character, an adjustment, excluding loss of anticipated profit, will be made to the Contract.  The 
basis for the adjustment shall be agreed upon prior to the performance of the work.  If a basis 
cannot be agreed upon, then an adjustment will be made either for or against the Contractor in 
such amount as the Project Manager may determine to be fair and equitable. 

 
(2) If the alterations or changes in quantities do not significantly change the character of the work to 

be performed under the Contract, the altered work will be paid for as provided elsewhere in the 
Contract.  The term "significant change" shall be construed to apply only to the following 
circumstances: 

 
I. When the character of the work as altered differs materially in kind or nature from that 

involved or included in the original proposed construction, or 
 

II. When the alterations increase or decrease the scope of the total project by more than 25 
percent unless agreed by the Contractor. 

 
4.3 EXTRA WORK 

 
The Contractor shall perform unforeseen work, for which there is no price included in the Contract, 
whenever it is deemed necessary or desirable in order to complete fully the work as contemplated when 
authorized in writing by the Project Manager.  Such work shall be performed in accordance with the 
Contract and as directed, and will be paid for as provided under Section 9.4 or at a price agreed upon in 
advance of the performance of the work.   

 
4.4 RIGHTS IN AND USE OF MATERIALS FOUND ON THE WORK 

 
The Project Manager may authorize the Contractor's use of materials found in the excavation for 
completing pay items other than excavation.  Payment will be made for both the excavation of such 
materials at the corresponding contract unit price, and for the pay item for which the excavated 
material is used, unless otherwise negotiated and approved through a Change Order.  The Division will 
not charge the Contractor royalty or additional cost of select material for the removed material.  The 
Contractor shall not excavate or remove any material from within the construction area which is not 
within the grading limits, as indicated by the slope and grade lines, without written authorization from 
the Project Manager. 

 
4.5 FINAL CLEANING UP 

 
Before final acceptance, the work area and all ground occupied by the Contractor in connection with the 
work shall be cleaned of all rubbish, excess materials, temporary structures and equipment, and all parts 
of the work shall be left in an acceptable condition.  The cost of final cleanup will not be paid for sepa-
rately but shall be included in the work. 

 
 

End of 
 

SCOPE OF WORK 
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SECTION 5 -  CONTROL OF WORK 
 
 

5.1 AUTHORITY OF THE PROJECT MANAGER 
 

(a) The Project Manager will decide all questions regarding the quality and acceptability of materials 
furnished, work performed, and the rate of progress of the work; all interpretation of the Plans and 
Specifications; and the acceptable fulfillment of the Contract. 

 
(b) The Project Manager will, in writing, suspend the work, wholly or in part when the Contractor fails to 

correct conditions unsafe for the workers or the general public; for failure to carry out contract 
provisions; for failure to carry out orders; for periods of unsuitable weather; for conditions unsuitable 
for the prosecution of the work, or for any other condition or reason determined to be in the public 
interest. 

 
5.2 PLANS AND SHOP DRAWINGS 

 
(a) Plans will show details of construction lines, grades, typical cross sections, location and design of all 

structures.  Only general features will be shown for steel and prestressed concrete structures. 
 

(b) The Plans shall be supplemented by shop drawings as necessary to adequately control the work.  Shop 
drawings may consist of drawings, diagrams, illustrations, schedules, calculations, and other data 
prepared by the Contractor, subcontractor, manufacturer, supplier, or distributor, which will illustrate 
how specific portions of the work shall be fabricated and/or installed in accordance with the Contract. 

 
(c) Shop drawings are not part of the Contract Documents. 

 
(d) The Contractor shall approve shop drawings prior to submission to the Project Manager for review.  The 

Contractor's approval shall be recorded by an appropriate stamp with the date and signature on each 
drawing.  Where design notes and catalog cuts are submitted, only the first sheet will require the 
approval stamp.  Shop drawings received directly from fabricators or suppliers or from contractors 
without Contractor's approval will be returned without action for resubmittal in accordance with these 
Specifications. 

 
(e) Shop drawings shall be submitted to the state electronically.  After checking and review by the Project 

Manager, will be returned for use by the Contractor and the fabricator or supplier. 
 

(f) Shop drawings returned to the Contractor will be stamped and the stamp marked to indicate one of the 
following: 

 
(1) NO EXCEPTION TAKEN - Signifies material or equipment represented by the Submittal conforms with 

the design concept and complies with the information given in the Contract Documents.  Contractor 
is to proceed with fabrication or procurement of the items and with related work. 

 
(2) MAKE CORRECTIONS NOTED - Signifies material or equipment represented by the submittal conforms 

with the design concept and complies with the information given in the Contract Documents and in 
accordance with Project Manager’s notations.  Contractor is to proceed with the Work in accordance 
with Project Manager’s notations. 

 
(3) REVISE AND RESUBMIT - Signifies material or equipment represented by the submittal conforms with 

the basic design concept, however, it does not comply with the information given in the Contract 
Documents.  Contractor is to submit a revised submittal responsive to the notations marked on the 
returned submittal and to the information in the Contract Documents. 

 
(4) REJECTED - Signifies material or equipment represented by the submittal does not conform with the 

design concept or comply with the information given in the Contract Documents and is not 
acceptable for use in the Work.  Contractor is to submit material or equipment responsive to the 
Contract Documents. 
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(g) Checking is only for general conformance with the design concept of the project and general compliance 

with the information given in the contract documents.  Any action shown is subject to the requirements 
of the plans and specifications.  Contractor is responsible for: dimensions which shall be confirmed and 
correlated at the job site; fabrication processes and techniques of construction; coordination of the 
Contractor’s work with that of all other trades and the satisfactory performance of the Contractor’s 
work.  Changes to the reviewed shop drawings required additional review by the Project Manager. 

 
(h) Review of the shop drawings shall not relieve the Contractor of the obligation to meet all requirements 

of the Contract and shall not relieve the Contractor of the responsibility for the correctness of the shop 
drawings.  Changes to the approved shop drawings requires re-approval. 

 
(i) The time required for the Division's approval of each submittal will not exceed four weeks after shop 

drawings are received by the Project Manager. 
 

(j) If the Contractor's controlling operations are delayed or interfered with by reason of the Division's 
failure to return shop drawings within the specified four weeks’ time, an extension of contract 
completion time commensurate with the delay in completion of the work thus caused will be granted. 

 
(k) All shop drawings shall be submitted electronically, the Contractor may be required to submit hard 

copies of submittals at the Project Manager’s discretion.       
 

(l) Any work performed on the project, regarding work requiring shop drawings, will not be accepted until 
after the shop drawings have been reviewed by the Project Manager and the work is in conformance 
with the drawings and the provisions of the Contract. 

 
(m) The Contractor shall keep one set of Plans and shop drawings available on the project site at all times. 

 
(n) Payment for preparing and furnishing all shop drawings will not be paid for separately but shall be 

included in the work. 
 

5.3 CONFORMITY WITH PLANS AND SPECIFICATIONS 
 

(a) All work performed and all materials furnished shall conform to the lines, grades, cross sections, 
dimensions, and material requirements, including tolerances, shown in the Contract. 

 
(b) For those items of work where working tolerances are not specified, the Contractor shall perform the 

work in a manner consistent with reasonable and customary manufacturing and construction practices. 
 

(c) When the Project Manager finds that the materials furnished, the work performed, or the finished 
product does not conform with the Contract but that reasonably acceptable work has been produced, 
the Project Manager will determine the extent the work will be accepted and remain in place.  If 
accepted, the Project Manager will (1) document the basis for acceptance by Change Order which will 
provide for an appropriate adjustment in the contract price for such work or materials not otherwise 
provided for in this subsection or (2) notify the Contractor in writing that the Contract unit price will 
be adjusted; (3) in lieu of a price adjustment, permit correction or replacement of the finished product 
provided the correction or replacement does not adversely affect the work. 

 
(d) When the Project Manager finds the materials furnished, work performed, or the finished product are 

not in conformity with the Contract and has resulted in an inferior or unsatisfactory product, the work 
or materials shall be removed and replaced or otherwise corrected by and at the expense of the 
Contractor.  The Project Manager shall promptly notify the Contractor of such unacceptable materials, 
work or finished product. 

 
5.4 COORDINATION OF PLANS, SPECIFICATIONS, AND SPECIAL CONDITIONS 

 
(a) The Specifications, the Plans, Special Conditions, these GC’s, and all supplementary documents are 

essential parts of the Contract, and a requirement occurring in one is as binding as though occurring in 
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all.  They are intended to be complementary and to describe and provide for a complete work. 
 

(b) In case of discrepancy the order of precedence is as follows: 
 

(1) Contract or Purchase Order, Change Orders or Amendments 
(2) Purchase Order 
(3) Special Conditions 
(4) Specifications 
(5) Detailed Plans 
(6) Standard Plans 
(7) Calculated dimensions will govern over scaled dimensions 
(8) GCs 

 
(c) If the manufacturer of an approved product's specifications is more stringent than those contained in 

the Contract, the manufacturer's specification shall govern. 
 

(d) The Contractor shall not take advantage of any apparent error or omission in the Contract.  If the 
Contractor discovers an error or omission, the Project Manager shall immediately be notified.  The 
Project Manager will make corrections and interpretations as necessary to fulfill the intent of the 
Contract. 

 
5.5 COOPERATION BY CONTRACTOR 

 
(a) The Contractor shall give the work the constant attention necessary to facilitate the progress thereof, 

and shall cooperate with the Project Manager, the Division’s inspectors, and other contractors in every 
way possible. 

 
(b) The Contractor shall have on the site at all times, as the Contractor’s agent, a competent 

superintendent capable of reading and thoroughly understanding the Plans and Specifications and 
thoroughly experienced in the type of work being performed.  The superintendent shall have full 
authority to execute orders or directions of the Project Manager without delay, and to promptly supply 
such materials, equipment, tools, labor and incidentals as may be required.  Such superintendent shall 
be furnished regardless of the amount of work sublet.   

 
(c) When circumstances dictate that the Superintendent cannot physically be at the work site the 

Contractor shall provide the Project Manager with a minimum 2 days notice of the method, times and 
places where the Superintendent can be contacted or alternatively provide an individual who has the 
authority to act in the Superintendent's absence for the Project Manager's approval. 

 
5.6 PROTECTION OF UTILITIES 

 
(a) The Contractor's attention is directed to the importance of protecting all utilities encountered on all 

projects.  These may include, but are not limited to, communication and power lines, water lines, 
sewer lines, gas lines, railroad tracks and other overhead and underground utilities. 

 
(b) Before any excavation is begun in the vicinity of the water lines, railroad tracks, structures, sewer 

lines, gas lines, or other conduits, each utility company concerned must be notified in advance of such 
excavation, and such excavation shall not be made until an authorized representative or the owner of 
the utility is on the site and has designated the location of their facilities. 

 
(c) The Contractor shall be responsible for all damages to any and all public utilities encountered on a 

project, which damages are due to the Contractor's negligence.  Such damages shall include all physical 
damages to utilities and also all damages due to interruption of service of such utilities, when such 
damages and interruptions are caused by Contractor's negligence. 

 
(d) Where alterations or moving of utilities is not required to permit construction of the project, the 

Contractor shall take such measures as necessary in properly protecting these utilities throughout the 
Contractor’s construction operations, and shall cooperate at all times with the proper authorities and 
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owners in maintaining service on railroads, conduits, pole lines, transmission lines, pipelines, sewers, 
etc., affected by the project. 

 
(e) The cost of damages due to Contractor's non-negligent operation, or cost of protecting utilities where 

alteration or moving is not required to permit construction of the project, shall be included in the 
original contract prices for the project. 

 
(f) Should pipe lines, water lines, or gas mains, electrical conduits, sewer pipes, overhead wiring, 

telephone lines, telegraph lines, power lines or any other such utilities not specifically mentioned and 
provided for elsewhere as a part of this Contract, have to be moved, repaired, reconditioned or revised 
due to the construction, or moved temporarily to permit construction of the project, the party or 
parties owning or operating such utilities shall perform the actual work of moving, repairing, 
reconditioning or revising such utilities.  The cost of this work shall be borne by the Division or the 
utility companies involved unless the Contract provides otherwise.  The Division will make the 
determination as to whether the Division or the utility company will be responsible. 

 
5.7 COOPERATION BETWEEN CONTRACTORS 

 
(a) The Division reserves the right to contract for and perform other or additional work on or near the work 

covered by the Contract. 
 

(b) When separate contracts are let within the limits of any one project, each contractor shall conduct the 
work without interfering or hindering the progress or completion of the work being performed by other 
contractors.  Contractors working on the same project shall cooperate with each other as directed. 

 
(c) Each contractor involved shall assume all liability, financial or otherwise, in connection with the 

Contract and shall protect and save harmless the Division from any and all damages or claims that may 
arise because of inconvenience, delay, or loss because of the presence and operations of contractors 
working within the limits of the same or adjacent project. 

 
5.8 CONSTRUCTION STAKES, LINES AND GRADES 

 
(a) Construction work shall not be performed until adequate lines and grades have been established by the 

Division or by the Contractor. 
 

(b) Contractor Surveying:  Unless otherwise state the Division will provide control points and bench marks 
as described in the Contract.  The Contractor shall furnish and set construction stakes establishing lines 
and grades.  The Project Manager may order extra surveying which will be paid for at an agreed upon 
rate. 

 
(c) Division Surveying: If identified in the contract documents that the Division will provide surveying, then 

the Division will furnish one set of construction stakes and marks establishing lines and grades for proper 
prosecution of the work. 

 
(d) The Contractor shall be responsible for the accuracy of all the vertical and horizontal control it transfers 

and establishes.  The Contractor shall be held responsible for the preservation of all stakes and marks, 
and if any are destroyed, disturbed or removed by the Contractor, subcontractors, or suppliers, the 
cost of replacing them will be charged against the Contractor. 

 
(e) A minimum of five working days will be required as advance notice to the Project Manager to provide 

project control staking. 
 

5.9 AUTHORITY AND DUTIES OF PROJECT MANAGER 
 

(a) As the direct representative of the Division, the Project Manager has immediate charge of the details 
of each construction project.  The Project Manager is responsible for the administration and completion 
of the project.  The Project Manager has the authority to reject defective material and to suspend any 
work that is being improperly performed, and to otherwise accept or reject work in accordance with 
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Sections 5.12 and 5.16. 
 

(b) The Project Manager is responsible for initial decisions relating to Contractor claims for additional 
compensation or extension of contract time. 

 
5.10 AUTHORITY AND DUTIES OF THE INSPECTOR 

 
(a) Inspectors employed by the Division are authorized to inspect all work done and materials furnished.  

This inspection may extend to all or any part of the work and to the preparation, fabrication or 
manufacture of the materials to be used.   

 
(b) The inspector is not authorized to alter or waive the provisions of the Contract.  The inspector is not 

authorized to issue instructions contrary to the provisions of the Contract or to act as foreman for the 
Contractor.  The inspector is not authorized to accept or reject work. 

 
5.11 INSPECTION OF WORK 

 
(a) All materials and each part of detail of the work shall be subject to inspection by the Project Manager 

or their delegate.  The Project Manager shall be allowed access to all parts of the work and shall be 
furnished with such information and assistance by the Contractor as is required to make a complete 
and detailed inspection. 

 
(b) If the Project Manager requests it, the Contractor at any time before acceptance of the work, shall 

remove or uncover portions of the finished work as may be directed.  After examination, the Contractor 
shall restore said portions of the work to the standard required by the Specifications.  Should the work 
thus exposed or examined prove acceptable, the uncovering, or removing and the replacing of the 
covering or making good of the parts removed, will be paid for as extra work; but should the work so 
exposed or examined prove unacceptable, the covering or removing and the replacing of the covering 
or making good of the parts removed will be at the Contractor's expense. 

 
(c) Any work done or materials used without supervision or inspection by an authorized Division 

representative may be ordered removed and replaced at the Contractor's expense unless the Division's 
representative failed to inspect after having been given reasonable notice in writing that the work was 
to be performed. 

 
(d) When any third party is to pay a portion of the cost of the work covered by the Contract, its 

representative shall have the right to inspect the work.  Such inspection shall not make any unit of that 
third party a party to the Contract, and shall not interfere with the rights of either party to the 
Contract.  

 
(e) All inspections and all tests conducted by the Division are for the convenience and benefit of the 

Division.  These inspections and tests do not constitute acceptance of the materials or work tested or 
inspected, and the Division may reject or accept any work or materials at any time prior to the 
inspection pursuant to Section 5.16 whether or not previous inspections or tests were conducted by the 
Project Manager or authorized representative. 

 
5.12 REMOVAL OF UNACCEPTABLE AND UNAUTHORIZED WORK 

 
(a) Unacceptable work is work that does not conform to the requirements of the Contract. 

 
(b) Unacceptable work, resulting from any cause, found to exist prior to the final acceptance of the work, 

shall be removed and replaced in an acceptable manner at the Contractor's expense.  The fact that the 
Project Manager or an inspector may have overlooked the unacceptable work shall not constitute an 
acceptance of any part of the work. 

 
(c) Unauthorized work is work that was done without adequate lines and grades having been established 

by the Project Manager or by the Contractor, work done contrary to the instructions of the Project 
Manager, work done beyond the lines shown on the Plans, or extra work done without the Project 
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Manager's written authorization.  Unauthorized work will not be paid for under the provisions of the 
Contract, and may be ordered removed or replaced at the Contractor's expense. 

 
(d) If the Contractor fails to comply with any order of the Project Manager made under the provisions of 

this subsection, the Project Manager will have authority to cause unacceptable work to be remedied or 
removed and replaced, and unauthorized work to be removed.  The Project Manager will deduct the 
costs from any monies due or to become due the Contractor. 

 
5.13 LOAD RESTRICTIONS 

 
(a) The Contractor shall comply with all legal load restrictions in the hauling of equipment or materials on 

public roads beyond the limits of the project.  A special permit will not relieve the Contractor of liability 
for damage resulting from the moving of equipment or material. 

 
(b) The operation of equipment or hauling loads which cause damage to structures, the roadway or any 

other construction will not be permitted.  Hauling of materials over the base course or surface course 
under construction shall be limited by the Contractor to methods and equipment that will prevent 
damage to the pavement structure.  Loads will not be permitted on a concrete pavement or structure 
before the expiration of the curing period.  The Contractor shall be responsible for the repair of all 
damage and related expense resulting from hauling equipment and construction operations. 

 
(c) If a vehicle's gross weight exceeds the legal limit, and the material transported by the vehicle is 

delivered to the project, the material and the scale ticket (certificate of correct weight) will not be 
accepted, except a 500 lbs tolerance will be allowed for overweight loads. 

 
5.14 MAINTENANCE DURING CONSTRUCTION 

 
The Contractor shall maintain the site during construction (including daily clean-up) and until the project 
is accepted or the Division takes possession.  This maintenance shall constitute continuous and effective 
work prosecuted day by day, with adequate equipment and forces to the end that the project or structure 
is kept in satisfactory condition at all times.  All cost of maintenance work during construction and before 
the project is accepted shall be included in the unit prices bid on the various pay items and the Contractor 
will not be paid an additional amount for such work. 

 
5.15 FAILURE TO MAINTAIN PROJECT OR STRUCTURE 

 
If the Contractor, at any time, fails to comply with the provisions of Section 5.14, the Project Manager 
will immediately notify the Contractor of such non-compliance.  If the Contractor fails to remedy unsatis-
factory maintenance within 24 hours after receipt of such notice, the Project Manager may immediately 
proceed to maintain the project, and the entire cost of this maintenance will be deducted from monies 
due or to become due the Contractor on the contract. 

 
5.16 ACCEPTANCE 

 
(a) Substantial Completion:  

 
The terms “Substantial Completion” or “Substantially Complete” mean the stage in the progress of the 
work when the construction is sufficiently complete, in accordance with the Contract Documents as 
modified by any Change Orders, so that the Work, or at the discretion of the Project Manager, any 
designated portion thereof, is available for its intended use by the Division and a Notice of Substantial 
Completion can be issued.  Portions of the Project may, at the discretion of the Project Manager, be 
designated as Substantially Complete. 
 

(b) Partial Acceptance:  If at any time during prosecution of the project the Contractor completes a unit 
or portion of the project, such as a structure, or a section of road that can be used advantageously, 
s/he may request the Project Manager to make final inspection of that unit.  If the Project Manager 
finds upon inspection that in the Project Manager’s judgment the unit has been completed in 
compliance with the Contract, s/he may accept that unit as being completed and the Contractor may 
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be relieved of further responsibility for that unit.  Such partial acceptance shall in no way void or alter 
any of the terms of the Contract. 

 
(c) Final Acceptance:  

 
(1) Upon due notice from the Contractor of presumptive completion of the entire project, the Project 

Manager will make an inspection.  If all construction provided for and contemplated by the Contract 
is found completed to the Contractor’s satisfaction, that inspection shall constitute the final 
inspection and the Project Manager will make the final acceptance as of the date of the final 
inspection as specified in Section 9.8.   

 
(2) If any Change Orders are necessary, the Project Manager will prepare the final forms as specified in 

Section 9.8.   
 

(3) If, however, the inspection discloses any work, in whole or in part, as being unsatisfactory, the 
Project Manager will give the Contractor the necessary instruction for correction of same, and the 
Contractor shall immediately comply with and execute such instructions.  Upon correction of the 
work another inspection will be made which shall constitute the final inspection provided the work 
has been corrected as required and no Change Orders are necessary.  In such event, the Project 
Manager will make the final acceptance.  

 
5.17 CLAIMS FOR ADJUSTMENT AND DISPUTES 

 
(a) All claims filed by the Contractor based upon: 

 
(1) Work or materials not clearly defined in the Contract,  

 
(2) Extra work not ordered by the Project Manager in accordance with Section 4.3 

 
(3) Extensions of time made pursuant to Section 8.5, or  

 
(4) Any other cause, resulting in requests for additional compensation or time, or in the suspension or 

termination of the Contract, shall be governed by this subsection. 
 

(b) Upon discovery of any facts which formulate the basis of a potential claim, the Contractor shall give 
immediate oral and written notice to the Project Manager prior to commencing with work to enable 
the Division to obtain its independent evidence of these facts. 

 
(c) Within seven calendar days after the discovery of the facts giving rise to a claim, the Contractor shall 

formally notify the Project Manager in writing of the intent to file a claim as defined in Section 5.17(a).  
The Contractor's formal notification of intent to file a claim shall describe the contractual and legal 
basis of the claim and factual evidence supporting the claim. 

 
(d) If immediate and formal notifications are not properly given by the Contractor according to these GC’s, 

the Contractor shall not be entitled to any additional compensation or extension of time for any cause 
related to the claim, including any act or failure to act by the state, and the Contractor shall not be 
entitled to any claim.  Any claim based upon any cause, for which prior and formal notifications to file 
a claim are not properly given by the Contractor, will be considered invalid and will be denied by the 
Project Manager on the basis that proper notifications as required herein, were not given.  The 
Contractor's prior and formal notifications of intent to file a claim and subsequent Division 
acknowledgement of those notifications shall not be construed as proving or substantiating the validity 
of the Contractor's claim as related to the contractual basis of the claim, factual information related 
to the claim, or cost, or amount of time extension related to the claim. 

 
(e) When the Contractor provides immediate and formal notifications of intent to file a claim pursuant to 

Section 5.17(b), the claim will be reviewed by the Project Manager who will render a written decision 
to the Contractor to either affirm the claim as valid or deny the claim, in whole or in part, in accordance 
with all Contract Documents and the following procedure: 
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(1) At any time prior to final acceptance of the project, made pursuant to Section 5.16(c), and 

regardless of what correspondence or documents have been previously transmitted, the Contractor 
shall formally submit to the Project Manager a complete claim package including a quantification 
of all alleged costs and time impacts, and all supporting documents which represent the final 
position the Contractor wishes to have considered by the Division.  The time period within which 
the Contractor is to provide such written documentation may be extended by the Project Manager 
if requested by the Contractor and if the Project Manager determines an extension would enhance 
the claim record and improve the potential for resolution of the claim.  If the Contractor fails to 
provide such written documentation prior to final acceptance of the project, or within an extended 
time period authorized by the Project Manager, the Project Manager will base the decision upon the 
information previously submitted in the Contractor's notification of intent to file a claim and 
pertinent Specification and Contract Documents. 

 
(2) It will be the responsibility of the Contractor to keep full and complete records of the costs and 

additional time incurred for any claim.  The Contractor shall permit the Project Manager to examine 
and copy those records and any other records as may be required by the Project Manager to 
determine the facts or contentions involved in the claim.  The Contractor shall retain those records 
until there is a final resolution of the claim or for three years after final acceptance of the project, 
whichever is longer. 

 
(3) The Project Manager:   

 
I. Will review the information in the Contractor's written notification of intent to file a claim,  

 
II. Will review all written documents as submitted by the Contractor in support of the claim, and 

may consider any other information available in rendering a decision.   
 

III. Will assemble and maintain a claim record comprised of all written documents submitted by 
the Contractor in support of the claim and all other written documents considered by the 
Project Manager in reaching a decision.  All documentation the Contractor wants considered 
shall be made available to the Project Manager and will be made a part of the claim record 
during the review of the claim.  Once the claim record has been assembled by the Project 
Manager, the submission of additional information, other than clarification and data supporting 
previously submitted documentation, at any subsequent levels of review by anyone, will not be 
permitted.   
 

IV. Will provide a copy of the complete claim record along with the written decision to the 
Contractor describing the contractual basis and factual information considered by the Project 
Manager in reaching a decision. 

 
(4) The Project Manager will render a written decision to the Contractor within 60 days from the receipt 

of the Contractor's submission of all written documentation supporting the claim.  If more than one 
claim has been filed by the Contractor on the project, the Project Manager will have the right to 
consolidate claims and issue one decision on all such claims provided that consolidation of claims 
does not extend the time period within which the Project Manager is to render a decision.  If the 
Project Manager fails to render a written decision to the Contractor within the specified 60 day time 
period, or within any extended time period as agreed to by both parties, the Contractor must either 
(1) accept this as a denial of the claim, or file a contract dispute in accordance with C.R.S. 24-109-
106. 
 

(f) If the Contractor disagrees with the written decision of the Project Manager, the Contractor must 
either:   

 
(1) Accept the Project Manager's decision as final, 

 
(2) File a contract dispute in accordance with C.R.S. 24-109-106. 
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End of 
 

CONTROL OF WORK 
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SECTION 6 -  CONTROL OF MATERIAL 
 
 
6.1 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS 
 

(a) The materials used on the work shall meet all quality requirements of the Contract.  In order to expedite 
the inspection and testing of materials, the Contractor shall notify the Project Manager of the 
Contractor’s proposed sources of materials prior to delivery.  At the option of the Project Manager, 
materials may be approved at the source of supply before delivery is started.  If it is found after trial 
that sources of supply for previously approved materials do not produce uniform and satisfactory 
products, or if the product from any source proves unacceptable at any time, the Contractor shall 
furnish materials from other sources. 

 
(b) When alternative materials are permitted for an item in the Contract, the Contractor will be required 

to state in writing the material s/he intends to furnish for that item. 
 

(c) Reference on the Plans and/or Specifications to a particular product, or to the product of a specific 
manufacturer, followed by the phrase "or approved equal" is intended only to establish a standard of 
quality, durability and design, and shall not be construed as limiting competition.  Products of other 
manufacturers will be acceptable provided such products, in the Project Manager's judgment, are equal 
to that specified; the burden of proof shall be the Contractor's responsibility.  Product availability and 
date of delivery will be a factor in determining the acceptance of an approved equal. 

 
(d) Product submittal shall require approval for specified manufacturers' products as well as approved "or 

equal" products. 
 
6.2 SAMPLES, TESTS, CITED SPECIFICATIONS 
 

(a) It is the intent of the Division and these GC’s that all materials or the finished product in which the 
materials are used will be inspected and tested.  Any work in which untested and unacceptable 
materials are used without approval or written permission of the Project Manager, shall be performed 
at the Contractor's risk and may be considered as unacceptable and unauthorized and will not be paid 
for. 

 
(b) Unless otherwise designated, when ACI, ASTM or other specifications or other methods are cited, the 

reference shall be to latest edition as revised or updated by approved supplements or interim editions 
published and issued prior to the date of Bidding Documents. 

 
6.3 PLANT INSPECTION 
 

(a) The Project Manager may inspect the materials at the source.  In the event plant inspection is made, 
the following conditions shall be met: 

 
(1) The Project Manager shall have the cooperation and assistance of the Contractor and the producer 

with whom s/he has contracted for materials. 
 

(2) The Project Manager shall have full entry at all times to such parts of the plant as may concern 
the manufacture or reproduction of the materials being furnished. 

 
(3) Adequate safety measures shall be provided and maintained. 

 
(b) It is understood that the Division reserves the right to retest all materials prior to incorporation into 

the work which have been tested and accepted as the source of supply after the same have been 
delivered and to reject all materials which, when retested, do not meet the requirements of these 
GC’s or those established for the specific project. 

 
6.4 STORAGE OF MATERIALS 
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Materials shall be  stored to assure the preservation of their quality and fitness for the work.  Stored 
materials, even though approved before storage, may again be inspected prior to their use in the work.  
Stored materials shall be located so as to facilitate their prompt inspection.  Approved portions of the 
project may be used for storage purposes and for placing of the Contractor's plant and equipment, but 
any additional space required therefore must be provided by the Contractor at the Contractor’s expense.  
Private property shall not be used for storage purposes without written permission of the owner or lessee, 
and if requested by the Project Manager, copies of such written permission shall be furnished him/her.  
All storage sites shall be restored to their original conditions by the Contractor at the Contractor’s 
expense.  This shall not apply to the stripping or storing of topsoil, or other materials salvaged from the 
work. 

 
6.5 HANDLING MATERIALS 
 

All materials shall be handled in such manner as to preserve their quality and fitness for the work.  Ag-
gregates shall be transported from the storage site to the work in vehicles so constructed as to prevent 
loss or segregation of materials. 

 
6.6 UNACCEPTABLE MATERIALS 
 

All materials not conforming to the requirements of the Specifications at the time they are used shall be 
considered as unacceptable and all such materials will be rejected and shall be removed immediately 
from the site of the work unless otherwise instructed by the Project Manager.  Rejected material, the 
defects of which have been corrected, shall not be used until approval has been given. 

 
6.7 DIVISION FURNISHED MATERIALS 
 

(a) Material furnished by the Division will be made available to the Contractor at the points specified in 
the Contract. 

 
(b) The cost of handling and placing materials after they are made available to the Contractor shall be 

included in the contract price for the item. 
 

(c) The Contractor will be held responsible for all material received until it is incorporated in the work and 
accepted. 

 
(d) Any charges resulting from the Contractor's failure to accept the material at the designated time and 

point of delivery will be deducted from monies due the Contractor. 
 

 
End of 

 
CONTROL OF MATERIAL 
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SECTION 7 -  LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC 
 
 
7.1 LAWS TO BE OBSERVED 
 

The Contractor shall keep fully informed of all federal and state laws, all local laws, ordinances, and 
regulations and all orders and decrees of bodies or tribunals having any jurisdiction of authority, which in 
any manner affect those engaged or employed on the work, or which in any way affect the conduct of the 
work.  The Contractor shall at all times observe and comply with all such laws, ordinances, regulations, 
orders, and decrees; and shall protect and indemnify the State and its representatives against any claim 
or liability arising from or based on the violation of any such law, ordinance, regulation, order or decree, 
whether by the Contractor or the Contractor’s employees.  Preferences for Colorado labor are applicable 
to the Contract if public works are undertaken thereunder and financed in whole or in part with State 
funds, in accordance with the provisions of 8-17-101 and 102, CRS. 

 
7.2 PERMITS, LICENSES, AND TAXES 
 

(a) Licenses, Permits, and Other Authorizations Contractor shall secure, prior to the Effective Date, and 
maintain at all times during the term of the Contract, at its sole expense, all licenses, certifications, 
permits, and other authorizations required to perform its obligations under the Contract, and shall 
ensure that all employees, agents and Subcontractors secure and maintain at all times during the term 
of their employment, agency or subcontract, all license, certifications, permits and other 
authorizations required to perform their obligations in relation to the Contract. 

 
(b) Prior to beginning work on the project, the Contractor shall furnish the Project Manager a written list 

of all permits required for the proper completion of the project.  The list shall clearly identify the type 
of permit or permits that must be obtained before work on any particular phase or phases of work can 
be started.  Copies of the fully executed permits shall be furnished to the Project Manager. 

 
(c) The State is exempt from federal excise taxes under I.R.C. Chapter 32 (26 U.S.C., Subtitle D, Ch. 32) 

(Federal Excise Tax Exemption Certificate of Registry No. 84-730123K) and from Colorado state and 
local government sales and use taxes under §§39-26-704(1), et seq. C.R.S. (Colorado Sales Tax 
Exemption Identification Number 98-02565). The State shall not be liable for the payment of any excise, 
sales, or use taxes, regardless of whether any political subdivision of the state imposes such taxes on 
Contractor. Contractor shall be solely responsible for any exemptions from the collection of excise, 
sales or use taxes that Contractor may wish to have in place in connection with this Contract. 

 
7.3 PATENTED DEVICES, MATERIALS AND PROCESSES 
 

If the Contractor employs any design, device, material or process covered by letters of patent or copyright 
and not specifically required by the Contract, s/he shall provide for such use by suitable legal agreement 
with the patentee or owner.  The Contractor and the Surety shall indemnify and save harmless the State, 
any affected third party, or political subdivision from any and all claims for infringement by reason of the 
use of any such patented design, device, material or process, or trademark or copyright, and shall in-
demnify the State for any costs, expenses and damages which it may be obligated to pay by reason of any 
infringement, at any time during the prosecution or after the completion of the work. 

 
7.4 FEDERAL AID PROVISIONS 
 

(a) When the United States government participates in the cost of a project, the federal laws and the rules 
and regulations made pursuant to such laws must be observed by the Contractor, and the work shall be 
subject to the inspection of the appropriate federal agency. 

 
(b) Such inspection shall not make the United States government a party to the Contract and shall not 

interfere with the rights of the parties to the Contract. 
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7.5 SANITARY PROVISIONS 
 

The Contractor shall observe all rules and regulations of federal, state and local health officials.  The 
Contractor shall not require any worker to work in surroundings or under conditions which are unsanitary, 
hazardous or dangerous to health or safety. 

 
7.6 PUBLIC CONVENIENCE AND SAFETY 
 

The Contractor shall at all times so conduct the work as to assure the least possible obstruction to traffic.  
The safety and convenience of the general public and the residents adjacent to the project and the 
protection of persons and property shall be provided for by the Contractor. 

 
7.7 BARRICADES AND WARNING SIGNS 
 

The Contractor shall provide, erect, and maintain all necessary barricades, suitable and sufficient lights, 
danger signals, signs and other traffic control devices, and shall take all necessary precautions for the 
protection of the work and safety of the public in accordance with applicable regulations and guidelines.  
Access closed to traffic shall be protected by effective barricades, and obstructions shall be illuminated 
during hours of darkness.  Suitable warning signs shall be provided to properly control and direct traffic. 

 
7.8 USE OF EXPLOSIVES 
 

(a) When explosives are utilized in the prosecution of the work, the Contractor shall not endanger life, 
property, or new work.  The Contractor shall be responsible for all damage resulting from the use of 
explosives. 

 
(b) The Contractor's explosives shall be stored in a secure manner in compliance with laws and ordinances, 

and storage places shall be clearly marked.  When electric blasting caps are used, stored or moved in 
the vicinity of the work, warning signs prohibiting the use of radio transmitters and mobile telephones 
shall be posted on all roads within 350 feet of the blasting operation. 

 
(c) The Contractor shall notify property owners and public utility companies having structures in the prox-

imity of the work of the intention to use explosives.  Notice shall be given sufficiently in advance to 
enable them to protect their property. 

 
(d) In advance of doing any blasting work involving the use of electric blasting caps within 200 feet of any 

railroad's track or structures, the Contractor shall notify the proper authority of the company as to the 
location, date, time and approximate duration of such blasting operations. 

 
(e) At the conclusion of each day of blasting, all spent surface blasting components shall be removed.  At 

the conclusion of blasting and excavation work, the Contractor shall properly dispose of all spent 
blasting components.  At the completion of final grading, the Contractor shall inspect the project and 
remove all exposed blasting components. 

 
7.9 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE 
 

(a) The Contractor shall preserve private and public property and protect it from damage.  Land monu-
ments and property marks shall not be disturbed or moved until their location has been witnessed or 
referenced and their removal approved. 

 
(b) The Contractor shall be responsible for the damage or injury to property resulting from (1) the 

Contractor's neglect, misconduct, or omission in the manner or method of execution or non-execution 
of the work, or (2) the Contractor's defective work or the use of unacceptable materials. 

 
(c) The Contractor's responsibility shall not be released until the work has been completed in compliance 

with the Contract.  The Contractor shall restore damaged or injured property, at the Contractor's 
expense, to a condition similar or equal to that existing before the damage or injury occurred, by 
repairing, rebuilding, or restoring the property. 
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(d) Existing trees, shrubs, bushes or grass outside the designated work areas but inside project limits that 

are damaged due to the Contractor's operations shall be replaced in kind at the Contractor's expense. 
 
7.10 FOREST PROTECTION 
 

(a) The Contractor shall comply with all regulations of the State Department of Natural Resources, the 
National Forest Supervisor, or other authority having jurisdiction governing the protection of forests, 
and shall observe all sanitary laws and regulations with respect to the performance of work within or 
adjacent to State or National Forests.  The Contractor shall keep the areas in an orderly condition, 
dispose of all refuse, obtain permits for the construction and maintenance of all construction camps, 
stores, warehouses, residences, latrines, cesspools, septic tanks, and other structures in accordance 
with the regulations and instructions issued by the Forest Supervisor. 

 
(b) The Contractor shall take all reasonable precaution to prevent forest fires, and shall make every 

possible effort to notify a forest official at the earliest possible moment of the location and extent of 
any fire seen by the Contractor.  The Contractor, subcontractors, and their employees shall prevent 
and suppress forest fires and provide assistance in this effort as directed by forest officials. 

 
7.11 RESPONSIBILITY FOR DAMAGE CLAIMS 
 

(a) The Contractor shall indemnify and save harmless the Division, its officers, and employees from suits, 
actions, or claims of any type or character brought because of any and all injuries or damage received 
or sustained by any person, persons, or property on account of the operations of the Contractor; or 
failure to comply with the provisions of the Contract; or on account of or in consequence of neglect of 
the Contractor in safeguarding the work; or through use of unacceptable materials in constructing the 
work; or because of any act or omission, neglect, or misconduct of the Contractor; or because of any 
claims or amounts recovered from any infringements of patent, trademark, or copyright, unless the 
design, device, material or process involved is specifically required by the Contract; or from any claims 
or amounts arising or recovered under the Worker's Compensation Act, or other law, ordinance, order, 
or decree.  The Division may retain as much of any monies due the Contractor under the Contract as 
may be determined by the Division to be in the public interest. 

 
(b) The Contractor shall procure and maintain, until final acceptance of the project, insurance as directed 

by the Division.   
 
7.12 CONTRACTOR'S RESPONSIBILITY FOR WORK 

 
Until final written acceptance of the project by the Project Manager, the Contractor shall be responsible 
and shall protect the work against injury or damage from all causes whether arising from the execution 
or the non-execution of the work, including but not limited to action of the elements, traffic, fire, theft, 
vandalism, or third party negligence.  The Contractor shall rebuild, repair, restore or replace all work 
that is injured or damaged prior to final acceptance at no cost to the Division.  Loss, injury, or damage 
to the Work due to unforeseeable causes beyond the control of and without fault or negligence of the 
Contractor, including but not restricted to acts of God, such as earthquakes, tornado, or other 
cataclysmic phenomenon of nature, or acts of the public enemy or of governmental authorities, shall be 
restored by the Contractor under the provision of Section 4.2 or 4.3, as applicable.  During periods that 
work is suspended, the Contractor shall be responsible for the work under the Contract and shall prevent 
damage to the project, provide for drainage, and shall erect necessary temporary structures, signs, or 
other facilities required to maintain the project.  During the suspension period, the Contractor shall 
maintain in a growing condition all newly established plantings, seeding, and sodding furnished under the 
Contract, and shall protect new tree growth and other vegetative growth against injury. 

 
7.13 CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICES 
 

(a) At points where the Contractor's operations are adjacent to properties of railways, communication and 
power companies or are adjacent to other property, damage to which might result in considerable 
expense, loss or inconvenience, work shall not be commenced until all arrangements necessary for the 
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protection thereof have been made. 
 

(b) The Contractor shall cooperate with the owners of any underground or overhead utility lines in removal 
and rearrangement operations in order that these operations may progress in a reasonable manner that 
duplication of rearrangement work may be reduced to a minimum, and that services rendered by those 
parties will not be unnecessarily interrupted. 

 
(c) In the event of interruption to water or utility services as a result of accidental breakage or as a result 

of being exposed or unsupported, the Contractor shall promptly notify the proper authority and shall 
cooperate with the said authority in the restoration of service.  If water service is interrupted, repair 
work shall be Continuous until the service is restored. 

 
7.14 FURNISHING RIGHT OF WAY 

 
The Division will be responsible for the securing of all necessary right-of-way in advance of construction.  
Any exceptions will be indicated in advance in the Contract. 

 
7.15 PERSONAL LIABILITY OF PUBLIC OFFICIALS 

 
The Project Manager or authorized representatives are acting solely as agents and representatives of the 
Division when carrying out and exercising the power or authority granted to them under the Contract.  
There shall not be any liability on them either personally or as employees of the Division. 

 
7.16 NO WAIVER OF LEGAL RIGHTS 
 

(a) Upon completion of the Project, the Division will make final inspection and notify the Contractor of 
acceptance.  Final acceptance shall not preclude the Division from correcting any measurement, 
estimate, or certificate made before or after completion of the Contract, nor from recovering from the 
Contractor or Surety or both, overpayment sustained because the Contractor failed to fulfill the 
obligations under the Contract.  A waiver on the part of the Division of any breach of any part of the 
Contract shall not be held to be a waiver of any other or subsequent breach. 

 
(b) The Contractor, without prejudice to the terms of the Contract, shall be liable to the Division, for 

latent defects, fraud, or such gross mistakes as may amount to fraud, or as regards the Division's rights 
under any warranty or guaranty. 

 
7.17 AFFIDAVIT RELATIVE TO COLLUSION 

 
The Contractor may be required to file a sworn statement executed by, or on behalf of, the person, 
firm, association or corporation to whom such Contract is to be awarded, certifying that such person, 
firm, association or corporation has not, either directly or indirectly entered into any agreement, 
participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in 
connection with such Contract.  This sworn statement shall be by the successful Bidder before such 
persons as are authorized by the laws of the State to administer oaths.  The original of such sworn 
statement shall be filed with the Division prior to award of the Contract or at any time thereafter. 

 
7.18 ARCHAEOLOGICAL AND PALEONTOLOGICAL DISCOVERIES 

 
When the Contractor's operations encounter plant or animal fossils, remains of prehistoric or historic 
structures, prehistoric or historic artifacts (bottle dumps, charcoal from subsurface hearths, old pottery, 
potsherds, stone tools, arrowheads, etc.), the Contractor's affected operations shall immediately cease.  
The Contractor shall notify the Project Manager of the discovery of these materials.  When ordered to 
proceed, the Contractor shall conduct operations in the vicinity of the discoveries as directed.  The work 
will be paid for by the Division as provided in Section 4.2 when contract unit prices exist, or as extra 
work as provided in Section 4.3 when no unit prices exist.  Delays to the Contractor because of the 
materials encountered may be cause for extension of contract time in accordance with Section 8.5. 
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7.19 AIR AND WATER POLLUTION 
 
In accordance with the requirements pertaining to "Legal Relations and Responsibility to the Public," the 
Contractor's attention is directed to the "Colorado Air Quality Control Act," Title 25, Article 7 CRS and 
regulations promulgated thereunder and to the "Colorado Water Quality Control Act," Title 25, Article 8 
CRS and regulations promulgated thereunder.  The Contractor will be required to comply with these acts 
and to the following additional requirements in connection therewith: 

 
(a) If the Contractor anticipates, or if construction activities result in any change from or noncompliance 

with permits or certifications, then the Contractor shall detail the anticipated changes or 
noncompliance in a written report to the Project Manager, and revise existing permits or certifications 
or obtain new permits or certifications as necessary. The report shall be submitted within two days 
from the time the Contractor becomes aware of the change or noncompliance. Within five days after 
receipt of the report, the Project Manager will approve or reject the request for change in writing, or 
detail a course of action.   

 
(b) Unless called for on the Plans, excavation from the roadway, channel changes, cofferdams, etc., shall 

not be deposited in or near to rivers, streams or impoundments, so that it will be washed away by high 
water runoff. 

 
(c) The Contractor shall comply with the "Protection of Fishing Streams," Title 33, Article 5 CRS; "Clean 

Water Act," 33 USC 1344 and regulations promulgated; certifications issued. 
 

(d) Frequent fording of live streams with construction equipment will not be permitted.  Temporary bridges 
or other structures shall be used wherever stream crossings are deemed necessary.  Unless otherwise 
approved in writing, mechanized equipment shall not be operated in live streams except as may be 
required to construct channel changes and structures. 

 
(e) Rivers, streams and impoundments shall be promptly cleared of all falsework, piling, debris, or other 

obstructions placed therein or caused by the construction operations. 
 

(f) The Contractor may be legally required to obtain permits associated with specific activities within, or 
off the project site, such as borrow pits, concrete or asphalt plant sites, waste disposal sites, or other 
facilities. It is the Contractor's responsibility to obtain these permits. The Contractor shall consult with 
the Project Manager, or contact the Colorado Department of Public Health and Environment or other 
appropriate federal, state, or local agency to determine the need for any permit, but it is the 
Contractor’s sole responsibility to make the final determination as to the need for such permits.  

 
(g) The Contractor shall conduct the work in a manner that minimizes pollution of any waters, including 

wetlands.  
 

(h) Required dewatering of excavations shall be conducted in a manner that avoids pollution and erosion.  
Water from dewatering operations shall not be directly discharged into any state waters including 
wetlands, irrigation ditches, canals, or storm sewers, unless allowed by a permit.  Discharge into 
sanitary sewers will not be allowed unless written permission is obtained from the owner or controlling 
authority and this disposal method is approved in writing by the Project Manager.  Unless prohibited by 
law or otherwise specified in the Contract, the water from dewatering operations shall be contained in 
basins for dissipation by infiltration or evaporation, shall be hauled away from the project for disposal 
in accordance with applicable laws and regulations, or shall be land applied to approved non-wetland 
vegetated areas and allowed to soak into the soil.  Depending upon the quality of the water, land 
application of water to vegetated areas may require a written concurrence or permit from CDPHE.  
Based on guidelines and criteria from CDPHE, the Contractor shall determine the quality of the water, 
obtain applicable concurrences or permits, and furnish copies of the concurrences or permits obtained 
to the Project Manager. 

 
(i) At least 15 days prior to commencing dredging or fill operations in a watercourse, the Contractor shall 

provide written notification to owners or operators of domestic or public water supply intakes or 
diversion facilities, if these facilities are within five miles downstream from the dredging or fill 
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operations. 
 

(j) Upon completion of wetland or in-stream construction activities, all temporary fills shall be removed 
in their entirety and disposed of in an upland location outside of flood plains unless otherwise specified 
in the Contract.  Affected areas shall be returned to their pre-existing elevation unless otherwise 
specified in the Contract. 

 
(k) Construction operations in state waters, including wetlands, shall be restricted to: 

 
(1) Channel change areas designated in the Contract. 
  
(2) Areas designated in the Contract which must be entered to construct structures.  
 
(3) Areas where water must be forded no more than four times per day to facilitate construction. 

Fording waters more than four times per day will not be permitted. Whenever fording waters more 
than four times per day is necessary, a temporary bridge or other structure shall be used.   

 
(4) Areas authorized by the Corps of Engineers. 

 
(l) Work in, or near, wetlands shall be performed in a manner that will minimize harm to the wetlands. 

Wetland areas outside of the project site shall not be used for storage, parking, waste disposal, access, 
borrow material, or any other construction support activity. 

 
(m) Pollutant by-products of construction, plastic concrete, asphalt, solids, sludges, pollutants removed in 

the course of treatment of wastewater, excavation or excess fill material, and material from sediment 
traps shall be handled, stockpiled, and disposed of in a manner that prevents entry into state waters, 
including wetlands. 

 
(n) The use of chemicals such as soil stabilizers dust palliatives, herbicides, growth inhibitors, fertilizers, 

deicing salts, etc., during construction shall be in accordance with the manufacturer’s recommended 
application rates, frequency, and instructions.  These chemicals shall not be used, stored, or stockpiled 
within 50 horizontal feet (15 m) of the ordinary high water line of any state waters, including wetlands, 
except when otherwise specified in the Contract.   

 
(o) Construction waste or salvable material, excess excavated material, fill material, construction equi-

pment, fuels, lubricants, and other petroleum distillates shall not be stored or stockpiled within 50 
horizontal feet (15 m) of  any  wetland,  state waters, or the ordinary high water line of any state 
waters.  Equipment fueling and servicing shall occur only within accepted designated areas.    

 
(p) The quantity of materials stored on the project shall be limited, as much as practical, to that quantity 

required to perform the work in an orderly sequence. All materials stored on-site shall be stored in a 
neat, orderly manner, in their original containers, with the original manufacturer's label. Materials shall 
not be stored in a location where they may be carried into a state water at any time. 

 
(q) Spill prevention and containment measures shall be used at storage, and equipment fueling and servic-

ing areas to prevent the pollution of any state waters, including wetlands. All spills shall be cleaned up 
immediately after discovery, or contained until appropriate cleanup methods can be employed. 
Manufacturer's recommended methods for spill cleanup shall be followed, along with proper disposal 
methods. 

 
(r) Use of heavy equipment in or around state waters, including wetlands, will not be allowed, except as 

specified in the Contract and permits, unless otherwise directed by the Project Manager.  If any such 
work is allowed, the equipment shall be of such type that will produce minimal  environmental damage.  
For allowed work in wetlands, the equipment shall be on fiber, wooden, earthen, or metallic mats to 
prevent undue disturbance and damage to the wetlands area.  Where practical, equipment shall be 
operated from banks or shoulder above riparian and wetland areas. 

 
(s) The Contractor shall prevent grass or brush fires that will expose areas of soil to erosion. 
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(t) The construction activity shall not block the movement of those species of aquatic life indigenous to 

the waterbody. 
 

(u) The construction activities shall not impair Indian tribal rights, including, but not limited to, water 
rights, and treaty fishing and hunting rights. 

 
(v) Discharges of pollutants into breeding areas of migratory waterfowl, or into fish spawning areas during 

spawning seasons shall not be permitted unless allowed by permits from appropriate regulatory agen-
cies. 

 
(w) The Contractor shall be liable for any penalty (including monetary fines) charged to the Division  caused 

by  the Contractor’s noncompliance with any water quality permit or certification. Monetary fines shall 
be deducted from any money due to the Contractor. If the monetary fine is in excess of all the money 
due to the Contractor, then the Contractor shall pay to the Division the amount of such excess. 

 
(x) The Contractor will not receive additional compensation, or time extensions, for any disruption of work 

or loss of time caused by any actions brought against the Contractor for failure to comply with water 
quality controls. 

 
(y) In the event that a spill occurs as a direct result of the Contractor's actions or negligence, the clean-up 

of such spill shall be performed by the Contractor at the Contractor's expense. 
 

(z) The Contractor shall be liable for any monitoring or testing as required in the permits. 
 
7.20 ANTI DISCRIMINATION  
 

The Contractor agrees to comply with the letter and spirit of the Colorado Anti-discrimination Act of 
1957, as amended, and other applicable laws respecting discrimination and unfair employment practices 
(24-34-402, CRS, as amended), and as required by Executive Orders, Equal Opportunity and Affirmative 
Action, and other legislation. 

 
7.21 GENERAL 
 

(a) The laws of the State of Colorado and rules and regulations issued pursuant thereto shall be applied in 
the interpretation, execution and enforcement of this Contract.  Any provisions of this Contract 
whether or not incorporated herein by reference which provides for arbitration by an extra-judicial 
body or person or which is otherwise in conflict with said laws, rules and regulations shall be considered 
null and void.  Nothing contained in any provision incorporated herein by reference which purports to 
negate this or any other Special Provision in whole or in part shall be valid or enforceable or available 
in any action at law whether by way of complaint, defense or otherwise.  Any provision rendered null 
and void by the operation of this provision will not invalidate the remainder of this Contract to the 
extent that the Contract is capable of execution. 

 
(b) The signatories to the Contract Document aver that they are familiar with 18-8-301, et seq., (Bribery 

and Corrupt Influences) and 18-8-401, et seq., (Abuse of Public Office), CRS as amended, and that no 
violation of such provisions is present. 

 
(c) The signatories aver that to their knowledge, no State employee has any personal or beneficial interest 

whatsoever in the service or property described in the Contract Documents. 
 

(d) CORA Disclosure: To the extent not prohibited by federal law, the Contract and the performance 
measures and standards required under Section 24-103.5-101 CRS, if any, are subject to public release 
through the CORA. 

 
End of 

 
LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC  
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SECTION 8 -  PROSECUTION AND PROGRESS 
 
 
8.1 SUBLETTING OF CONTRACT 
 

(a) Contractor’s rights and obligations under the Contract are personal and may not be transferred or 
assigned without the prior, written consent of the State. Any attempt at assignment or transfer without 
such consent shall be void. Any assignment or transfer of Contractor’s rights and obligations approved 
by the State shall be subject to the provisions of the Contract 

 
(b) The Contractor shall not subcontract any portion of the Contract without written notification to the 

Project Manager.    No subcontract, shall release the Contractor of liability under the Contract and 
Bonds. 

 
8.2 NOTICE TO PROCEED 
 

(a) The "Notice to Proceed" will stipulate the date on which it is expected the Contractor will begin the 
construction and from which date Performance Time will be charged.  Commencement of work on the 
site by the Contractor will be deemed and taken as a waiver on the Contractor’s part of this notice and 
contract time will commence. 

 
(b) The Contractor shall commence work under the Contract on or prior to the 10th day following the date 

of Notice to Proceed, or in accordance with the selected start date allowed in the Contract. 
 
8.3 PROSECUTION AND PROGRESS 

 
The Contractor shall furnish the Project Manager with a schedule for approval in accordance with the Bid 
Documents.   

 
8.4 CHARACTER OF WORKERS, METHODS AND EQUIPMENT 
 

(a) The Contractor shall employ resources for completing work to full completion in the manner and time 
required by the Contract. 

 
(b) All workers shall have skill and experience to perform the work assigned to them. 

 
(c) Any person employed by the Contractor or by any subcontractor who does not perform the work in a 

proper and skillful manner shall, at the written request of the Project Manager, be removed by the 
Contractor or subcontractor and shall not be employed on the project without the approval of the 
Project Manager. 

 
(d) Should the Contractor fail to remove this person or persons or fail to furnish skilled and experienced 

personnel for the proper prosecution of the work, the Project Manager may suspend the work by written 
notice until compliance is achieved. 

 
(e) All equipment used on the project shall be of size and mechanical condition to meet requirements of 

the work and to produce a satisfactory quality of work.  Equipment used shall not cause injury to 
roadways, adjacent property, or other structures. 

 
(f) When the methods and equipment to be used are not prescribed in the Contract, the Contractor shall 

use any methods or equipment that will accomplish the contract work in conformity with the Contract 
requirements. 

 
(g) When the methods and equipment to be used are specified in the Contract, other methods and equip-

ment shall not be used in the performance of the work unless the Contractor receives written 
authorization from the Project Manager. 
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(h) If the Contractor desires to use a method or equipment other than specified in the Contract, the Con-
tractor may request approval from the Project Manager.  The request shall include a full description of 
the methods and equipment proposed to be used and the Contractor's explanation for the proposed 
change.  The Contractor will be fully responsible for producing work in conformity with Contract 
requirements.  If the substituted methods or equipment do not produce results conforming to Contract 
requirements, the Contractor shall complete the remaining construction with the originally specified 
methods and equipment.  Deficient work shall be removed, repaired, or replaced to conform to the 
specified quality by and at the Contractor's expense.  No increase will be made in the basis of payment 
for the construction items involved nor in contract time when a change in methods or equipment is 
authorized. 

 
8.5 DETERMINATION AND EXTENSION OF PERFORMANCE TIME 
 

(a) The number of calendar days allowed or specified date for the completion of the work included in the 
Contract will be stated in the Bid Documents.  

 
(b) No extension of time will be granted for any adverse weather conditions unless in the sole discretion 

of the Project Manager the weather conditions in question prevented safe and workmanlike prosecution 
of work.   

 
(c) The Contractor shall not carry on construction operations on Saturdays, Sundays, or Holidays unless 

previously arranged with Project Manager, except for pre-wetting, making emergency repairs and 
providing proper protection of the work.  Saturdays, Sundays and Holidays will be counted against the 
Performance Time.  

 
(d) The Performance Time in the Contract as awarded is based on the original quantities as defined in 

Section 2.4.  If satisfactory fulfillment of the Contract requires performance of work in greater 
quantities than those set forth in the Proposal, the Performance Time allowed for the Project may be 
increased on a basis commensurate with the amount and difficulty of the added work after written 
request by the Contractor. 

 
(e) If the Contractor finds it impossible for reasons beyond the Contractor’s control to complete the work 

within the Performance Time as specified or as extended, the Contractor may at any time prior to the 
expiration of the Performance Time, make a written request to the Project Manager for an extension 
of time setting forth therein the Contractor’s reasons which the Contractor believes will justify the 
granting of the Contractor’s request. 

 
(f) The Contractor's plea that insufficient time was specified is not a valid reason for extension of time.  If 

the Project Manager finds that the work was delayed because of conditions beyond the control and 
without the fault of the Contractor, the Project Manager may extend the time for completion in such 
amount as the conditions justify and approved in accordance with these GC’s.  The extended time for 
completion shall then be in full force and affect the same as though it were the original time for 
completion. 

 
(g) Delays due to slow delivery of materials or of fabrication scheduling for reasons of late ordering, 

financial considerations or other causes which could have been foreseen and prevented, will be 
considered as within the Contractor's control, and each day of such delay will count against 
Performance Time.  However, delay in the delivery of materials to the Contractor, due to some unusual 
market condition such as those caused by industry-wide strike, national disaster, area-wide shortage 
or other reason beyond the control of the Contractor, which affects the completion time shall be 
considered a basis for extension of contract time. 

 
(h) Certified copies of correspondence between the Contractor and the Contractor’s supplier, pertinent to 

the delay claimed by the Contractor will be considered in determining extension of contract time.  All 
such correspondence shall be submitted by the Contractor in sufficient time so that time adjustments 
can be made concurrently with the delay. 

 
(i) When Final Acceptance has been duly made by the Project Manager as prescribed in Section 5.16(c) the 
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daily time charge will cease. 
 

(j) If flooding, unusual water conditions, or unanticipated construction problems beyond the Contractor's 
control alter the work schedule or work conditions in such a manner that prosecution of work would 
cause harm to the site or construction, the Contractor may request that work be temporarily Shutdown 
(the duration of an authorized shutdown is not assessed against the contract time) until the conditions 
which precluded prosecution of the work no longer exist. 

 
(k) The Contractor's request shall set forth the reasons s/he believes the work should be temporarily halted 

and the estimate of the time of work suspension. 
 

(l) The Contractor shall not suspend the work until s/he has received written approval from the Project 
Manager and shall resume with the work promptly when notified to resume operations. 

 
(m) The Division shall have the authority to suspend the work, either in whole or in part for such period or 

periods as may be deemed necessary due to unsuitable weather, faulty workmanship, improper 
superintendence, Contractor's failure to carry out orders or to perform provisions of the Bid Documents, 
or other legal items or circumstances as directed by the Project Manager. 

 
8.6 FAILURE TO COMPLETE WORK ON TIME 
 

(a) The parties agree that time is of the essence of the Contract and of the Specifications wherever a 
definite and certain length of time is fixed for the performance of any act.  A daily charge will be made 
against the Contractor for each working day, or calendar day, that any work remains uncompleted after 
the elapse of contract time.  This daily charge will be deducted from any money due the Contractor.  
This deduction will not be considered a penalty but as liquidated damages.   

 
(b) The liquidated damages set forth below is an amount, agreed to by the Contractor and the Division, as 

reasonably representing additional construction engineering and administration costs incurred by the 
Division, if the Contractor fails to complete the Project within the Performance Time.  The liquidated 
damages set forth do not include any additional actual loss or damage that the Division might incur as 
a result of the Contractor’s delay, such as but not limited to increased costs to other contractors. 

 
(c) Refer to the Special Conditions for the amount of liquidated damages.  If an amount of liquidated 

damages does not appear in the Special Conditions, liquidated damages shall be charged at $150 per 
day, which is a reasonable estimate of the additional expense incurred by the Division.  The Special 
Conditions may specify higher liquidated damages amounts due to the particular circumstances of the 
Project, such as but not limited to the potential loss of revenue to the Division. 

 
(d) Due account shall be taken of any adjustment of the Performance Time for completion of the work 

granted under the provisions of Section 8.5. 
 

(e) Permitting the Contractor to continue and finish the work or any part thereof after elapse of 
Performance Time will not operate as a waiver on the part of the Division of any of its rights under the 
Contract. 

 
(f) Any deduction assessed as liquidated damages under this subsection shall not relieve the Contractor 

from additional liability for any actual damages or costs resulting from delays to other contractors on 
the project or other projects caused by a failure of the assessed Contractor to complete the work 
according to Performance Time. 

 
8.7 DEFAULT OF CONTRACT 
 

(a) If the Contractor: 
 

(1) Fails to begin the work under the Contract within the time specified in the Notice to Proceed, or 
 

(2) Fails to perform the work with sufficient workers and equipment or with sufficient materials to 
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assure the prompt completion of said work, or 
 

(3) Fails to perform the work in accordance with Contract requirements or refuses to remove and 
replace rejected materials or unacceptable work, or 

 
(4) Discontinues the prosecution of the work, or 

 
(5) Fails to resume work which has been discontinued within a reasonable time after notice to do so, or 

 
(6) Becomes insolvent or is declared bankrupt, or commits any act of bankruptcy or insolvency, or 

 
(7) Allows any final judgment to remain unsatisfied for a period of 10 days, or 

 
(8) Makes an assignment for the benefit of creditors, or 

 
(9) Fails to comply with Contract requirements regarding minimum wage payments or EEO 

requirements, or 
 

(10) Is a party to fraud, or 
 

(11) For any other cause whatsoever, fails to carry on the work in an acceptable manner; 
 

(b) The Project Manager will give notice in writing to the Contractor and the Surety of such delay, neglect 
or default. 

 
(c) If the Contractor or Surety does not correct such default and proceed with the Contract within 10 days 

after the date of the Project Manager's notice, the Division will have full power and authority, without 
violating the Contract, to take the prosecution of the work from the Contractor.  The Division may 
appropriate or use the Contractor's materials and equipment, and may enter into an agreement for the 
completion of the Contract according to the terms and provisions thereof, or use other methods as, in 
the opinion of the Project Manager, will be required for the completion of the Contract. 

 
(d) All costs and charges incurred by the Division, together with the cost of completing the work under 

contract, will be deducted from any monies due or which may become due said Contractor.  If such 
expense exceeds the sum which would have been payable under the Contract, then the Contractor and 
the Surety shall be liable and shall pay to the Division the amount of such excess. 

 
8.8 TERMINATION OF CONTRACT 
 

(a) Termination Notice:  The Division may terminate work under the Contract in whole or in part if the 
Project Manager determines that termination is in the Division's best interest.  Contract termination 
will be initiated by the Project Manager's written Contract Termination Notice to the Contractor.  The 
notice will specify the effective date. 

 
(b) Cancelled Commitments:  The Contractor, after receiving the Contract Termination Notice, shall cancel 

any outstanding commitments for procurement of materials, supplies, equipment, and miscellaneous 
items.  In addition, the Contractor shall use reasonable effort to cancel or divert any outstanding 
subcontract commitments to the extent they relate to any work terminated.  With respect to such 
cancelled commitments the Contractor shall: 

 
(1) Settle all outstanding liabilities and all claims arising out of these canceled commitments.  Such 

settlements will be approved by the Project Manager and shall be final; and 
 

(2) Assign to the Division all of the rights, title and interest of the Contractor under the terminated 
orders and subcontracts, as directed by the Project Manager.  The Division will then have the right 
to settle or pay any or all claims arising out of the termination of these commitments. 

 
(c) Termination Claim:  The Contractor shall submit the termination claim to the Project Manager within 
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90 days after the termination notice effective date.  During the 90 day period, the Contractor may 
make a written request for a time extension in preparing the claim.  Any time extension must be 
approved by the Project Manager.  If the Contractor fails to submit the termination claim within the 
time allowed, the Project Manager may determine the amount due the Contractor by reason of the 
termination. 

 
(d) Payment:   

 
(1) Subject to paragraph (c) above, the Contractor and Project Manager may agree upon the whole or 

any part of the amount to be paid to the Contractor because of the termination.  The amount may 
include reasonable cancellation charges incurred by the Contractor.  The amount may also include 
any reasonable loss upon outstanding commitments for subcontracts which the Contractor is unable 
to cancel, provided the Contractor has made reasonable effort to divert the commitments to other 
activities.  The amount agreed upon shall be embodied in a Contract Amendment and the Contractor 
shall be paid that amount. 

 
(2) Payments claimed and agreed to pursuant to termination shall be based on the contract unit prices.  

Payment for partially completed lump sum items may be made in the proportion that the partially 
completed work is to the total lump sum item.  Where work performed is of a nature that it is 
impossible to separate the costs of uncompleted work from completed units, the Contractor will be 
paid the actual cost incurred for the necessary preparatory work and other work accomplished. 

 
(3) The Division may, from time to time, under terms and conditions it may prescribe, make partial 

payments against costs incurred by the Contractor in connection with the Contract termination.  The 
total of such payments shall not exceed the amount, as determined by the Project Manager, the 
Contractor will be entitled to hereunder. 

 
(e) Disposition of Work and Inventory:  The Contractor shall transfer title and deliver to the Division, as 

directed by the Project Manager, such items which, if the Contract had been completed, would have 
been furnished to the Division including: 

 
(1) Completed and partially completed work; and 

 
(2) Materials or equipment produced or in process or acquired in connection with the performance of 

the work terminated by the notice. 
 

(f) Other than the above, any termination inventory resulting from the Contract termination may, with 
written approval of the Project Manager, be sold or acquired by the Contractor under the conditions 
prescribed by and at prices approved by the Project Manager.  The proceeds of any such disposition 
shall be applied to reduce any payments to the Contractor under the Contract, or shall otherwise be 
credited to the cost of work covered by the Contract, or paid in a manner as directed by the Project 
Manager.  Until final disposition, the Contractor shall protect and preserve all the material related to 
the Contract which is in the Contractor's possession and in which the Division has or may acquire an 
interest. 

 
(g) Cost Records:  The Contractor agrees to make cost records available to the extent necessary to 

determine the validity and amount of each item claimed. 
 

(h) Contractual Responsibilities:  Termination of a Contract or portion thereof shall not relieve the 
Contractor of contractual responsibilities for the work completed, nor shall it relieve the Surety of its 
obligation for and concerning any just claim arising out of the work performed. 

 
 

End of 
 

PROSECUTION AND PROGRESS 
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SECTION 9 -  MEASUREMENT AND PAYMENT 
 
 
9.1 MEASUREMENT OF QUANTITIES 
 

(a) All work completed under the Contract will be measured by the Project Manager according to United 
States standard measure. 

 
(b) A station when used as a definition or terms of measurement will be 100 linear feet. 

 
(c) A method of measurement and computations to be used in determination of quantities of material 

furnished and of work performed under the Contract will be those methods generally recognized as 
conforming to good engineering practice. 

 
(d) Unless otherwise specified, longitudinal measurements for area computations will be made 

horizontally.  Unless otherwise specified, transverse measurements for area computations will be the 
neat dimensions shown on the Plans or as altered by the Project Manager to fit field conditions. 

 
(e) All items which are measured by the linear foot, such as pipe, culverts, guardrail, underdrains, etc., 

will be measured parallel to the base of foundation upon which such structures are placed unless 
otherwise shown on the Plans. 

 
(f) In computing volumes of excavation, the average end area method or other acceptable methods will 

be used. 
 

(g) The term "gage" when used in connection with the measurement of plates, will mean the U.S. Standard 
Gage. 

 
(h) When the term "gage" refers to the measurement of wire, it will mean the wire gage specified in AASHTO 

M 32. 
 

(i) The term "ton" will mean the short ton consisting of 2,000 lbs. 
 

(j) Trucks used to haul material being paid for by weight shall be weighed empty at such times as the 
Project Manager directs, and each truck shall bear a plainly legible identification mark. 

 
(k) Materials to be measured by volume in the hauling vehicle shall be hauled in approved vehicles and 

measured therein at the point of delivery.  Vehicles for this purpose may be of any size or type 
acceptable to the Project Manager, provided that the body is of such shape that the actual contents 
may be readily and accurately determined.  All vehicles shall be loaded to at least their water level 
capacity and loads shall be leveled when the vehicle arrives at the point of delivery. 

 
(l) The weight of inherent moisture in the material will not be deducted.  Water added for the Contractor's 

convenience will not be paid for. 
 

(m) Rental of equipment will be measured by time in hours of actual working time and necessary traveling 
time of the equipment within the limits of the project unless special equipment has been ordered by 
the Project Manager in connection with force account work, in which case travel time and 
transportation to the project will be measured.  If equipment has been ordered held on the job on a 
standby basis by the Project Manager, standby rental rates will be paid for the equipment. 

 
(n) When requested by the Contractor and approved by the Project Manager in writing, material specified 

to be measured by the cubic yard may be weighed and such weights will be converted to cubic yards 
for payment purposes.  Factors for conversion from weight measurement to volume measurement and 
vice versa will be determined by the Project Manager and shall be agreed to by the Contractor before 
such method of measurement of pay quantities is used. 

 
(o) The term "lump sum" when used as an item of payment will mean complete payment for the work 
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described in the Contract. 
 

(p) When a complete structure or structural unit (in effect, "lump sum" work) is specified as the unit of 
measurement, the unit will include all necessary fittings and accessories. 

 
(q) When standard manufactured items are specified such as fence, wire, plates, rolled shapes, pipe 

conduit, etc., and these are identified by gage, unit weight, section dimensions, etc., such 
identification shall be considered to be nominal weights or dimensions.  Unless more stringently 
controlled by tolerances in cited Specifications, manufacturing tolerances established by the industries 
involved will be accepted. 

 
9.2 SCOPE OF PAYMENT 
 

(a) The Contractor shall receive and accept compensation provided for in the Contract as full payment for 
furnishing all materials and for performing all work under the Contract in a complete and acceptable 
manner and for all risk, loss, damage or expense of whatever character arising out of the nature of the 
work or the prosecution thereof, subject to the provisions of Section 7.16. 

 
(b) Work or materials for which there are pay items and which are to be paid for separately will be included 

in the appropriate pay item.  Work or materials that are essential to the project but for which there 
are no pay items will not be measured and paid for separately but shall be included in the appropriate 
pay item.  Payment for any pay item listed in the Bid proposal of approximate quantities in the Contract 
Documents include all work necessary for their proper completion. 

 
(c) The State shall pay each invoice within 45 days following the State’s receipt of that invoice, so long as 

the amount invoiced correctly represents work completed by the Contractor and previously accepted 
by the State during the term that the invoice covers.  Receipt of an invoice shall not constitute 
acceptance of any Work performed or deliverables provided under the Contract. 

 
(d) Amounts not paid by the State within 45 days of the State’s acceptance of the invoice shall bear interest 

on the unpaid balance beginning on the 45th day at the rate of 1% per month, as required by Section 
24-30-202(24)(a), CRS, until paid in full; provided, however, that interest shall not accrue on unpaid 
amounts that the State disputes in writing.  Contractor shall invoice the State separately for accrued 
interest on delinquent amounts, and the invoice shall reference the delinquent payment, the number 
of day’s interest to be paid and the interest rate. 

 
(e) The State is prohibited by law from making commitments beyond the term of the current State fiscal 

year. Payment to Contractor beyond the current State fiscal year is contingent on the appropriation 
and continuing availability of contract funds in any subsequent year (as provided in the Colorado Special 
Provisions). If federal funds or funds from any other non-State funds constitute all or some of the 
contract funds the State’s obligation to pay Contractor shall be contingent upon such non-State funding 
continuing to be made available for payment. Payments to be made pursuant to this Contract shall be 
made only from contract funds, and the State’s liability for such payments shall be limited to the 
amount remaining of such contract funds. If State, federal or other funds are not appropriated, or 
otherwise become unavailable to fund this Contract, the State may, upon written notice, terminate 
this Contract, in whole or in part, without incurring further liability. The State shall, however, remain 
obligated to pay for Services and Goods that are delivered and accepted prior to the effective date of 
notice of termination, and this termination shall otherwise be treated as if the Contract were 
terminated in the public interest as described in Section 8.8. 

 
(f) If the State determines that the amount of any invoice is not correct, then the invoice shall be corrected 

prior to payment.  The State may recover, at the State’s discretion, payments made to Contractor in 
error for any reason, including, but not limited to, overpayments or improper payments, and 
unexpended or excess funds received by Contractor. The State may recover such payments by deduction 
from subsequent payments under this Contract, deduction from any payment due under any other 
contracts, grants or agreements between the State and Contractor, or by any other appropriate method 
for collecting debts owed to the State. 
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9.3 COMPENSATION FOR ALTERED QUANTITIES 
 

(a) When the accepted quantities of work vary from the quantities in the Bid Documents, the Contractor 
shall accept as payment in full, so far as contract items are concerned, payment at the original contract 
prices for the accepted quantities of work done.  Allowance, except as provided in Section 4.2, will not 
be made for any increased expense, loss of expected reimbursement, or loss of anticipated profits 
suffered or claimed by the Contractor resulting either directly from such alterations or indirectly from 
unbalanced allocation among the contract items of overhead expense on the part of the Bidder and 
subsequent loss of expected reimbursements therefore or from any other cause. 

 
(b) Should any such alteration directly cause the loss of any work or materials already furnished by the 

Contractor under the terms of the original Contract, s/he will be reimbursed for the actual cost of such 
work or of salvaging such materials.  Any such materials may, at the option of the Division, be purchased 
at the actual cost to the Contractor, as evidenced by certified invoices. 

 
9.4 EXTRA AND FORCE ACCOUNT WORK 
 

(a) Extra work performed in accordance with the requirements and provisions of Section 4.3 will be paid 
for at the unit prices or lump sum stipulated in the order authorizing the work, or the Division may 
require the Contractor to do such work on a force account basis to be compensated in the following 
manner: 

 
(1) Labor:  For all labor and foremen in direct charge of the specific operations, the Contractor shall 

receive the rate of wage (or scale) paid and agreed upon in writing before beginning work for each 
and every hour that said labor and foreman are actually engaged in the work. 

 
(2) The Contractor shall receive the actual costs paid to, or in behalf of, workers by reason of 

subsistence and travel allowances as evidenced by receipts but not to exceed State of Colorado per 
diem rates or other employment contract generally applicable to the classes of labor employed on 
the work. 

 
(3) An amount equal to 67 percent of the sum of the above items will also be paid the Contractor to 

cover overhead, general superintendence, additional bond, property damage and liability insurance, 
workmen's compensation insurance premiums, unemployment insurance contributions, and social 
security. 

 
(4) Should the Contractor allow the Superintendent to engage in the physical performance of 

construction work the Superintendent shall be compensated at the rate at which s/he is performing 
(laborer, operator, etc.), however, the 67 percent multiplier rate as designated above will not be 
applied. 

 
(b) In addition to the 67 percent stated above, the actual amount of fringe benefits will be paid to the 

Contractor for those work classifications which may carry fringe benefits, as certified in writing by the 
Contractor.  (Fringe benefits are those payments made by the Contractor to a third party or trustee to 
cover such things as, but not limited to, health and welfare, pensions, vacations and apprenticeship 
programs, etc.). 

 
(c) The Project Manager shall have the authority to approve the manpower as to type and numbers. 

 
(d) Materials:  For materials accepted by the Project Manager and used, the Contractor or subcontractor 

shall receive the actual cost of such materials delivered on the work, including transportation charges 
paid by him/her, exclusive of machinery rentals as hereinafter set forth, to which cost 15 percent will 
be added. 

 
(e) Subcontractor:  When extra work on a force account basis is performed by a subcontractor on the 

project, in accordance with the provisions of an extra work order, a percentage based on the following 
table will be allowed as additional to the percentages in (a) and (b) above, to reimburse the prime 
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Contractor for the administrative expenses incurred in connection with the work.  Bid items in the 
original Contract are not to be considered. 

 
(1) To $1,000    10 percent 
(2) Over $1,000 to $10,000  $100 plus 5 percent of excess over $1,000 
(3) Over $10,000   $550 plus 3 percent of excess over $10,000 

 
Approval of this additional percentage will be made after receipted invoices are furnished by the 
Contractor. 

 
(f) Equipment:  For any machinery or special equipment (other than small tools) including fuel and 

lubricants, plus transportation costs, the use of which has been authorized by the Project Manager, the 
Contractor shall receive the rental rates agreed upon in writing before such work is begun for the actual 
time that such equipment is in operation on the work. 

 
(g) Miscellaneous:  No additional allowance will be made for general superintendence, the use of small 

tools or other costs for which no specific allowance is herein provided. 
 

(h) Compensation:  The Contractor's representative and the Project Manager shall compare records of the 
cost of work done as ordered on a force account basis. 

 
(i) Statements:  No payment will be made for work performed on force account basis until the Contractor 

has furnished the Project Manager with itemized statements of cost of such force account work 
including certified payrolls. 
 
Statements shall be accompanied and supported by certified invoices for all materials used and 
transportation charges.  However, if materials used on the force account work are not specifically 
purchased for such work but are taken from the Contractor's stock, then in lieu of the invoices, the 
Contractor shall furnish an affidavit certifying that such materials were taken from the Contractor’s 
stock, that the quantity claimed was actually used, and that the price and transportation claimed 
represent the actual cost to the Contractor. 

 
9.5 ELIMINATED ITEMS 

 
Should any items contained in the Contract be found unnecessary for the proper completion of the work, 
the Project Manager will notify the Contractor in writing to eliminate the item.  Such action will not 
invalidate the Contract.  The Contractor, by Change Order, will be reimbursed for actual work done and 
all costs incurred, including mobilization of materials and equipment prior to the elimination of the 
items. 

 
9.6 PARTIAL PAYMENTS 
 

(a) Standard Amount Retained: 
 

(1) Requests for partial payment will be accepted from the Contractor once each month as the work 
progresses.  Said payments will be based upon estimates prepared by the Project Manager of the 
value of the work performed and materials placed in accordance with Section 9.7.  The Division will 
deduct money from the partial payments in amounts considered necessary to protect the interests 
of the State (pursuant to Section 24-91-103 CRS), and will retain this money until after completion 
of the entire Contract. 

 
(2) If the total Contract Amount exceeds $150,000.00 then the State will retain a portion of each 

payment to the Contractor.  Unless it is determined that a larger amount is necessary to protect the 
interests of the State, the amount to be retained from partial payments will be five percent (5%) of 
the value of the work performed to date.  If the State fails to retain 5% of any payment the State 
may withhold a higher amount of a subsequent payment in order to offset such omission.   

 
(3) The withheld percentage of the contract price of any such work, improvement, or construction shall 



  

  

MEASUREMENT AND PAYMENT 41 

 

GENERAL CONDITIONS FOR CAPITAL CONSTRUCTION – JULY 2018 

be retained until the Contract is completed satisfactorily and finally accepted by the Project 
Manager. 

 
(b) Subcontractor and Supplier Claims: 

 
The Division may withhold, in addition to the standard amount, funds for all claims against the 
Contractor filed by subcontractors and suppliers, pursuant to Sections 38-26-107 and 24-91-103, CRS. 

 
9.7 PAYMENT FOR MATERIAL ON HAND 
 

(a) Partial payments may be made to the extent of the delivered cost of materials to be incorporated in 
the work as evidenced by certified invoices, when produced on the project, delivered on the project 
or stored in acceptable storage places in the State of Colorado in which case the Contractor must 
furnish evidence to the Project Manager that such materials are stored subject to or under the control 
of the Division.  Payment for such materials will not relieve the Contractor of responsibility for loss or 
damage of the stored materials. 

 
(b) Partial payment will not be made on living or perishable plant materials until planted on the project. 

 
9.8 ACCEPTANCE AND FINAL PAYMENT 
 

(a) When the project has been accepted as provided in Section 5.16, the Project Manager will prepare the 
final estimate (pay application) of the quantities of the various classes of work performed.  After 
acceptance of such final estimate by the Contractor and all appropriate State officials and receipt of 
proof of advertisement in accordance with notice provisions contained in 38-26-107, CRS, s/he will be 
paid the entire sum found to be due after deducting all previous payments and all amounts to be 
retained or deducted under the provisions of the Contract and the appropriate statutes. 

 
(b) All prior partial estimates and payments shall be subject to correction in the final estimate and pay-

ment. 
 

(c) Final payment, based on the final estimate and subject to all provisions of the Contract, shall be made 
after the Contractor has indicated, by signature or other written acknowledgement of the final estimate 
form. The Contractor’s signature or other written acknowledgement indicates that the Project is full 
and complete, and the Contractor releases the Division and Department from all claims or damages 
arising from the prosecution of work under the Contract. 

 
9.9 CORRECTION OF WORK AFTER FINAL PAYMENT (WARRANTY PERIOD) 
 

Neither the final advertisement, nor payment nor any provisions in the Contract shall relieve the 
Contractor of responsibility for faulty materials or workmanship.  Contractor shall be liable for defects in 
concrete work which appear within a period of two years from the date of final acceptance of the project 
and one year for all other construction work from the date of final acceptance (unless otherwise indicated 
in the Bid Documents) unless defects are discovered after the one or two year period which are the result 
of faulty materials or workmanship, in which case the provisions of the first sentence of this paragraph 
shall apply.  The Project Manager will give notice to the Contractor of observed defects with reasonable 
promptness. 

 
 

End of 
 

MEASUREMENT AND PAYMENT 
 



C – Wage Rate Determinations 



          "General Decision Number: CO20250001 12/12/2025

Superseded General Decision Number: CO20240001

State: Colorado

Construction Type: Building

Counties: Alamosa, Archuleta, Baca, Bent, Chaffee, Cheyenne, 
Conejos, Costilla, Crowley, Custer, Delta, Dolores, Eagle, 
Fremont, Garfield, Grand, Gunnison, Hinsdale, Huerfano, 
Jackson, Kiowa, Kit Carson, La Plata, Lake, Las Animas, 
Lincoln, Logan, Mineral, Moffat, Montezuma, Montrose, Morgan, 
Otero, Ouray, Phillips, Pitkin, Prowers, Rio Blanco, Rio 
Grande, Routt, Saguache, San Juan, San Miguel, Sedgwick, 
Summit, Washington and Yuma Counties in Colorado.

BUILDING CONSTRUCTION PROJECTS (does not include residential
construction consisting of single family homes and apartments
up to and including 4 stories)

Modification Number     Publication Date
          0              01/03/2025
          1              02/07/2025
          2              03/14/2025
          3              03/28/2025
          4              05/16/2025
          5              07/11/2025
          6              07/18/2025
          7              07/25/2025
          8              08/08/2025
          9              08/15/2025
          10             09/05/2025
          11             09/12/2025
          12             12/05/2025
          13             12/12/2025

 ASBE0028-004 07/01/2025

ALL COUNTIES EXCEPT ARCHULETA, CONEJOS, COSTILLA, LA PLATA AND
MONTEZUMA

                                  Rates          Fringes

Asbestos Workers/Insulator  
     (Includes application of 
     all insulating materials, 
     protective coverings, 
     coatings and finishings to 
     all types of mechanical 
     systems.....................$ 36.98            16.82
----------------------------------------------------------------
 ASBE0076-002 01/01/2025

ARCHULETA, CONEJOS, COSTILLA, LA PLATA AND MONTEZUMA

                                  Rates          Fringes

Asbestos Workers/Insulator  
     (Includes application of 
     all insulating materials, 
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     protective coverings, 
     coatings and finishes to 
     all types of mechanical 
     systems)....................$ 36.60            11.83
----------------------------------------------------------------
 BRCO0007-003 05/01/2024

ALAMOSA, ARCHULETA, BACA, BENT, CHAFFEE, CHEYENNE, CONEJOS,
COSTILLA, CROWLEY, CUSTER, DOLORES, FREMONT, HINSDALE,
HUERFANO, KIOWA, KIT CARSON, LA PLATA, LAS ANIMAS, LINCOLN,
MINERAL, MONTEZUMA, PROWERS, SAGUACHE & SAN JUAN COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 32.93            14.29
----------------------------------------------------------------
 BRCO0007-009 05/01/2024

DELTA, GARFIELD, GRAND, GUNNISON, JACKSON, LAKE, LOGAN, MOFFAT,
MONTROSE, MORGAN, OTERO, OURAY, PHILLIPS, RIO BLANCO, RIO
GRANDE, SAN MIGUEL, SEDGWICK, WASHINGTON & YUMA COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 32.93            14.29
----------------------------------------------------------------
 BRCO0007-010 01/01/2024

EAGLE, PITKIN, ROUTT & SUMMIT COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 42.37            15.21
----------------------------------------------------------------
 CARP9901-006 05/01/2024

Baca, Bent, Chaffee, Cheyenne, Clear Creek, Crowley, Custer,
Delta, Eagle, Elbert, Fremont, Garfield, Gilpin, Grand,
Gunnison, Huerfano, Jackson, Kiowa, Kit Carson, Lake, Las
Animas, Lincoln, Logan, Moffat, Montrose, Morgan, Otero, Ouray,
Park, Phillips, Pitkin, Prowers, Rio Blanco, Routt, Saguache,
Sedgwick, Summit, Teller, Washington and Yuma Counties, Colorado

                                  Rates          Fringes

Carpenters:  
     Formbuilding/Formsetting, 
     Drywall Hanging/Framing 
     and Metal Stud Work.........$ 33.11            12.17
----------------------------------------------------------------
 CARP9901-007 05/01/2024

                                  Rates          Fringes

CARPENTER  
     Formbuilding/Formsetting, 
     Drywall Hanging/Framing 
     and Metal Stud Work.........$ 33.11            12.17
----------------------------------------------------------------
 ELEC0012-010 09/01/2025

ALAMOSA, ARCHULETA, BACA, BENT, CHAFFEE, CONEJOS, COSTILLA,
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CROWLEY, CUSTER, FREMONT, HUERFANO, KIOWA, LAS ANIMAS, MINERAL,
OTERO, PROWERS, RIO GRANDE AND SAGUACHE COUNTIES

                                  Rates          Fringes

Electricians:....................$ 35.40            16.06
----------------------------------------------------------------
 ELEC0068-007 06/01/2025

EAGLE, GRAND, JACKSON, LAKE, LOGAN, MORGAN, PHILLIPS, SEDGWICK,
SUMMIT, WASHINGTON AND YUMA COUNTIES

                                  Rates          Fringes

ELECTRICIAN......................$ 46.80            19.53
  (Including low voltage wiring and installation of fire alarms, 
  telephones, computers and temperature controls
----------------------------------------------------------------
 ELEC0111-006 01/01/2025

DELTA,GARFIELD,MONTROSE,and RIO BLANCO COUNTIES in COLORADO.

                                  Rates          Fringes

ELECTRICIAN......................$ 31.75            13.25
  (Including low voltage wiring and installation of fire alarms, 
  telephones, computers and temperature controls)
----------------------------------------------------------------
 ELEC0111-009 01/01/2025

DOLORES, GUNNISON, HINSDALE, LA PLATA, MOFFAT, MONTEZUMA,
OURAY, PITKIN, ROUTT, SAN JUAN and SAN MIGUEL COUNTIES in
COLORADO.

                                  Rates          Fringes

ELECTRICIAN......................$ 36.95            14.41
  (Including low voltage wiring and installation of fire alarms, 
  telephones, computers and temperature controls)
----------------------------------------------------------------
 ELEC0111-013 01/01/2025

DELTA, GARFIELD, MONTROSE, and RIO BLANCO COUNTIES in COLORADO.

                                  Rates          Fringes

ELECTRICIAN......................$ 31.75            13.25
  (Including low voltage wiring and installation of fire alarms, 
  telephones, computers and temperature controls)
----------------------------------------------------------------
 ELEC0113-003 06/01/2025

CHEYENNE, KIT CARSON & LINCOLN COUNTIES

                                  Rates          Fringes

ELECTRICIAN (Including low   
voltage wiring and   
installation of fire alarms,   
telephones, computers and   
temperature controls)............$ 40.70            18.47
----------------------------------------------------------------
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 ELEV0025-002 01/01/2025

                                  Rates          Fringes

ELEVATOR MECHANIC................$ 56.57       38.435+a+b

FOOTNOTE:  
  a.Vacation: 6%/under 5 years based on regular hourly rate for
  all hours worked.  8%/over 5 years based on regular hourly
  rate for all hours worked.
  b. PAID HOLIDAYS:  New Year's Day; Memorial Day; Independence
  Day; Labor Day; Veterans' Day; Thanksgiving Day; the Friday
  after Thanksgiving Day; and Christmas Day.

----------------------------------------------------------------
 IRON0024-002 11/01/2024

                                  Rates          Fringes

Ironworker, reinforcing and   
structural.......................$ 39.21            12.50
----------------------------------------------------------------
 LABO0720-003 05/01/2021

                                  Rates          Fringes

LABORER  
     Concrete/Mason Tenders......$ 21.10             7.89
----------------------------------------------------------------
 PAIN0930-001 07/01/2025

                                  Rates          Fringes

GLAZIER..........................$ 37.26            13.15
----------------------------------------------------------------
 PLAS0577-001 05/01/2025

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER...$ 34.73            15.15
----------------------------------------------------------------
 PLUM0003-006 06/01/2025

GRAND, JACKSON, LAKE, LOGAN, MORGAN, PHILLIPS, SEDGWICK,
SUMMIT, WASHINGTON, AND YUMA. PARTS OF ELBERT, EAGLE, KIT
CARSON & LINCOLN COUNTIES

                                  Rates          Fringes

PLUMBER  
     (Including HVAC Work).......$ 47.23            21.68
----------------------------------------------------------------
 PLUM0058-009 07/01/2025

ALAMOSA, BACA, BENT, CHAFFEE, CHEYENNE, CONEJOS, COSTILLA,
CROWLEY, CUSTER, FREMONT, HUERFANO, KIOWA, KIT CARSON
(Including towns of Dfalgler, Seibert, Vona, Stratton and
Bethune), LAS ANIMAS, LINCOLN (Including towns of Geona and
Arriba in the southern portion of the county), MINERAL, OTERO,
PROWERS, RIO GRANDE, AND SAGUACHE COUNTIES

                                  Rates          Fringes
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PLUMBER/PIPEFITTER  
     (Plumbers include HVAC 
     work)
     (Pipefitters exclude HVAC 
     work).......................$ 47.60            18.10
----------------------------------------------------------------
 PLUM0145-001 07/01/2025

ARCHULETA, DELTA, DOLORES, EAGLE (Eagle County is divided from
where Pitkin and Lake Counties join on the north, and in a
straight line to and including the town of Edwards and
northerly to the south east corner of Routt County), GARFIELD,
GUNNISON, HINSDALE, LA PLATA, MOFFAT, MONTEZUMA, MONTROSE,
OURAY, PITKIN, RIO BLANCO, ROUTT, SAN JUAN AND SAN MIGUEL
COUNTIES

                                  Rates          Fringes

PLUMBER/PIPEFITTER  
     PLUMBERS (Including HVAC 
     work) & PIPEFITTERS 
     (Excluding HVAC work).......$ 41.32            16.01
----------------------------------------------------------------
 PLUM0208-005 06/01/2025

CLEAR CREEK, GILPIN, GRAND, JACKSON, LAKE, LOGAN, MORGAN,
PHILLIPS, SEDGWICK, SUMMIT, WASHINGTON, YUMA. PARTS OF ELBERT,
EAGLE, KIT CARSON, LINCOLN, AND PARK COUNTIES

                                  Rates          Fringes

PIPEFITTER  
     (Excluding HVAC pipe).......$ 45.40            22.11
     (Excluding HVAC work).......$ 43.40            22.11
----------------------------------------------------------------
 ROOF0058-001 05/01/2025

                                  Rates          Fringes

ROOFER...........................$ 32.90             6.18
----------------------------------------------------------------
 SHEE0009-001 07/01/2025

                                  Rates          Fringes

Sheet metal worker  
     (Includes HVAC duct and  
     installation of HVAC 
     systems)....................$ 43.05            22.65
----------------------------------------------------------------
  SUCO2001-008 12/20/2001

                                  Rates          Fringes

Carpenters:  
     Acoustical..................$ 15.69             3.15
     All other Work..............$ 15.94             3.41
  
Drywall Finisher/Taper...........$ 14.44             2.19
  
Laborer, common..................$  9.75                 
  
PAINTER..........................$ 15.19                 
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  (Excluding drywall finishing/taping) Brush, Roller, Spray
  
Power equipment operators:.......$ 13.41                 
  Backhoe
----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Note: Executive Order 13658 generally applies to contracts
subject to the Davis-Bacon Act that were awarded on or between
January 1, 2015 and January 29, 2022, and that have not been
renewed or extended on or after January 30, 2022. Executive
Order 13658 does not apply to contracts subject only to the
Davis-Bacon Related Acts regardless of when they were awarded.
If a contract is subject to Executive Order 13658, the
contractor must pay all covered workers at least $13.30 per
hour (or the applicable wage rate listed on this wage
determination, if it is higher) for all hours spent performing
on the contract in 2025.  The applicable Executive Order
minimum wage rate will be adjusted annually.   Additional
information on contractor requirements and worker protections
under Executive Order 13658 is available at
www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

----------------------------------------------------------------

The body of each wage determination lists the classifications
and wage rates that have been found to be prevailing for the
type(s) of construction and geographic area covered by the wage
determination. The classifications are listed in alphabetical
order under rate identifiers indicating whether the particular
rate is a union rate (current union negotiated rate), a survey
rate, a weighted union average rate, a state adopted rate, or a
supplemental classification rate.

Union Rate Identifiers
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A four-letter identifier beginning with characters other than
""SU"", ""UAVG"", ?SA?, or ?SC? denotes that a union rate was
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2024. PLUM is an identifier of the union
whose collectively bargained rate prevailed in the survey for
this classification, which in this example would be Plumbers.
0198 indicates the local union number or district council
number where applicable, i.e., Plumbers Local 0198. The next
number, 005 in the example, is an internal number used in
processing the wage determination. The date, 07/01/2024 in the
example, is the effective date of the most current negotiated
rate.

Union prevailing wage rates are updated to reflect all changes
over time that are reported to WHD in the rates
in the collective bargaining agreement (CBA) governing the
classification.

Union Average Rate Identifiers

The UAVG identifier indicates that no single rate prevailed for
those classifications, but that 100% of the data reported for
the classifications reflected union rates. EXAMPLE:
UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a
weighted union average rate. OH indicates the State of Ohio.
The next number, 0010 in the example, is an internal number
used in producing the wage determination. The date, 01/01/2024
in the example, indicates the date the wage determination was
updated to reflect the most current union average rate.

A UAVG rate will be updated once a year, usually in January, to
reflect a weighted average of the current rates in the
collective bargaining agreements on which the rate is based.

Survey Rate Identifiers

The ""SU"" identifier indicates that either a single non-union
rate prevailed (as defined in 29 CFR 1.2) for this
classification in the survey or that the rate was derived by
computing a weighted average rate based on all the rates
reported in the survey for that classification. As a weighted
average rate includes all rates reported in the survey, it may
include both union and non-union rates. Example: SUFL2022-007
6/27/2024. SU indicates the rate is a single non-union
prevailing rate or a weighted average of survey data for that
classification. FL indicates the State of Florida. 2022 is the
year of the survey on which these classifications and rates are
based. The next number, 007 in the example, is an internal
number used in producing the wage determination. The date,
6/27/2024 in the example, indicates the survey completion date
for the classifications and rates under that identifier.

?SU? wage rates typically remain in effect until a new survey
is conducted. However, the Wage and Hour Division (WHD) has the
discretion to update such rates under 29 CFR 1.6(c)(1).

State Adopted Rate Identifiers

The ""SA"" identifier indicates that the classifications and
prevailing wage rates set by a state (or local) government were
adopted under 29 C.F.R 1.3(g)-(h).  Example: SAME2023-007
01/03/2024. SA reflects that the rates are state adopted. ME
refers to the State of Maine. 2023 is the year during which the
state completed the survey on which the listed classifications
and rates are based. The next number, 007 in the example, is an
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internal number used in producing the wage determination.
The date, 01/03/2024 in the example, reflects the date on which
the classifications and rates under the ?SA? identifier took
effect under state law in the state from which the rates were
adopted.

-----------------------------------------------------------

WAGE DETERMINATION APPEALS PROCESS

1) Has there been an initial decision in the matter? This can
be:

           a) a survey underlying a wage determination
           b) an existing published wage determination
c) an initial WHD letter setting forth a position on
a wage determination matter
d) an initial conformance (additional classification
and rate) determination

On survey related matters, initial contact, including requests
for summaries of surveys, should be directed to the WHD Branch
of Wage Surveys. Requests can be submitted via email to
davisbaconinfo@dol.gov or by mail to:

            Branch of Wage Surveys
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

Regarding any other wage determination matter such as
conformance decisions, requests for initial decisions should be
directed to the WHD Branch of Construction Wage Determinations.
Requests can be submitted via email to BCWD-Office@dol.gov or
by mail to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2) If an initial decision has been issued, then any interested
party (those affected by the action) that disagrees with the
decision can request review and reconsideration from the Wage
and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).
Requests for review and reconsideration can be submitted via
email to dba.reconsideration@dol.gov or by mail to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and any information (wage payment
data, project description, area practice material, etc.) that
the requestor considers relevant to the issue.

3) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
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            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210.

================================================================

          END OF GENERAL DECISION"
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