
11/04/2025Colorado Department of Transportation

Contract ID: C27061 Project(s): MTCER300-289

Contractor:

SECTION: 0001 BID ITEMS

Alt Set ID: Alt Mbr ID:

Proposal
Line

Number
Item ID Approximate

Quantity and
Units

Unit Price Bid Amount

Description Dollars Cents Dollars Cents

0005 202-00250 7,982.000

Removal of Pavement Marking SF _________._____ _________._____

0010 626-00000 1.000

Mobilization L S _________._____ _________._____

0015 627-30407 4,964.000

Preformed Thermoplastic Pavement
Marking (Word-Symbol) (Special)

SF _________._____ _________._____

0020 627-30411 3,956.000

Preformed Thermoplastic Pavement
Marking (Xwalk-Stop Line) (Special)

SF _________._____ _________._____

0025 630-00000 300.000

Flagging HOUR _________._____ _________._____

0030 630-00012 30.000

Traffic Control Management DAY _________._____ _________._____

0035 630-80341 8.000

Construction Traffic Sign (Panel Size A) EACH _________._____ _________._____

0040 630-80342 18.000

Construction Traffic Sign (Panel Size B) EACH _________._____ _________._____

0045 630-80380 100.000

Traffic Cone EACH _________._____ _________._____

Section: 0001 Total: _________._____

Total Bid: _________._____
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11/04/2025Colorado Department of Transportation

I hereby certify that I have the authority to submit this bid

Signature Agency Date




