

**Colorado Department of Transportation
Notice To Contractors**

Printed On: **02/09/2026**

Read Order No. 003	Contract ID: C27061	Projects: MTCER300-289
Letting Date: March 05, 2026 10:00 AM	Contract UDBE Goal: 0.00 %	
Region: 3	Guaranty: 5% of Total Bid	
Counties: EAGLE, GARFIELD, MESA, PITKIN, SUMMIT	For Plans and Specs go to https://cdot.dbesystem.com	
	Work Days: 30	
	Res. 3800 Mark R Bunnell	(970)683-6276

Contract Description:

REGION 3

Work shall consist of the removal, supply and application of epoxy pavement marking and preformed thermoplastic word / symbol and crosswalk stencils as designated by the Engineer and in the tabulation of pavement markings on all roundabouts on state highways within region 3; highways will include 6D, 6E, 9C, I-70A ramps, I-70 F, and G, 82A, 133A, and 340A. All pavement markings and stencils shall be ground to create a recessed groove as indicated in the detailed quantity spreadsheet.

Project Engineer: Bill Crawford
Cell Phone: 970 250-5077

Please register at cdot.dbesystem.com where plans and specs can be found in the "my bid solicitations" menu. 2/12/2026

One Publication: 2/12/2026

It is estimated that the total cost of all items in the bid will be:

- ☒ (X) Between \$0 and \$1,000,000
- ☐ () Between \$1,000,000 and \$5,000,000
- ☐ () Between \$5,000,000 and \$20,000,000
- ☐ () Greater than \$20,000,000

Item No.	Description	Quantity	Units
	Major Items		
202-00250	Removal of Pavement Marking	7,982.000	SF
626-00000	Mobilization	1.000	L S
627-30407	Preformed Thermoplastic Pavement Marking (Word-Symbol) (Special)	4,964.000	SF
627-30411	Preformed Thermoplastic Pavement Marking (Xwalk-Stop Line) (Special)	3,956.000	SF
630-00000	Flagging	300.000	HOURL
630-00012	Traffic Control Management	30.000	DAY

