

R3 Traffic
222 S. 6th Street Rm 100
Grand Junction, CO 81501
970-683-6274 Fax 970-683-6227

FSA R300-296
27387
R3 Region Wide Traffic Signal Upgrades

DATE: April 29, 2026

TO: All Holders of Plans for Project No. FSA R300-296

SUBJECT: Revision No. 2 (to be acknowledged in all bid proposals)

Reason(s) for Revision

☒ Plan or Spec Correction ☐ Commencement or completion time change

☒ Biddable quantity changes ☐ Add or delete specs

☐ Add or delete plan sheet ☐ New Davis Bacon wage rates

☐ Funding availability ☐ Other (explain) _____

Bid Proposal:

Revised Schedule-Bids must be submitted using the revised bid proposal for the new scheduled letting date in the Bid Express system.

Project Special Provisions:

Page 1b: Revised Index

Pages 24b: Revised Revision of Section 713-Traffic Signals

Standard Special Provisions:

N/A

Plan Sheets:

N/A

It is requested that you substitute the enclosed revisions in your copy of plan documents and destroy those sheets superseded by this transmittal. The Department has delayed the bid opening 1 week for this project. Bids will be opened on (May 14, 2026). Bids must be submitted using the new bid proposal in the Bid Express system for the revised bid opening date.

This revision is authorized by Andi Staley, R3 Traffic RE

cc: ReproGraphics

Construction Contract Services
Engineering Estimates
Records Center
Project Manager
Resident Engineer



Colorado
Department of Transportation
Special Provisions
R3 Traffic Signal Backplate and LED Upgrades

The 2025 *Standard Specifications for Road and Bridge Construction* controls construction of this project. The following special provisions supplement or modify the Standard Specifications and take precedence over the Standard Specifications and plans.

Project Special Provisions Index

		<u>Page</u>
R-2	Project Special Provisions Index	April 29, 2026 1b
	Standards Special Provisions Index	April 13, 2026 2
R-1	Notice to Bidders	April 22, 2026 3a
	Commencement and Completion of Work (Floating Start Date)	April 13, 2026 5
	Revision of Section 105 - Control of Work	April 13, 2026 6
	Revision of Section 105 - Cooperation Between Contractors	April 13, 2026 8
	Revision of Section 108 - Working Time Limitations	April 13, 2026 9
	Revision of Section 626 - Public Information Services (Tier III)	April 13, 2026 11
	Revision of Section 630 - Mobile Attenuator	April 13, 2026 18
	Revision of Section 630 - Advanced Warning Arrow Panel (Type B)	April 13, 2026 20
	Revision of Section 630 - Portable Message Sign Panel	April 13, 2026 22
R-2	Revision of Section 713 - Traffic Signals	April 29, 2026 24b
	Force Account Items	April 13, 2026 25
	Traffic Control Plan - General	April 13, 2026 26
	Utilities	April 13, 2026 28

Revision of Section 713 - Traffic Signals

Section 713 of the Standard Specifications is hereby revised for this project as follows:

Subsection 713.11 shall include the following:

Manufacturer's Warranty

- R-2 Repair or replacement guarantee of at least 15 years covering all but accidental damage for vehicle LED indications.

Proposal Schedule of Items

Page 1 of 3

Contract ID: C27387

Project(s): FSAR300-296

Contractor: _____

SECTION: 0001

BID ITEMS

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0005	614-00011 Sign Panel (Class I)	100.000 SF	_____	_____	_____	_____
0010	614-10151 12 Inch LED (Ball) (Green)	2,586.000 EACH	_____	_____	_____	_____
0015	614-10152 12 Inch LED (Ball) (Red)	2,597.000 EACH	_____	_____	_____	_____
0020	614-10153 12 Inch LED (Ball) (Yellow)	2,591.000 EACH	_____	_____	_____	_____
0025	614-10156 12 Inch LED (Arrow) (Green)	723.000 EACH	_____	_____	_____	_____
0030	614-10157 12 Inch LED (Arrow) (Red)	311.000 EACH	_____	_____	_____	_____
0035	614-10158 12 Inch LED (Arrow) (Yellow)	675.000 EACH	_____	_____	_____	_____
0040	614-10160 Signal Head Backplates 12-12-12	1,855.000 EACH	_____	_____	_____	_____
0045	614-10160 Signal Head Backplates 12-12-12-12	14.000 EACH	_____	_____	_____	_____
0050	614-10160 Signal Head Backplates 12-12-12-12-12	267.000 EACH	_____	_____	_____	_____
0055	614-10160 Signal Head Backplates 12-12-12-12-12 Doghouse	38.000 EACH	_____	_____	_____	_____
0060	614-70336 Traffic Signal Face (12-12-12)	181.000 EACH	_____	_____	_____	_____
0065	614-70560 Traffic Signal Face (12-12-12-12-12)	16.000 EACH	_____	_____	_____	_____

Proposal Schedule of Items

Page 2 of 3

Contract ID: C27387

Project(s): FSAR300-296

Contractor: _____

SECTION: 0001

BID ITEMS

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0070	614-70560 Traffic Signal Face (12-12-12-12-12) Doghouse	7.000 EACH	_____	_____	_____	_____
0075	620-00020 Sanitary Facility	2.000 EACH	_____	_____	_____	_____
0080	626-00000 Mobilization	1.000 L S	_____	_____	_____	_____
0085	626-01103 Public Information Services (Tier III)	1.000 L S	_____	_____	_____	_____
0090	630-00000 Flagging	1,600.000 HOUR	_____	_____	_____	_____
0095	630-00007 Traffic Control Inspection	64.000 DAY	_____	_____	_____	_____
0100	630-00012 Traffic Control Management	160.000 DAY	_____	_____	_____	_____
0105	630-80341 Construction Traffic Sign (Panel Size A)	50.000 EACH	_____	_____	_____	_____
0110	630-80342 Construction Traffic Sign (Panel Size B)	76.000 EACH	_____	_____	_____	_____
0115	630-80355 Portable Message Sign Panel	8.000 EACH	_____	_____	_____	_____
0120	630-80357 Advance Warning Flashing or Sequencing Arrow Panel (B Type)	4.000 EACH	_____	_____	_____	_____
0125	630-80360 Drum Channelizing Device	30.000 EACH	_____	_____	_____	_____
0130	630-80380 Traffic Cone	80.000 EACH	_____	_____	_____	_____

Proposal Schedule of Items

Page 3 of 3

Contract ID: C27387

Project(s): FSAR300-296

Contractor: _____

SECTION: 0001

BID ITEMS

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0135	630-80393 Stackable Vertical Panels	40.000 EACH	_____	_____	_____	_____
0140	630-85040 Impact Attenuator (Truck Mounted Attenuator) (Temporary)	4.000 EACH	_____	_____	_____	_____
Section: 0001			Total:		_____	
			Total Bid:		_____	

I hereby certify that I have the authority to submit this bid

Signature

Agency

Date

_____	_____	_____
_____	_____	_____
_____	_____	_____