

April 20, 2026

ADDENDUM

No. 2



TO ALL CONTRACTORS AND OTHERS INTERESTED IN PROJECT

180 NA 309 F0313 01C
180-B(211)T

HOLBROOK – SPINGERVILLE HIGHWAY (US 180)
FIVE MILE WASH BRIDGE & LITTLE CO BRIDGE

SCHEDULED FOR BID OPENING ON
FRIDAY, APRIL 24, 2026, AT 11:00 A.M. (M.S.T.)

REVISIONS TO THE PROJECT PLANS:

Attached are the revised plan sheets 58, 70 and 74 of 116 of the project plans. Remove sheets 58, 70 and 74 of 116 of the project plans, attach the revised sheets, and be guided accordingly.

REVISIONS TO THE BID SCHEDULE:

Attached is the revised Bid Schedule. Remove the Bid Schedule from your proposal pamphlet, insert the revised Bid Schedule and be guided accordingly.

For Brahma Singh, PE,
Group Manager,
Contracts & Specifications

Attachment:
Revised plan sheets 58, 70 and 74 of 116,
Revised Bid Schedule,



ARIZONA DEPARTMENT OF TRANSPORTATION
PROJECT DELIVERY AND OPERATIONS DIVISION
CONTRACTS AND SPECIFICATIONS GROUP

BID SCHEDULE

CONTRACT # 2023110

TRACS No.	Project No.	Item	County	District	Gross Length	Net Length	Prepared By:
180 NA 309 F031301C	180-B-(211)T	100219	NAVAJO	NORTHEAST	1.6		Vian Rashid

Highway Termini	Location	Work Description
• HOLBROOK-SPRINGERVILLE HWY (US 180)	• FIVE MILE WASH BR&LITTLE CO BR	• BRIDGE REPLACEMENT

BID SCHEDULE**180 NA 309 F031301C**

Item No.	Item Description	Unit	Quantity	Unit Price	Extended Amount
2020019	REMOVAL OF EMBANKMENT CURB	L.FT.	75		
2020027	REMOVAL OF CONCRETE BARRIER	L.FT.	231		
2020029	REMOVAL OF ASPHALTIC CONCRETE PAVEMENT	SQ.YD.	8,512		
2020047	REMOVAL OF SIGNS	EACH	12		
2020053	REMOVE (GUARD RAIL END TERMINAL)	EACH	7		
2020054	REMOVE (SAND BARREL IMPACT ATTENUATOR)	EACH	11		
2020071	REMOVE GUARD RAIL	L.FT.	100		
2030301	ROADWAY EXCAVATION	CU.YD.	7,134		
2050001	GRADING ROADWAY FOR PAVEMENT	SQ.YD.	2,516		
3030022	AGGREGATE BASE, CLASS 2	CU.YD.	2,961		
4040125	FOG COAT	TON	5		
4040159	COVER MATERIAL	SQ.YD.	11,261		
4040165	BLOTTER MATERIAL	SQ.YD.	11,894		
4040230	ASPHALT BINDER (PG 70-28 TR+)(FOR CHIP SEAL COAT)	TON	24		

BID SCHEDULE**180 NA 309 F031301C**

Item No.	Item Description	Unit	Quantity	Unit Price	Extended Amount
4090006	ASPHALTIC CONCRETE (MISCELLANEOUS STRUCTURAL) (SPECIAL MIX)	TON	2,806		
6030013	FURNISH PILES (24" DIA STEEL PILES)	L.FT.	3,713		
6030195	DRIVE PILES (24" DIA STEEL PILES)	L.FT.	3,713		
6070038	SLIP BASE	EACH	2		
6070054	SIGN POST (PERFORATED) (2 S)	L.FT.	88		
6070055	SIGN POST (PERFORATED) (2 1/2 S)	L.FT.	47		
6070060	FOUNDATION FOR SIGN POST (CONCRETE)	EACH	12		
6080005	REGULATORY, WARNING, OR MARKER SIGN PANEL	SQ.FT.	25		
6080025	FLAT SHEET ALUMINUM SIGN PANEL	SQ.FT.	21		
7010025	TEMPORARY IMPACT ATTENUATION DEVICE (IN-LINE ENERGY ABSORBING TERM.)	EACH	5		
7010026	TEMPORARY IMPACT ATTENUATION DEVICE (IN-LINE ENERGY ABSORBING TERM.) (IN USE)	EACH-DAY	586		
7015010	TEMPORARY CONCRETE BARRIER (INSTALLATION AND REMOVAL)	L.FT.	1,851		
7015052	OBLITERATE PAVEMENT MARKING (STRIPE)	L.FT.	14,871		
7015069	TEMPORARY PAVEMENT MARKERS (CHIP SEAL)	EACH	217		

BID SCHEDULE**180 NA 309 F031301C**

Item No.	Item Description	Unit	Quantity	Unit Price	Extended Amount
7016020	TEMPORARY CONCRETE BARRIER (IN USE)	L.FT.-DAY	226,765		
7016030	BARRICADE (TYPE 1, TYPE 2, VERT.PANEL, TUBULAR MARKER)	EACH-DAY	8,942		
7016032	PORTABLE SIGN STAND (RIGID)	EACH-DAY	442		
7016033	PORTABLE SIGN STAND (SPRING TYPE)	EACH-DAY	976		
7016035	WARNING LIGHT (TYPE A)	EACH-DAY	6,826		
7016037	WARNING LIGHT (TYPE C)	EACH-DAY	8,942		
7016038	TRAFFIC CONE	EACH-DAY	2,210		
7016039	EMBEDDED SIGN POST	EACH-DAY	5,264		
7016050	TRUCK-MOUNTED ATTENUATOR	EACH-DAY	20		
7016051	TEMPORARY SIGN (LESS THAN 10 S.F.)	EACH-DAY	5,291		
7016052	TEMPORARY SIGN (10 S.F. OR MORE)	EACH-DAY	856		
7016061	FLASHING ARROW PANEL	EACH-DAY	10		
7016067	CHANGEABLE MESSAGE BOARD (CONTRACTOR FURNISHED)	EACH-DAY	890		
7016071	PILOT VEHICLE WITH DRIVER	HOUR	10		

BID SCHEDULE**180 NA 309 F031301C**

Item No.	Item Description	Unit	Quantity	Unit Price	Extended Amount
7016075	FLAGGING SERVICES (CIVILIAN)	HOUR	848		
7016081	FLAGGING SERVICES (DPS)	HOUR	424		
7016082	FLAGGING SERVICES (LOCAL ENFORCEMENT OFFICER)(WITH AGENCY VEHICLE)	HOUR	424		
7017020	TEMPORARY AND PORTABLE TRAFFIC CONTROL SIGNAL (INSTALL & REMOVE)	L.SUM	1		
7017025	TEMPORARY AND PORTABLE TRAFFIC CONTROL SIGNAL (IN USE)	DAY	442		
7080203	WATERBORNE-TYPE I PAVEMENT MARKING (PAINTED) (WHITE OR YELLOW)	L.FT.	26,919		
7080401	WATERBORNE-TYPE II PAVEMENT MARKING (PAINTED) (WHITE)	L.FT.	7,594		
7080402	WATERBORNE-TYPE II PAVEMENT MARKING (PAINTED) (YELLOW)	L.FT.	7,975		
7090001	DUAL COMPONENT PAVEMENT MARKING (WHITE EPOXY)	L.FT.	11,391		
7090002	DUAL COMPONENT PAVEMENT MARKING (YELLOW EPOXY)	L.FT.	11,963		
8050003	SEEDING (CLASS II)	ACRE	4		
8101014	EROSION CONTROL (WATTLES) (20")	L.FT.	1,824		

BID SCHEDULE**180 NA 309 F031301C**

Item No.	Item Description	Unit	Quantity	Unit Price	Extended Amount
8101016	EROSION CONTROL (ROCK MULCH)	CU.YD.	7		
8101018	EROSION CONTROL (STABILIZED CONSTRUCTION ENTRANCE/EXIT GRAVEL PAD)	SQ.YD.	400		
8101021	EROSION CONTROL (WATTLES) (9")	L.FT.	714		
9010001	MOBILIZATION	L.SUM	1		
9050005	GUARD RAIL, W-BEAM, SINGLE FACE (MASH)	L.FT.	825		
9050025	GUARD RAIL TERMINAL (MASH)	EACH	8		
9050205	BOX CULVERT GUARD RAIL POST	EACH	20		
9050420	GUARD RAIL TRANSITION (C-10.30) (MASH)	EACH	2		
9050423	GUARD RAIL TRANSITION (C-10.31) (MASH)	EACH	2		
9160001	EMBANKMENT CURB	L.FT.	161		
9230003	ON-THE-JOB TRAINING WITH GOALS	HOUR	1,200	\$3.00	\$3,600.00
9240010	FORCE ACCOUNT WORK (WILDLIFE REHABILITATOR)	L.SUM	1	\$25,000.00	\$25,000.00
9240170	CONTRACTOR QUALITY CONTROL	L.SUM	1		
9240181	MISCELLANEOUS WORK (CONTROL OF NOXIOUS PLANTS) (MANUAL / MECHANICAL METHODS)	SQ.YD.	14,000		

BID SCHEDULE

180 NA 309 F031301C

Item No.	Item Description	Unit	Quantity	Unit Price	Extended Amount
9240182	MISCELLANEOUS WORK (CONTROL OF NOXIOUS PLANTS) (HERBICIDE)	SQ.YD.	17,000		
9250001	CONSTRUCTION SURVEYING AND LAYOUT	L.SUM	1		
9280034	GROUND-IN RUMBLE STRIP (6 INCH)	L.FT.	1,455		
9280036	GROUND-IN RUMBLE STRIP (8 INCH)	L.FT.	2,911		

BID SCHEDULE**180 NA 309 F031301C**

Item No.	Item Description	Unit	Quantity	Unit Price	Extended Amount
Five Mile Wash Bridge (STR NO. 20267)					
2020002 A	REMOVE BRIDGE	L.SUM	1		
2030305 A	ROCK EXCAVATION	CU.YD.	65		
2030501 A	STRUCTURAL EXCAVATION	CU.YD.	1,075		
2030502 A	STRUCTURAL EXCAVATION (OVEREXCAVATION)	CU.YD.	520		
2030506 A	STRUCTURE BACKFILL	CU.YD.	235		
6010002 A	STRUCTURAL CONCRETE (CLASS S) (F'C = 3,000)	CU.YD.	479		
6050002 A	REINFORCING STEEL	LB.	68,960		
9130003 A	RIPRAP (GROUTED)	CU.YD.	50		

BID SCHEDULE**180 NA 309 F031301C**

Item No.	Item Description	Unit	Quantity	Unit Price	Extended Amount
Little Colorado River Bridge (STR NO. 20266)					
2020002 B	REMOVE BRIDGE	L.SUM	1		
2030305 B	ROCK EXCAVATION	CU.YD.	210		
2030501 B	STRUCTURAL EXCAVATION	CU.YD.	545		
2030502 B	STRUCTURAL EXCAVATION (ROCK)	CU.YD.	140		
2030506 B	STRUCTURE BACKFILL	CU.YD.	220		
6010004 B	STRUCTURAL CONCRETE (CLASS S) (F'C = 4,000)	CU.YD.	451		
6010102 B	SILICA FUME CONCRETE FOR BRIDGE DECKS	CU.YD.	273		
6010835 B	BRIDGE DECK TEXTURING (SAWED GROOVES)	SQ.YD.	800		
6011150 B	SINGLE SLOPE BRIDGE CONCRETE BARRIER AND TRANSITION (38")	L.FT.	383		
6011348 B	DECK JOINT ASSEMBLY (4X4 COMPRESSION SEAL)	L.FT.	41		
6011371 B	APPROACH SLAB (SD 2.01)	SQ.FT.	1,228		
6014973 B	PRECAST, P/S MEMBER (BT50 GIRDER)	L.FT.	585		
6014974 B	PRECAST, P/S MEMBER (BT34 GIRDER)	L.FT.	240		
6015101 B	RESTRAINERS, VERTICAL EARTHQUAKE (FIXED)	EACH	16		
6015102 B	RESTRAINERS, VERTICAL EARTHQUAKE (EXPANSION)	EACH	8		

BID SCHEDULE

180 NA 309 F031301C

Item No.	Item Description	Unit	Quantity	Unit Price	Extended Amount
----------	------------------	------	----------	------------	-----------------

Little Colorado River Bridge (STR NO. 20266)

6050002	B	REINFORCING STEEL	LB.	51,339		
6050012	B	REINFORCING STEEL (EPOXY COATED)	LB.	50,102		
9130014	B	RAIL BANK PROTECTION, TYPE 4	L.FT.	85		

BID TOTAL :