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I. Statement of Applicable Standards 

 
The Utah Department of Transportation 2026 Standard Specifications and 
Standards Drawings for Road and Bridge Construction books found at: 
http://udot.utah.gov/go/2026standards 

 
 

Refer to “Special Provisions” for other project specific specifications. 



 
 

 

 

II.  Notice to Contractors 

 
 

THE DEPARTMENT WILL NOT HOLD RETENTION ON THIS PROJECT. 
Per Utah State Code § 13-8-5 Prime Contractors cannot hold 
retention. Refer to Utah Code § 13-8-5 for more information. 



NOTICE TO CONTRACTORS
Project Information

Federal Project Number: F-1322(2)2 

Project Location: Cnty:FA-1322; MP 1.72 - 2.28 & Fair Grounds Road

Project Description: Small Urban

Electronic Bid Proposals to be Received By: 2:00 p.m. 05/19/2026 

Public Bid Opening Scheduled: 2:00 p.m. 05/19/2026 

Federal Regulations: Davis-Bacon wages apply to this project and are made a part of these contract documents 
as required in the provisions of the Federal-Aid Highway Act of 1968. This contract is subject to all appropriate 
Federal Laws, including Title VI of the Civil Rights Act of 1964 and the Fair Labor Standards Act of 1938, (52 Stat. 
1060). SEE CERTIFIED PAYROLL SPECIAL REQUIREMENTS ATTACHMENT. 

The project is to be completed: to be determined by competitive bidding.

Other Requirements:

Contractors who want to do a press release or use UDOT's name in any way, need permission from 
UDOT's Communications Office.

ANTI-BOYCOTT ISRAEL ACT: Unless Utah Code Â§ 63G-27-201(2) applies, Contractor/Consultant certifies it is 
not currently engaged in boycotting the State of Israel and agrees not to engage in a boycott of the State of Israel 
for the duration of the contract.

Contractors must acknowledge they understand the Utah Legislature encourages employment of Utah workers 
and the proliferation of Utah business in carrying out the promises they make under this contract, which the 
Legislature made possible by funds it appropriated in 2021 Utah Laws Ch. 387 (H.B. 433).

All project bidding information, including Specifications and Plans, can be viewed, downloaded, and printed from 
UDOT's Project Development Construction Bid Opening Information website, 
https://app.udot.utah.gov/apex/pdbs/f?p=232:1.The UDOT's Bidding Business System link is also available on 
this website, for the UDOT Bid System - Masterworks. Bidders must use the UDOT Bidding Business System 
when bidding on a UDOT project.

Project information can also be reviewed at the main office in Salt Lake City, its Region offices, and its District 
offices in Price, Richfield, and Cedar City.

Project Plans cannot be downloaded or printed from the website unless your company is registered with UDOT. 
Go to UDOT's website to register. Registered companies may also obtain a share drive of the advertising project 
files only in the instance where on-line electronic files may not be obtainable due to on-line technical difficulties. 
These files contain all the project advertising documents and would be available from the main office, 4501 South 
2700 West, Salt Lake City.

As required, a contractor's license must be obtained from the Utah Department of Commerce to work on UDOT 
projects as defined from the Division of Professional Licensing.



Qualified Health Insurance

A prime contractor is subject to qualified health insurance requirements if the prime contract is in the amount of 
$2,000,000 or greater. A subcontractor is subject to qualified health insurance requirements if the subcontract is in 
the amount of $1,000,000 or greater. The Contractor will demonstrate compliance with qualified health insurance 
requirements at the time of the execution of each initial prime contract.

The Contractor will demonstrate to the Department that the Contractor has and will maintain an offer of qualified 
health insurance coverage for the contractor's employees and the employee's dependents during the duration of 
the contract.

If a subcontractor of the Contractor is subject to qualified health insurance requirements, the Contractor will place 
a requirement in the subcontract that the subcontractor will obtain and maintain an offer of qualified health 
insurance coverage for the subcontractor's employees and the employee's dependents during the duration of the 
subcontract; and certify to the Department that the subcontractor has and will maintain an offer of qualified health 
insurance coverage for the subcontractor's employees and the employee's dependents during the duration of the 
prime contract.

Bid Bond

Each bidder must submit an electronic bid bond from an approved surety company through the appropriate 
clearinghouse, as defined in the UDOT E-Bidding Guide, using UDOT's Bidding Business System or in lieu 
thereof, cash, certified check, or cashier's check for not less than 5% of the total amount of the bid, made payable 
to the Utah Department of Transportation, showing evidence of good faith and a guarantee that if awarded the 
contract, the bidder will execute the contract and furnish the contract bonds as required.

The right to reject any or all bids is reserved.

The UDOT provides accommodation under the Americans with Disabilities Act, contact the Construction Division 
at (801) 965-4635. Please allow three working days.

Additional information may be secured at the office of the Utah Department of Transportation, 
(801) 965-4635.

After the evaluations and final determination of proposals are complete, the State will award the contract as soon 
as practicable to the lowest responsive and responsible bidder, subject to Section 63G-6a-709(2).

All bidders are to note the State of Utah Procurement Code requires the awarded contractor, for the duration of 
any contract awarded through this bidding process, to make available company contact information to the 
Department of Workforce Services in accordance with Utah Code 35A-2-203.

Contractor will provide information regarding job vacancies to the State of Utah Department of Workforce 
Services, which may be posted on the Department of Workforce Services website. Posted information will 
include the name and contact information for job vacancies. This information will be provided to the State of Utah 
Department of Workforce Services for the duration of this Contract. These requirements do not preclude a 
Contractor from advertising job openings in other forums throughout the State of Utah.

Dated this 04/25/2026
UTAH DEPARTMENT OF TRANSPORTATION
Carlos M. Braceras, P.E., Director



NOTICE TO CONTRACTORS

Special Requirements Attachment
CERTIFIED PAYROLL

Construction contractors awarded a Federal-aid construction project are required to submit weekly certified 
payrolls to the Utah Department of Transportation using the (UDOT) e-Comply Certified Payroll System.
Submittal may be accomplished using one of two available options:

Option 1

The Contractor manually enters the certified payroll information into e-Comply and saves it. The Contractor is 
required to fix the issues related to any payroll errors.

Option 2

The Contractor can utilize the Payroll Import feature if the Contractor's payroll system provides the correct 
template format. In order to utilize the Payroll Import feature, the contractor must contact e-Comply support at 
support@ecomplysolutions.com for payroll import setup and training. The Contractor is required to fix the issues 
related to any payroll errors. If the issues related to import or payroll errors cannot be resolved with the import 
feature, the Contractor will need to use Option 1 for payroll entry.

NOTE: Make sure that all apprentice payroll information is accurate and imported correctly, or else the hours for 
these employees’ work will not count towards the on-the-job trainee project goal.

A $50 disincentive may be charged per payroll for each week the payroll is not entered into the UDOT e- Comply 
Certified Payroll Program within 7 days of the Payroll Date. This disincentive applies to both the General 
Contractor and all Subcontractors where Davis Bacon Wages apply.

 For questions contact the UDOT Certified Payroll Specialist - Jessi McIntyre at jmcintyre@utah.gov.



 
 

 

 

III.    Bidding Schedule 



Bid Items List Report

PIN :    20135 Location :    Cnty:FA-1322; MP 1.72 - 
2.28 & Fair Grounds Road

Project Number :    F-1322(2)2 Funding Type :    Federal

Project Name :    Fairgrounds Road in Carbon Co. Region :    Region 4

Concept :    Small Urban County :    Carbon 

DBE Goal :    0.00% * The records highlighted in yellow indicate Principal items of work

Base Bid Items

Container Description

Line No. Item Number Item Name Quantity Unit

10 - ROADWAY Base

1 015017010 Mobilization 1.00 Lump

2 015407010 Public Information Services 1.00 Lump

3 01554700* Traffic Control 1.00 Lump

4 015717075 Drop-Inlet Barrier - Fiber Roll 22.00 ft

5 015717100 Gutter - Inlet Barrier 4.00 Each

6 015717140 Fiber Roll Barrier 85.00 ft

7 017217010 Survey 1.00 Lump

8 018917020 Move Mailbox 4.00 Each

9 018927012 Reconstruct Catch Basin - Raise 1.00 Each

10 018927052 Reconstruct Manhole - Raise 1.00 Each

11 01893700* Relocate Communications Box 1.00 Each

12 01893701* Reconstruct Communications 
Box - Raise

1.00 Each

13 022217030 Remove Catch Basin 2.00 Each

14 022217095 Remove Pipe 55.00 ft

15 022217110 Remove Concrete Sidewalk 117.00 sq yd

16 022217115 Remove Concrete Driveway 150.00 sq yd

17 022217125 Remove Concrete Curb and 
Gutter

248.00 ft

18 023167020 Roadway Excavation (Plan 
Quantity)

188.00 cu yd

19 02379700* Dry Well System 1.00 Each

20 02610738P Drainage Pipe - 12 inch, 
Smooth, Leak-Resistant

32.00 ft

21 02633703P 5 Foot Standard Manhole With 
Open Curb Inlet

1.00 Each

22 026337370 Open Curb Shallow Catch Basin 
- CB 4

1.00 Each

23 026357020 Open Curb Inlet Grate and 
Frame - Bicycle Safe

2.00 Each

24 02636701* Storm Trench Drain 1.00 Each

25 027217020 Untreated Base Course (Plan 
Quantity)

22.00 cu yd

26 02724700* Full Depth Reclamation Cement 
Treated Asphalt Base

3,687.00 sq yd

Page 1 of 3Report Generated on 04/20/2026 8:32 AM
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Bid Items List Report

Base Bid Items

Container Description

Line No. Item Number Item Name Quantity Unit

10 - ROADWAY 27 02724701* FDR Cement Content 82.00 Ton

28 027377003 Borrow Soft Spot Repair - 
Contingency Item

20.00 cu yd

29 027417050 HMA - 1/2 inch 1,388.00 Ton

30 027487020 Emulsified Asphalt (Tack) 5.00 Ton

31 027717059 Perpendicular/Parallel 
Pedestrian Access Ramp

1.00 Each

32 02771705P Pedestrian Refuge - Cut 
Through

1.00 Each

33 027767007 Concrete Curb Type B4 80.00 ft

34 027767018 Concrete Curb Type M2 59.00 ft

35 02776701P Concrete Sidewalk, 4 inch Thick 3,628.00 sq ft

36 027767025 Concrete Curb and Gutter Type 
B1

822.00 ft

37 02776702P Concrete Cross Gutter 37.00 ft

38 027767038 Concrete Driveway Flared, 6 
inch Thick

1,668.00 sq ft

39 02776703P Concrete Driveway, 6 inch Thick 196.00 sq ft

40 027767040 Concrete Flatwork, 6 inch Thick 82.00 sq ft

41 02776704P Concrete Curb and Gutter Type 
B1 Modified

11.00 ft

42 027767050 Concrete Flatwork, 7 inch  thick 533.00 sq ft

43 027767100 Plowable End Section 1.00 Each

44 028427060 Flexible Delineator Post - Type I 8.00 Each

20 - 
STRUCTURES

Base

45 02824702P 4 ft Steel, 2-Rail Fence 68.00 ft

46 032117010 Reinforcing Steel - Coated (Plan 
Quantity)

411.00 Lb

47 03310701P Concrete Retaining Wall 10.00 cu yd

30 - 
LANDSCAPING

Base

48 02909700* Remove and Reuse Existing 
Landscape Material

703.00 sq ft

49 02937702* Owner Provided Rock Mulch - 4 
Inch

841.00 sq ft

40 - SIGNING Base

50 02765702P Pavement Message Paint 12.00 Each

51 027657030 Remove Pavement Message 482.00 ft

52 02765705P Pavement Marking Paint 121.00 gal

53 027657075 Pavement Marking Paint (Stop 
Line, Crosswalk-12 inch)

33.00 ft

Page 2 of 3Report Generated on 04/20/2026 8:32 AM
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Bid Items List Report

Base Bid Items

Container Description

Line No. Item Number Item Name Quantity Unit

40 - SIGNING 54 028917075 Sign Type A-2 50.00 sq ft

55 028917270 Remove Sign Less Than 20 
Square Feet

2.00 Each

56 028917275 Remove Sign Greater Than or 
Equal to 20 Square Feet

1.00 Each

57 028917285 Relocate Sign Less Than 20 
Square Feet

2.00 Each

58 028917300 Small Sign Tubular Steel Post 
Base (B1)

6.00 Each

59 028917320 Slipbase Sign Base (B3) 2.00 Each

60 028917360 Sign Post P2 4.00 Each

61 028917365 Sign Post P3 2.00 Each

180 - TIME 
AND/OR LANE 
RENTAL

Base

62 00221700* Contract Time Time Range: 45 - 
85

Workin
g Day

Page 3 of 3Report Generated on 04/20/2026 8:32 AM
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IV. Materials Minimum Sampling and Testing Requirements 

 
Follow the requirements of the Materials Minimum Sampling and Testing Requirements: 
http://www.udot.utah.gov/go/mstr 



 
 

 

 

V. Use of Minority or Women Owned Banks 

 
 

Federal Department of Transportation regulations and the Utah Department of 
Transportation encourage all contractors and suppliers to thoroughly investigate the 
services offered by banks controlled or owned by minorities or women and utilize their 
services as when possible. 



 
 

 

 

VI.    Bid Conditions 

DISADVANTAGED BUSINESS ENTERPRISE (DBE) 
 

POLICY 
 

“Policy Statement” 
 

It is the policy of the DEPARTMENT to take all necessary and reasonable 
actions to ensure DBEs as defined herein will have equal opportunity to 
participate in the performance of contracts financed in whole or in part with US 
Department of Transportation (DOT) funds under this agreement as modified 
herein. 

 
“Objectives” 

 

The objectives of this policy are to: 
 

1. Ensure nondiscrimination in the award and administration of DOT assisted 
contracts; 

 
2. Create a level playing field on which DBEs can compete fairly for DOT 

assisted contracts; 
 

3. Ensure the DBE program is narrowly tailored in accordance with 
applicable law; 

 
4. Ensure only firms who fully meet 49 CFR 26 eligibility standards are 

permitted to participate as DBEs; 
 

5. Remove barriers to the participation of DBEs in Federal aid contracts; 
 

6. Promote the use of DBEs in all types of federally-assisted contracts and 
procurement activities; 

 
7. Assist the development of firms who can compete successfully in the 

marketplace outside the DBE program; and 
 

8. Provide appropriate flexibility in establishing and providing opportunities 
for DBEs. 



 
 

 

 

“Responsibilities” 
 

Implementation of the DBE Program is accorded the same priority as compliance 
with all other legal obligations incurred by the DEPARTMENT in financial 
assistance agreements with DOT. 

 
1. The Civil Rights Office will be the DBE liaison officer, who will have direct, 

independent access to the Executive Director concerning DBE program 
matters. The Civil Rights Office will be responsible for implementing all 
aspects of the DBE program. Adequate staff will be assigned to 
administer the DBE program. 

 
2. The ENGINEER is responsible for supervision of the DBE participation 

covered by the Contract. 
 

DBE BID AND PERFORMANCE CONDITIONS 
 

“Obligations” 
 

The contractor, subcontractor, service provider, sub recipient, or supplier at any 
lower tier will not discriminate on the basis of race, color, national origin, or sex in 
the performance of this contract. The contractor will carry out applicable 
requirements of 49 CFR part 26 in the award and administration of DOT-assisted 
contracts. Failure by the contractor to carry out these requirements is a material 
breach of this contract, which may result in the termination of this contract or 
such other remedy as the DEPARTMENT deems appropriate. 

 
UDOT encourages prime contractors to use financial institutions owned and 
controlled by socially and economically disadvantaged individuals. 

 
“Assurances” 

 

Each contract between the DEPARTMENT and the Contractor and each 
subcontract at any lower tier must include the following assurance: 

 
The contractor, subcontractor, service provider, sub recipient, or supplier 
will not discriminate on the basis of race, color, national origin, or sex in 
the performance of this contract. The contractor will carry out applicable 
requirements of 49 CFR 26 in the award and administration of DOT- 
assisted contracts. Failure by the contractor to carry out these 
requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the DEPARTMENT 
deems appropriate, which may include, but is not limited to: 
1. Withholding monthly progress payments; 
2. Assessing sanctions; 
3. Liquidated damages/Disincentives; and/or 



 
 

 

 

4. Disqualifying the contractor from future bidding as non-responsible. 
 

A. CONTRACT GOAL 
 

1. The DEPARTMENT has determined that one or more contractors can 
reasonably be expected to compete for the work contained in the proposal 
for this project. It is, therefore, the direction of the DEPARTMENT that 
DBE firms will have an affirmative action opportunity to contract for the 
following percentage of work under this contract: 

 
If the DBE goal which is indicated in Section A, CONTRACT GOAL, of 
APPENDIX A, BID CONDITIONS, DISADVANTAGED BUSINESS 
ENTERPRISE (DBE) is greater than 0.0 percent, submit DBE 
Commitment. Refer to Bidding Requirements, Section D, Subsection 1,a, 
of this Special Provision. (The commitment dollar amount up to the 
amount of the assigned goal is Race Conscious DBE participation. Any 
commitment dollar amount in excess of the assigned goal is Race Neutral 
Participation.) 

 
 

CONTRACT DBE GOAL: See Civil Rights Certification Memo 

 
NOTE:  
a. At the time of Bid on Additive Projects, DBE commitment can 

only be made on Base bid items. No Additive bid items may be 
committed. 

b. At the time of Bid, a contingency item(s) should not be 
committed to a DBE unless it is clear to the contractor that the 
contingency item(s) can be utilized to at least the extent of the 
committed amount to the DBE. 

 
2. GOALS 

 
a. GOAL FOR BID EVALUATION 

 
The above entered DBE percentage is a goal for bid evaluation to 
determine responsiveness of the proposal as it relates to this 
specification. Percentages for bidding purposes will be calculated 
using dollar values and quantities as shown in proposals received 
for this project. Bidders will compute the percentage of their DBE 
commitment by dividing the dollar amount of work being committed 
to certified DBE firms by the total dollar amount of the proposal. 
This will be the percentage of their DBE commitment reported in 
the UDOT Bidding System software. 



 
 

 

 

b. RACE CONSCIOUS GOAL 
 

At the time of bid, DBE participation is considered race conscious 
on projects that are assigned a Goal for Bid Evaluation. The DBE 
commitment becomes a contract specification upon award. The 
Bidder must submit with its Bid Proposal a DBE Commitment, 
prepared within the UDOT Bidding System software, that indicates: 

 
(1) Name of DBE firm 
(2) Work items to be performed 
(3) Total dollar amount of commitment 

 
If the DBE commitment does not meet or exceed the assigned goal, 
the Bidder must submit with the Bid Proposal documentation of 
good faith efforts. 

 
c. RACE NEUTRAL GOAL 

 
At the time of bid, DBE participation is considered race neutral on 
projects that are NOT assigned a Goal (0%) for Bid Evaluation. In 
this instance, the DBE participation does not become a contract 
specification upon award. The Bidder must take equal opportunity 
action to allow DBEs to compete for and perform on subcontracts. 
Only work classifications that the Bidder will subcontract need to be 
considered in evaluating equal opportunity action in the bid 
preparation. 

 
d. GOAL FOR CONTRACT PERFORMANCE 

 
The Bidder’s DBE Commitment becomes an attachment to the Bid 
Proposal and is a condition of award, and thereby becomes a 
contract specification. 

 
The committed dollar amount meeting the project goal for bid 
evaluation will be considered race conscious participation. Any 
dollar amounts in excess of the project goal for bid evaluation will 
be considered race neutral participation. 

 
It is the intent of this Policy that the DBE Firm(s) listed for race 
conscious participation, as a minimum level of participation, will 
perform to the extent indicated in the Bidder's DBE Commitment. 
The minimum level of DBE participation includes: 

 
(1) Indicated DBE firm(s), 
(2) Indicated work item(s)  (bid items), 
(3) Indicated total dollar amounts. 



 
 

 

Substitutions of DBE subcontractor(s), work item(s), or 
decreases of total dollar amount(s) as indicated in the 
Bidder's DBE Commitment will not be allowed without prior 
submission of written justification to the ENGINEER and 
approval of the ENGINEER and the Civil Rights Office. 
 
After award of a contract, substitutions will not be allowed 
without prior submission of a written “hold harmless” 
statement from the DBE. 
 
*Any change by the Contractor or the Department in the DBE 
commitment requires the change be approved by Change 
Order from the Civil Rights Office. The Contractor will not be 
entitled to any payment for work or material unless it is 
performed or supplied by the listed DBE, unless the required 
approval is obtained. 
 
Substitution of race neutral participation in excess of the 
Goal for Bid Evaluation requires equal opportunity efforts to 
substitute with other DBE participation. 

 
 

 
Listed bid items will be considered committed in their entirety 
unless Bidders designate otherwise in their DBE Commitment. If 
the DBE will perform only a part of the bid item, i.e., haul only, the 
Bidder must indicate what part the DBE will perform (Partial 
Performance). If the DBE will perform only a part of the quantity of 
the bid item, the Bidder must indicate the estimated quantity of the 
work to be performed by the DBE (Partial Quantity). 

 

 

*DEPARTMENT generated decreases of quantities in individual bid 
items do not require prior approval of the Civil Rights Office—but 
must be fully justified by the ENGINEER at the conclusion of the 
project in the Explanation of Overruns and Under-runs Statement. 
The ENGINEER’S justification will show the total estimated 
quantity, the final pay quantity as shown on the final estimate 
invoice, the quantity of the under-run, and the percent of under-run 
for the individual item. The explanation for the under-run will 
include the reasons for the under-run and will include as much 
detail as possible. 

 

There is a difference between the under-run of quantity on individual bid items 
versus the under-run of DBE commitment on DBE committed bid items, in the 

approval process. Refer to asterisks (*) above. 



 
 

 

 

e. GOAL FOR FINAL COMPLIANCE 
 

Percentages for final compliance will be based on actual payments to DBEs. Over-runs 
and under-runs on individual contract items may require adjustments to the 
predetermined DBE percentage for a project if those items were not related to DBE 
performance. “The predetermined percentage for a project” refers to the percentage of 
the Contractor's DBE Commitment that becomes a contract specification upon award. 

 
B. DEFINITIONS 

 

For the purpose of this Special Provision, the following terms are defined: 
 

1. Contract means a legally binding relationship obligating a seller to furnish 
supplies or services including but not limited to construction and 
professional services; and the buyer to pay for them. 

 
2. Contractor means one who participates through a contract or subcontract 

(at any tier). 
 

3. Disadvantaged Business Enterprise or DBE means a for profit small 
business concern. 

 
a. That has been certified to DBE status by the UUCP. 

 
b. That is at least 51 per cent owned by one or more individuals who 

are both socially and economically disadvantaged or, in the case of 
a corporation, where51 percent of the stock is owned by one or 
more such individuals; and 

 
c. Whose management and daily business operations are controlled 

by one or more of the socially and economically disadvantaged 
individuals who own it. 

 
d. Whose size is limited to the combined average annual gross 

receipts of $28,480,000 from the previous three fiscal years. The 
Secretary of Transportation may adjust this amount from time to 
time for inflation. 

 
OR 

 
Whose size is limited to the current SBA Business size standard(s), 
found in 23 CFR part 121, tied to North American Industry 
Classification System (NAICS) Codes appropriate to the type(s) of 
work the firm seeks to perform in DOT-assisted contracts. 



 
 

 

 

4. DBE Goals mean: 
 

a. UDOT’s overall goal on DOT-assisted projects. The current 
approved DBE Goal and Methodology can be found at the following 
website: 

 
https://www.udot.utah.gov/connect/business/civil-rights/ 

 

b. The race neutral portion of the overall goal reflects the level of DBE 
participation that would be expected without the effects of 
discrimination. 

 
c. The race neutral portion of the overall goal reflects the level of DBE 

participation achieved in response to assigned DBE goals. The 
race conscious portion of the overall goal reflects the level of DBE 
participation achieved in response to the assigned DBE project 
goals. 

 
5. DBE Joint Venture means an association of a DBE firm and one or more 

other firms to carry out a single, for profit business enterprise, for which 
the parties combine their property, capital, efforts, skills, and knowledge, 
and in which the DBE is responsible for a distinct, clearly defined portion 
of the work of the contract and whose share in the capital contribution, 
control, management, risks, and profits of the joint venture to a degree 
commensurate with its ownership interest. 

 
The DBE Joint Venture must follow the directions found in the Joint 
Venture Bidding Process. This process is located at the following link: 
http://eprpw.dot.utah.gov/applets- 
production/ProjectExplorer/ProjectExplorer.asp then click on EBS 
Information. 

 
The DEPARTMENT’s Civil Rights Office prior to bid opening must approve 
a DBE Joint Venture in order to be utilized for the satisfaction of contract 
DBE goals. For DBE participation counted towards goal see 49 CFR Part 
26.55. 

 
6. Equal Opportunity Action requires individuals to be considered on the 

basis of individual capacities and not on the basis of any characteristics 
generally attributed to the group. 

 
If a bidder requests or accepts bids for subcontract work, the bidder will 
request and accept bids from DBEs in the work classifications that 
potentially will be subcontracted. 



 
 

 

 

7. Good Faith Efforts indicates the efforts made to achieve a DBE goal or 
other requirements by their scope, intensity, and appropriateness to the 
objective, which can reasonably be expected to fulfill the program 
requirements. 

 
8. Lack of Financial Fitness is a performance-based definition based solely 

on failure to pay promptly. There is no reference to financial status or 
financial capability. 

 
9. Prompt Payment means payment, including retention, made no later than 

30 work days after receipt of payment by the Contractor or Subcontractor, 
Service Provider or Supplier at any lower tier. 

 
10. Race Conscious is the committed dollar amount at the time of bid focused 

specifically on assisting only DBEs. UDOT must establish contract goals 
to meet the race conscious portion of its overall DBE goal. To ensure that 
the DBE program continues to be narrowly tailored to overcome the 
effects of discrimination, UDOT may adjust the use of contract goals as 
follows: 

 
a. If during the course of any year it is determined the overall goal will 

be exceeded, UDOT will reduce or eliminate the use of contract 
goals to the extent necessary to ensure the use of contract goals 
does not result in exceeding the overall goal. 

 
b. If it is determined that UDOT will fall short of its overall goal, then 

appropriate modifications in the use of race neutral and/or race 
conscious measures will be made to allow UDOT to meet the 
overall goal. 

 
11. Race Neutral is the dollar amount that exceeds the committed amount at 

the time of bid and is, or can be, used to assist all small businesses. 
UDOT must meet the maximum feasible portion of its overall DBE goal by 
using race -neutral means of facilitating DBE participation. Race neutral 
DBE participation includes: 

 
a. Awarding a subcontract on a prime contract that does not carry a 

DBE goal, 
 

b. Awarding a subcontract on a prime contract in which the DBE was 
not considered in making the award even if there is a DBE goal. 

 
For the purposes of this part, race neutral includes gender 
neutrality. 



 
 

 

 

12. Regular Employee is a person who: 
 

a. Would be working for the DBE firm under subcontract with any 
other contractor. 

 
b. Is a permanent employee of the DBE firm 

Or 

Has been recruited through the traditional recruitment and/or 
employment centers. 

 
c. Has not recently been employed by the prime contractor on the 

present project, another subcontractor on the present project, or the 
renter-leaser of equipment being used on the present project. 

 
d. Is not an employee of a construction crew that regularly works for a 

non-DBE. 
 

e. Is not a licensed contractor who is at the time “unemployed” or 
“between jobs.” 

 
13. Regular Equipment is owned or leased and operated on a long term 

agreement and not on an ad hoc or contract by contract agreement. 
 

a. The equipment would be used by the DBE firm on any other 
subcontract with any other contractor. 

 
b. The equipment would be owned by the DBE firm. 

 
Or 

 
The equipment would be leased/rented from traditional equipment 
lease/rental sources. 

 
c. The DBE firm would have a rental/lease agreement for any rented 

or leased equipment. 

d. The equipment cannot belong to: 

(1.) Prime Contractor 
(2.) Another subcontractor on the present project. 
(3.) Supplier of materials being installed by the DBE firm. 

 
e. The equipment cannot come from and be operated by another 

contractor. 



 
 

 

 
 

 
14. Reasonable Bid 

 

Any bid that meets the Department bidding requirements and is not 
greater than 10% above the Engineer’s Estimate or exceeds available 
funds. 

 
15. Responsible Bidder 

 

A responsible bidder has the apparent ability and capacity to perform the 
contract requirements. 

 
In addition to UDOT prequalification, when applicable, a responsible 
bidder is defined as one who has signed (manually or electronically) and 
submitted a bid with the DBE Bid Conditions Assurance of good faith effort 
included. Part I of this Policy certifies the intention to meet the DBE goal 
of a proposed contract or to continue a good faith effort. These goals may 
be met by subcontracting or leasing contracts with a DBE or purchasing 
material from a DBE, provided that the work or material becomes a part of 
a proposed contract. 

 
16. Responsive Bidder 

 

a. A responsive bidder is a bidder who unequivocally offers to provide 
services or supplies in conformity with the material terms of the 
solicitation. In addition to UDOT prequalification and other bidding 
requirements, a responsive bidder in relationship to this Policy is 
defined as one who submits evidence of proposed subcontract 
performance with certified DBE firms to achieve the required dollar 
amount necessary to achieve the percentage goal. 

 
b. Bidders may be considered as presumptively responsive if they 

have failed to satisfy the advertised DBE goal set for the proposed 
contract but have certified in their bid that good faith efforts have 
been expended to meet the goal and they will continue during the 
performance of the contract to locate, solicit, and involve DBE firms 
for contract performance. Documentation of the bidder's good faith 
efforts must be included with the bid package for the 
DEPARTMENT’s review and assessment. The DEPARTMENT will 
render any bid non-responsive that fails to do so. 



 
 

 

 

17. Satisfactory Completion of a subcontract occurs when: 
 

a. The subcontractor has satisfactorily completed in all respects the 
work under the Contract. 

 
b. The Contractor and the subcontractor have notified the ENGINEER 

in writing that the work of the subcontractor has been completed. 
 

c. The Engineer will be given a reasonable length of time to check 
quantities if necessary. Checking quantities does not guarantee 
the absolute correctness of quantities. 

 
d. The Contractor and the subcontractor have satisfactorily executed 

and delivered to the ENGINEER all documents, certificates and 
proofs of compliance required by the Contract. The satisfactory 
execution and delivery of these documents, certificates and proofs 
of compliance to the ENGINEER is a material requirement of the 
contract. 

 
e. The ENGINEER accepts in writing the work of the subcontract. 

 
f. Satisfactory Completion refers only to payment of retainage and 

accrued interest. A determination of Satisfactory Completion and 
payment in full for work performed does not relieve the contractor 
nor the subcontractor from any contractual obligation. 

 
18. Satisfactory Performance means work performed and materials furnished 

in conformity with the plans and specifications. 
 

19. Service Provider means a broker or a middle man. A business person who 
buys, sells or performs a service for another in exchange for a mark up or 
commission. 

 
20. Subcontractor 

 

A subcontracting arrangement is generally considered to exist when a 
person or firm assumes an obligation to perform a part of the contract 
work and the following conditions are present. 

 
a. The person or firm performing the work is specifically experienced 

and equipped for such work. 
 

b. Compensation is related to the amount of work accomplished rather 
than being on an hourly basis. 



 
 

 

 

c. Choice of work methods, except as restricted by the specifications, 
and the furnishing and controlling of labor and equipment are 
exercised by the subcontractor with only general supervision being 
executed by the prime contractor. 

 
d. Personnel involved in the operation are under the direct supervision 

of the subcontractor and are included on the subcontractor's 
payroll. 

 
All conditions involved will be considered and no one condition alone will 
normally determine whether a subcontract actually exists. 

 
In all cases, a DBE subcontractor must be an independent organization, 
and the ownership and control by the socially and economically 
disadvantaged individual(s) must be real and continuing. 

 
The prime contractor, a subcontractor, or a supplier will not be responsible 
for the various operating and management activities of a DBE firm. 

 
21. Supplier 

 

Provides or furnishes materials, goods or services that may be 
incorporated into the project. The supply transaction is to be documented 
by an appropriate purchase agreement that includes the required 
provisions for Federal-aid construction projects. 

 
22. UUCP The Utah Unified Certification Program (UUCP) provides “one-stop 

shopping” to applicants for DBE certification, such that an applicant is 
required to apply only once for a DBE certification that is honored by all 
recipients of Federal-aid Funds in the State of Utah. 

 
C. DETERMINATION OF DBE CONTRACTOR’S ELIGIBILITY BY UUCP 

 

1. Any Contractor may apply to the UUCP for status as a DBE. Applications 
will be made on forms provided by the UUCP entitled “UNIFORM 
CERTIFICATION APPLICATION” or “Information for Determining DBE 
Joint Venture Eligibility,” Form No. R-817. Application need not be made 
in connection with a particular bid. Only work contracted to certified DBE 
prime contractors or subcontractor to firms that have applied for and have 
been granted status as a DBE by the UUCP will be considered toward 
contract goals as established in Subsection A. 



 
 

 

 

2. It will be the Contractor’s responsibility to submit a DBE application so that 
the UUCP has time to review it. The UUCP will review applications in a 
timely manner but is not committed to approve DBE status within any 
given period of time. The UUCP must have ample lead time to review, 
evaluate, and verify information provided with an application. 

 
3. The DEPARTMENT will maintain a UUCP Unified DBE Directory of DBE 

Contractors, vendors, service providers and suppliers that is updated as 
changes occur for the purpose of providing a reference source to assist 
any bidder in meeting the requirements of this bid condition. Bidders must 
use the most current DBE information available on the web site when 
submitting bids. A current UUCP DBE directory representing certified 
DBE Contractors is available on the Internet at (click on this link): 

 
https://www.udot.utah.gov/connect/business/civil-rights/ 

 

4. In meeting the requirements of this bid condition, bidders are in no way 
limited to the DBE Directory referred to in 3 above in seeking out and 
negotiating with the DBE Contractors and determining which items of work 
will be subcontracted to DBE Contractors. Bidders will exercise their own 
judgments in selecting any subcontractor to perform any portion of the 
work. 

 
DBE credit will not be allowed toward race conscious goals for a firm or 
joint venture that has not been DBE certified by the UUCP. 



 
 

 

All bidders must satisfy the bidding requirements of this section D BIDDING 
REQUIREMENTS. A DBE prime contractor’s performance does not count 
toward fulfilling the DBE goal. A prime bidder who is a DBE contractor will 
meet the DBE goal by using other DBE subcontractors or by using good faith 
efforts. 

 

D. BIDDING REQUIREMENTS 
 

 

 

1. DBE Bid Assurance 
 

a. Race Conscious Goal 
 

Race conscious measure or program is one that is focused 
specifically on assisting only DBEs. This goal is the amount the 
prime must commit to DBEs at the time of bid or a good faith effort 
must be documented. 

 
2. DBE Race Conscious Commitment 

 

For a bid to be considered responsive, Bidders will submit the following 
information regarding DBE compliance with the UDOT Bidding System 
prepared Bid Proposal: 

 
Submit a DBE Commitment of work that will be subcontracted to certified 
DBE firm(s) as listed in the UUCP’s Directory or DBE firms that have been 
approved by the UUCP prior to bid opening. 

 
a. The names of DBE firms that will participate in the contract; 

 
b. A specific description of the work each named DBE firm will 

perform (list specific bid items). Listed bid items will be considered 
committed in their entirety unless Bidders designate otherwise in 
their DBE Commitment. 

 
(1.) If mobilization is a bid item partially committed to a DBE, 

indicate the dollar amount of the DBE mobilization. 
 

(2.) If a partial quantity is committed to a DBE, indicate the 
quantity committed to the DBE. 

 
(3.) If a partial performance of an item is committed to a DBE, 

explain what part of the item the DBE will perform; 



 
 

 

 

c. The dollar amount of participation by each named DBE firm; 
 

d. If the contract goal is not met, evidence of good faith efforts is 
required at the time of bid. 

 
The DBE Commitment is to be included in the prepared bid, and said 
information will be kept confidential and will be reviewed to determine the 
apparent low bidder has either met the DBE Contract Goal or has 
documented acceptable Good Faith Efforts. 

 
3. DBE Race Neutral Participation 

 

Race Neutral DBE participation includes anytime a DBE; 
 

a. wins a Prime Contract through customary bidding procedures, 
 

b. is awarded a subcontract on a prime contract that does not carry a 
DBE goal (0% goal), 

 
c. wins a subcontract from a prime contractor that did not consider its 

DBE status in making the award (e.g., a prime contractor that uses 
a strict low bid system to award subcontracts). 

 
4. DBE Written Confirmation 

 

Low Bidder will submit to the Civil Rights Office within three (3) work days 
after the bid opening written confirmation from each DBE participating in 
the contract as provided in the Prime Contractor’s DBE Commitment. The 
written confirmation will include the following information: 

 
a. A description of the work to be performed (list specific bid items). 

Listed bid items will be considered committed in their entirety 
unless Contractors designate otherwise in their DBE commitment. 

 
(1) If mobilization is a bid item that is partially committed, 

confirm the dollar amount of the mobilization to be 
performed. 

 
(2) If a partial quantity is committed, confirm the quantity to be 

performed. 
 

(3) If a partial performance of an item is committed, confirm 
what part of the item will be performed. 

 
(4) Unit bid prices for each bid item committed to a DBE. 



 
 

 

 

(5) Total dollar amounts (mathematical extensions) for each bid 
item committed to a DBE 

 
b. The dollar amount of participation by each named DBE firm. 

 
5. Good Faith Efforts 

 
Bidders who fail to meet the DBE goal for bid evaluation must 
demonstrate with documentary evidence they made good faith efforts . 
Bidders are required to include the Good Faith Efforts Documentation with 
the UDOT Bidding System prepared Bid Proposal. The said information 
will be kept confidential and not reviewed unless the Bidder is otherwise 
determined to be the low Bidder or UDOT and authorized representatives 
elect to review said information in making their determination as to award 
of the contract. For the bid to be considered responsive, Bidders will 
include with the BID PROPOSAL specific documentary evidence that 
good faith efforts have been made to meet the goal. 

 
Attached hereto and marked Exhibit A, and by this reference made a part 
hereof, is a list of actions that may be used to prove the type of efforts 
prospective Bidders should consider in their attempts to demonstrate good 
faith efforts. The list of actions, as contained in Exhibit A, is not intended 
to be an exclusive list of efforts that a prospective Bidder may wish to 
consider in demonstrating good faith efforts to satisfy DBE participation 
requirements. The determination of good faith efforts will be based upon 
the information and documentation of the actions supplied by the Bidder 
with their bid proposal. The DEPARTMENT reserves the right to 
investigate and verify such information or to request the low dollar Bidder 
clarify information submitted within 7 days of the time of bid. The 7 days 
will be reduced to 5 days beginning January 1, 2017. 

 
Contacts that have been made with DBE firms regarding potential work to 
be subcontracted and the results of such contacts are to be submitted with 
the UDOT Bidding System prepared Bid Proposal in Race Neutral DBE 
Documentation which contains: 

 
(1) The work classifications that will be subcontracted 
(2) DBE firms contacted 
(3) Method of contact (i.e. emails, letters, postings, etc.) 
(3) Result of contact 
(4) Name and contact info of anticipated DBE subcontractor(s) 
(5) Anticipated work items to be performed by DBEs 
(6) Anticipated dollar amount of subcontract(s) 



 
 

 

 

The DBE information submitted includes the NAICS code applicable to the 
kind of work the DBE will perform on the contract, and, when a non-DBE 
subcontractor is selected over a DBE, copies of the quotes from each 
DBE and non-DBE subcontractor. The bidder will make copies of DBE 
subcontracts available upon request. 

 
The following items are types of efforts that should be made for 
acceptable Good Faith Efforts: 

 
(1) Conducting market research and solicit through all 

reasonable means DBEs with capability to do the proposed 
work 

(2) May include attending pre-bid meetings and matchmaking 
events 

(3) Posting notices; sending emails 
(4) Solicit as early as possible 
(5) Unbundling 
(6) Establishing flexible timeframes 

 
6. Award of the Contract 

 
The award of the contract, if awarded, will be made to the apparent 
successful responsive, responsible Bidder who submitted a reasonable 
bid for the contract and has complied with this Subsection D Bidding 
Requirements. 

 
7. Administrative Reconsideration 

 
Good faith efforts as used herein will be determined on a case by case 
basis. If it is determined that the apparent low Bidder has failed to meet 
the requirements of Exhibit A, the bidder will be provided an opportunity 
for administrative reconsideration. 

 
a. Official(s) who did not take part in the original determination will 

perform the administrative reconsideration. 
 

b. The Bidder will have the opportunity to provide written 
documentation or argument concerning whether the goal was met 
or adequate good faith efforts were made. 

 
c. The Bidder will have the opportunity to meet in person with the 

reconsideration official to discuss whether the goal was met or 
adequate good faith efforts were made. 

 
d. The Bidder will be notified in writing of the decision and the basis 

for the decision. 



 
 

 

 
 

 
e. The reconsideration decision is administratively final and is not 

appealable to FHWA or the DOT. 
 

E. COUNTING DBE PARTICIPATION TOWARD GOALS FOR BID EVALUATION 
 

1. The DEPARTMENT will recognize and grant DBE credit toward the goal 
for bid evaluation (race conscious goals) for work committed to DBE 
contractors ONLY in the types of work for which DBE certification has 
been granted by the UUCP prior to bid opening. It is necessary that all 
bidders refer to the UUCP DBE Directory for direction and guidance. A 
current copy of the DBE directory is available on the Internet at (click on 
this link): 

 
https://www.udot.utah.gov/connect/business/civil-rights/ 

 

2. Commitments to DBEs that exceed the Goal for Bid Evaluation will be 
considered as both race conscious and race neutral. The dollar amount of 
the Goal for Bid Evaluation will be considered to be race conscious 
participation. Any dollar amounts in excess of the Goal for Bid Evaluation 
will be considered as race neutral participation. 

 
3. When a DBE bids as a prime contractor and utilizes themselves as a DBE 

participant, their commitment will be counted as race neutral. The prime 
contractor is still required to use other DBE subcontractors. 

 

F. COUNTING DBE PARTICIPATION TOWARD GOALS FOR PERFORMANCE 
 

Subcontracts to DBEs that exceed the Goal For Bid Evaluation will be considered 
in part as race conscious participation and in part as race neutral participation. 
Any dollar amounts in excess of the Goal For Bid Evaluation will be considered 
as race neutral participation. 

 
It is intended that the Contractor will utilize the subcontractors designated in the 
DBE Commitment in the performance of the contract. Any changes in the 
Contractor's DBE Commitment, such as substitution of a DBE subcontractor, 
substitution of contract items, or decrease in total dollar amount must be 
approved by the DEPARTMENT and must be covered by a Change Order. 
Unauthorized substitutions or eliminations may result in the imposition of 
sanctions. Failure to meet the Goal for Performance established at the time of 
award by the Contractor's DBE Commitment, without adequate justification, 
including concurrence of the ENGINEER and Civil Rights Office, will result in the 
imposition of sanctions as provided in Part I of this Special Provision. 

  



 
 

 

 
 

1. Contractors may count toward their contract goals a portion of the total 
dollar value of a joint venture contract eligible under the standards of this 
bid condition equal to the percentage of the ownership and controls of the 
DBE partner in the joint venture. 
 

2. The ENGINEER will recognize and grant DBE credit for work performed 
by DBE contractors ONLY in the types of work for which DBE certification 
has been granted by the UUCP prior to bid opening. It is necessary all 
Bidders refer to the UUCP'DBE Directory for direction and guidance. A 
current copy of the UUCP DBE directory is available on the Internet at 
(click on this link): 

 
https://www.udot.utah.gov/connect/business/civil-rights/ 

 

3. Contractors may count only the value of the work actually performed by 
the DBE toward the DBE goals. 

 
a. Work performed by the DBE’s own forces using “regular 

employees” and “regular equipment.” 
 

b. The cost of supplies and materials obtained and purchased by the 
DBE and equipment leased for the work of the contract. 

 
c. Work that a DBE subcontracts to a lower tier DBE firm. 

 
4. Contractors may not count toward the DBE goals: 

a. Supplies and material purchased and equipment leased by the 
DBE from the prime Contractor or its affiliates or another 
subcontractor on the project. 

 
b. Work that a DBE subcontracts to a lower tier non-DBE firm. 

 
5. Contractors may count toward their goals only expenditures to a DBE that 

performs a commercially useful function in the work of the contract. 
 

a. A DBE performs a “commercially useful function” when it is 
responsible for the execution of the work of the contract and is 
carrying out its responsibilities by actually performing, managing, 
and supervising the work involved. To perform a commercially 
useful function, the DBE must also be responsible, with respect to 
materials and supplies used on the contract, for negotiating price, 
determining quality and quantity, ordering the material, and 
installing (where applicable) and paying for the material itself. 

 
b. The DEPARTMENT will evaluate the amount of work 

subcontracted, industry practices, whether the amount the firm is to 
be paid under the contract is commensurate with the work it is 
actually performing and the DBE credit claimed for its performance 
of the work, and other relevant factors. 
 



 
 

 

 
c. A DBE does not perform a commercially useful function if its role is 

limited to that of an extra participant in a transaction, contract, or 
project through which funds are passed in order to obtain the 
appearance of DBE participation. In determining whether a DBE is 
such an extra participant, the DEPARTMENT must examine similar 
transactions, particularly those in which DBEs do not participate. 

 
 

d. A DBE does not perform a commercially useful function if it does 
not perform or exercise responsibility for at least 30 percent of the 
total cost of its contract with its own work force, or the DBE 
subcontracts a greater portion of the work of a contract than would 
be expected on the basis of normal industry practice for the type of 
work involved. 

 

6. The DEPARTMENT will use the following factors in determining whether a 
DBE trucking company is performing a commercially useful function: 

 
a. The DBE must itself own and operate at least one fully licensed, 

insured, and operational truck used on the contract. 
 

b. The DBE must be responsible for the management and supervision 
of the entire trucking arrangement for the purpose of meeting DBE 
goals. 

 
c. The DBE receives credit for the total value of the transportation 

services it provides on the contract using trucks it owns, insures, 
and operates using drivers it employs. 

 
d. The DBE may lease trucks from another DBE firm, including an 

owner operator who is certified as a DBE. The DBE who leases 
trucks from another DBE receives credit for the total value of the 
transportation services the lessee DBE provides on the contract. 

 
e. The DBE may also lease trucks from a non DBE firm, including 

from an owner operator. The DBE who leases trucks from a non 
DBE is entitled to credit for the total value of the transportation 
services provided by non-DBE lessees as long as the DBE 
provides the employees for the leased trucks. 

 
f. A lease must indicate the DBE has exclusive use of and control 

over the truck. This does not preclude the leased truck from 
working for others during the term of the lease with the consent of 
the DBE, so long as the lease gives the DBE absolute priority for 
use of the leased truck. Leased trucks must display the name and 
identification number of the DBE. 

  



 
 

 

 
7. Contractors may count expenditures with DBEs for materials or supplies 

as provided in the following: 
 

a. If the materials or supplies are obtained from a DBE manufacturer, 
100 percent of the cost of the materials or supplies counts toward 
DBE goals. 

 
For purposes of this paragraph, a manufacturer is a firm that 
operates or maintains a factory or establishment that produces, on 
the premises, the materials, supplies, articles, or equipment 
required under the contract and of the general character described 
by the specifications. 

b. If the materials or supplies are purchased from a DBE regular 
dealer, 60 percent of the cost of the materials or supplies counts 
toward DBE goals. 

 
For purposes of this paragraph, a regular dealer is a firm that owns, 
operates, or maintains a store, warehouse, or other establishment 
in which the materials, supplies, articles or equipment of the 
general character described by the specifications and required 
under the contract are bought, kept in stock, and regularly sold or 
leased to the public in the usual course of business. 

 
(1) To be a regular dealer, the firm must be an established, 

regular business that engages, as its principal business and 
under its own name, in the purchase and sale or lease of the 
products in question. 

 
(2) A firm may be a regular dealer in such bulk items as 

petroleum products, steel, cement, gravel, stone, or asphalt 
without owning, operating or maintaining a place of business 
if the firm both owns and operates distribution equipment for 
the products. Any supplementing of regular dealers’ own 
distribution equipment will be by a long-term lease 
agreement and not on an ad hoc or contract-by-contract 
basis. 

 
(3) Packagers, brokers, manufacturers’ representatives, or other 

persons or firms who arrange, or expedite transactions are 
not regular dealers. 

 
(4) A DBE trucking company that picks up a product from a 

manufacturer or regular dealer and delivers the product to 
the Contractor performs a delivery service. Credit will not be 
given based on a percentage of the cost of the product; 
credit will be allowed only for the cost of the transportation 
service. 



 
 

 

See Section F, Subsection 6.a for a definition of “commercially useful 
function.” 

 

8. If the materials or supplies are purchased from a service provider, the fees 
or commission charged for assistance in the procurement of the materials 
and supplies, or fees or transportation charges for the delivery of materials 
or supplies, count toward the DBE goals. 

 
A Service Provider is a business that is neither a manufacturer nor a 
regular dealer but simply transfers title of a product from manufacturer to 
ultimate purchaser or a firm that puts a product into a container for 
delivery. A service provider charges a fee or a commission for assistance 
in the procurement of the materials and supplies, or fees or transportation 
for the delivery of materials or supplies required on a job site. 

 
a. Only the fees, commissions, or transportation performed by the 

DBE service provider count toward the DBE goals. The 
DEPARTMENT must determine the fees are reasonable and not 
excessive as compared with fees customarily allowed for similar 
services. 

 
b. No portion of the cost of the materials and supplies count toward 

the DBE goals. Documentary evidence of the supply agreements, 
i.e., sales contract, purchase order, etc., will be submitted to the 
Resident Engineer or Consultant Engineer at the Preconstruction 
Conference. The agreement will set forth the estimated quantities, 
unit prices, total dollar amounts, material guarantees, delivery, and 
payment requirements including the requirements listed part E, 4, 
e, of this DBE Special Provision. 

 
9. Prompt payment for the work accomplished is an integral part of the 

concept of a commercially useful function. 
 

 

10. When a DBE subcontractor is terminated, or fails to complete its work on 
the contract for any reason, the Contractor must make good faith efforts to 
find another DBE subcontractor to substitute for the original DBE. Direct 
these good faith efforts at finding another DBE to perform at least the 
same amount of work under the contract as the DBE that was terminated, 
to the extent needed to meet the contract goal established for the project. 
Document the good faith efforts. If the Department requests 
documentation under this provision, submit the documentation within 7 
days, which may be extended for an additional 7 days if necessary at the 
request of the contractor, and the Department will provide a written 
determination to the contractor stating whether or not good faith efforts 
have been demonstrated. 



 
 

 

 

Failure by the contractor to carry out the requirements of this part is a 
material breach of the contract and may result in the termination of the 
contract or such other remedies set forth in that section you deem 
appropriate if the prime contractor fails to comply with the requirements of 
this section. 

 
G. CONTRACTOR’S RESPONSIBILITY 

 

1. It is the Contractor’s responsibility to determine the level of professional 
competence and financial responsibility of any proposed DBE 
subcontractor. The Contractor will ascertain the proposed DBE 
subcontractor is particularly experienced and equipped for the work of the 
subcontract. 

 
2. It is the Contractor’s responsibilities to monitor and assure DBE’s listed to 

fulfill DBE goals perform a commercially useful function. 
 

H. DBE SUBCONTRACTOR’S FAILURE TO PERFORM SUCCESSFULLY 
 

If, during the performance of the contract, the Prime Contractor determines a 
DBE subcontractor is unable to perform successfully, the Contractor will make 
good faith efforts to replace the DBE subcontractor with another DBE to fulfill the 
Goal for Bid Evaluation. For Race Conscious DBE participation, the Contractor 
will consider the uncompleted DBE committed work items as well as other work 
items as a part of the good faith efforts. All substitutions of DBE subcontractors 
will receive prior approval by the Civil Rights Office. 



 
 

 

 
 

 
 

UDOT reserves the right to authorize completion of the work that was 
subcontracted to a DBE who is unable to perform successfully by either of the 
following methods: 

 
1. Approve, at no additional cost to the DEPARTMENT, a replacement DBE 

subcontractor and, when appropriate, modify the contract to provide for 
reasonable extra time necessary to obtain a DBE replacement at no 
additional cost to the DEPARTMENT. 

 
2. Direct the Contractor to perform at unit bid prices. In the event this option 

is selected, the percentage DBE goal will be adjusted as may be 
appropriate. 

 
I. SANCTIONS 

 

1. The Contractor’s DBE Commitment becomes a 3-part commitment 
comprised of the DBE Contractor(s), work item(s) and dollar amount(s). 
The Commitment becomes a contract specification upon award of the 
contract and becomes the minimum goal for contract performance. 

If the Contractor fails to achieve the minimum goal established in the 
contract at the time of the award of the contract or later modified, the 
contract payments will be reduced as a disincentive by an amount equal to 
the dollar amount of work not performed by the DBE. The dollar amount 
of any sanction will be computed using the unit prices indicated in the DBE 
subcontract. 

 

The Contractor will not substitute DBE subcontractor(s), work item(s), nor 
decrease dollar amount(s) as indicated in the Contractor’s DBE Commitment 
Substitutions for the good cause reasons defined in 49 CFR 26.53 without 
performing the following steps: 
 

1. Give notice in writing to the DBE subcontractor, with a copy to Civil 
Rights, of their intent to substitute and the reason of its request. 

 
2. Obtaining a written response from the DBE stating why they would object 

or oppose to the substitution or decrease. The Contractor must give the 
DBE five (5) days to respond to the notice of substitution. 

 
3. Obtain Civil Rights Office written consent prior to any substitution, 

termination or decrease of DBE commitment. 
 
The Contractor will not substitute DBE subcontractor(s), work item(s), nor 
decrease dollar amount(s) as indicated in the Contractor’s DBE Commitment 
without prior submission of written justification to the ENGINEER and without 
prior approval of the ENGINEER and the Civil Rights Office. 
 
Unauthorized substitutions of the DBE(s), under-runs of work item(s), or 
decreases in dollar amount(s) may result in the imposition of sanctions as 
allowed under Section I. 



 
 

 

 
Exceptions: 

 
a. Any authorized adjustment in the DBE Commitment that has been 

approved by the ENGINEER and Civil Rights Office. 
 

b. Race neutral participation. 
 

2. The ENGINEER will deduct maximum points for Compliance with EEO 
when completing the Contract Performance Report. 

 
J. RECORD KEEPING 

 

1. The DEPARTMENT must create and maintain a Bidders list consisting of 
all firms bidding on prime contracts and bidding or quoting subcontractors 
on DOT-assisted projects. For every firm, the following information must 
be submitted annually: 

 
a. Firm name 

 
b. Firm address 

 
c. Firm’s status as a DBE or non-DBE 

 
d. Age of firm 

 
e. Annual gross receipts of the firm. 

 
Every firm bidding or quoting as a prime or subcontractor at any level on 
DOT-assisted projects must register annually with UDOT. 

 
NOTE: Items (a) and (b) will be completed in the current bidding software 
by using the ‘Quote Comparison’ and submitted with your bid. 

 
2. With the bid or no later than 10 work days after bid opening date, each 

and every prime bidder must submit to the DEPARTMENT a list of all 
firms bidding and/or quoting as subcontractors, service providers or 
suppliers.* The Prime Bidder must also submit for each and every firm 
sub-quoting the following information: 

a. Firm Name 
 

b. Firm address 
 

c. Work classification(s) bid by subcontractor, service provider or 
supplier: 

 
(1) Building 
(2) Concrete: Curb & gutter, Flatwork, Inlet Boxes, etc. 
(3) Concrete: Structural 
(4) Consulting firms 
(5) Demolition 
(6) Electrical: Hwy lighting, signals & fiber optics 



 
 

 

 
(7) Equipment rentals and sales 
(8) Excavation 
(9) Fencing 
(10) Grading 
(11) Guardrail 
(12) Landscaping & erosion control 
(13) Miscellaneous 
(14) Painting: Highway structures 
(15) Painting: Highway striping & painted messages 
(16) Paving: Asphalt highway & runway, etc. 
(17) Paving: Concrete 
(18) Paving: Miscellaneous 
(19) Pipe Culverts, drainage, sewer & water 
(20) Reconstruction : Manholes, etc. 
(21) Rotomilling 
(22) Sawing & sealing 
(23) Signs permanent 
(24) Steel reinforcing 
(25) Steel structural 
(26) Surveying 
(27) Traffic Control: Flagging 
(28) Traffic Control: Temp. Signs and Devices 
(29) Trucking 
(30) Supplier: Manufacturer 
(31) Supplier: Regular Dealer 
(32) Supplier: Service Provider 

 
*NOTE: This requirement can be met with the ‘Quote Comparison’ 
function in the current bidding software. The report must be printed and 
faxed to the Civil Rights Department at (801) 965-4101. 



 
 

 

Documentary evidence of each action taken must be submitted with 
the Bid Proposal. 

 

Exhibit A 
 

Suggested Actions and Required Documentation to Demonstrate 
 

Good Faith Efforts to Comply With DBE Requirements 
 

A Bidder must show that it took necessary and reasonable steps to achieve a 
DBE goal that, by their scope, intensity, and appropriateness, can reasonably be 
expected to fulfill the program requirement. The efforts employed should be those that 
would be taken if a Bidder were actively and aggressively trying to obtain DBE 
participation sufficient to meet the DBE contract goal. Mere pro forma efforts are not 
good faith efforts to meet the DBE contract requirements. 

 

 

The following is taken, with some modification, from CFR 49 Part 26, Appendix A. It is 
not intended to be a mandatory checklist, nor is it intended to be exclusive or 
exhaustive. 



 
 

 

 

GUIDANCE CONCERNING GOOD FAITH EFFORTS 

 
I. When the DEPARTMENT establishes a contract goal on a Federal aid contract, 

a Bidder must, in order to be responsive, make good faith efforts to meet the 
goal. The Bidder can meet this requirement in either of two ways: 

 
A. The Bidder can meet the goal, documenting commitments for participation 

by DBE firms sufficient for this purpose. 
 

B. If it doesn't meet the goal, the Bidder can document adequate good faith 
efforts. This means that the Bidder must show that it took all necessary 
and reasonable steps to achieve a DBE goal or other requirement of this 
part that, by their scope, intensity, and appropriateness to the objective, 
could reasonably be expected to obtain sufficient DBE participation, even 
if they were not fully successful. 

 
II. In any situation in which the DEPARTMENT has established a contract goal, 

CFR 49, Part 26 requires UDOT to use the good faith efforts mechanism of this 
part. It is up to the DEPARTMENT to make a fair and reasonable judgment 
whether a Bidder that did not meet the goal made adequate good faith efforts. It 
is important for the DEPARTMENT to consider the quality, quantity, and intensity 
of the different kinds of efforts that the Bidder has made. The efforts employed 
by the Bidder should be those that one could reasonably expect a Bidder to take 
if the Bidder were actively and aggressively trying to obtain DBE participation 
sufficient to meet the DBE contract goal. Mere pro forma efforts are not good 
faith efforts to meet the DBE contract requirements. The DEPARTMENT 
emphasizes, however, that its determination concerning the sufficiency of the 
firm's good faith efforts is a judgment call: meeting quantitative formulas is not 
required. 

 
III The U. S. Department of Transportation also strongly cautions the 

DEPARTMENT against requiring that a Bidder meet a contract goal (i.e., obtain a 
specified amount of DBE participation) in order to be awarded a contract, even 
though the Bidder makes an adequate good faith efforts showing. This rule 
specifically prohibits UDOT from ignoring bona fide good faith efforts. 

 
IV. The following is a list of types of actions that UDOT should consider as part of 

the Bidder’s good faith efforts to obtain DBE participation. It is not intended to be 
a mandatory checklist, nor is it intended to be exclusive or exhaustive. Other 
factors or types of efforts may be relevant in appropriate cases. 

 

A. Soliciting through all reasonable and available means (e.g. attendance at 
pre bid meetings, advertising and/or written notices) the interest of all 
certified DBEs who have the capability to perform the work of the contract. 
The Bidder must solicit this interest within sufficient time to allow the DBEs 
to respond to the solicitation. The Bidder must determine with certainty if 
the DBEs are interested by taking appropriate steps to follow up initial 
solicitations. 

  



 
 

 

 
 

B. Selecting portions of the work to be performed by DBEs in order to 
increase the likelihood that the DBE goals will be achieved. This includes, 
where appropriate, breaking out contract work items into economically 
feasible units to facilitate DBE participation, even when the prime 
Contractor might otherwise prefer to perform these work items with its own 
forces. 

 
C. Providing interested DBEs with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to 
assist them in responding to a solicitation. 

 
D. Negotiating in good faith with interested DBEs. 

 
(1) It is the Bidder’s responsibility to make a portion of the work 

available to DBE subcontractors and suppliers and to select those 
portions of the work or material needs consistent with the available 
DBE subcontractors and suppliers, so as to facilitate DBE 
participation. Evidence of such negotiation includes the names, 
addresses, and telephone numbers of DBEs that were considered; 
a description of the information provided regarding the plans and 
specifications for the work selected for subcontracting; and 
evidence as to why additional agreements could not be reached for 
DBEs to perform the work. 

 
(2) A Bidder using good business judgment would consider a number 

of factors in negotiating with subcontractors, including DBE 
subcontractors, and would take a firm’s price and capabilities as 
well as contract goals into consideration. 

 
(a) The fact that there may be some additional costs involved in 

finding and using DBEs is not in itself sufficient reason for a 
bidder's failure to meet the contract DBE goal, as long as 
such costs are reasonable. 

 
(b) No specific price differential has been established by 49 

CFR 26. This approach allows flexibility. 
 

(c) Along with the reasonableness of the cost necessarily 
comes the fact that prime Contractors are not expected to 
bear unreasonable costs. 

 
(d) Any burden that a non-DBE subcontractor might face is also 

limited by the reasonableness of competing bids. 



 
 

 

 
 

 
(3) The ability or desire of a prime Contractor to perform the work of a 

contract with its own organization does not relieve the Bidder of the 
responsibility to make good faith efforts. Prime Contractors are not, 
however, required to accept higher quotes from DBEs if the price 
difference is excessive or unreasonable. 

 
(4) The ability or desire of a prime Contractor to bundle the work of a 

subcontractor who wishes to perform all the work of the subcontract 
with its own organization does not relieve the Bidder of the 
responsibility to require a subcontractor to make good faith efforts. 
Subcontractors are not required to accept higher quotes from lower 
tier DBEs if the price difference is excessive or unreasonable. 

 
E. Not rejecting DBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities. The Contractor's standing 
within its industry, membership in specific groups, organizations, or 
associations and political or social affiliations (for example union vs. non- 
union employee status) are not legitimate causes for the rejection or non- 
solicitation of bids in the Contractor's efforts to meet the project goal. 

 
F. Making efforts to assist interested DBEs in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 

G. Making efforts to assist interested DBEs in obtaining necessary 
equipment, supplies, materials, or related assistance or services. 

 
H. Effectively using the services of available minority/women community 

organizations; minority/women Contractors’ groups; local, state, and 
Federal minority/women business assistance offices; and other 
organizations as allowed on a case by case basis to provide assistance in 
the recruitment and placement of DBEs. 

 
NOTE: The DBE ‘Contact Log’ in the UDOT Bidding System, 

submitted as part of the Bid Proposal, can be used to 
document the following efforts: 
IV. A. 
IV. C. 
IV. D. (1) 

 
The ‘Quote Comparison’ in the UDOT Bidding System, 
submitted as part of the Bid Proposal, can be used to 
document the following efforts: 
IV. B. 
IV. D. (3) 



 
 

 

Submit with the Bid Proposal documentary evidence to prove that good faith 
efforts were accomplished: 
 
1. Submit copies of all solicitations: correspondence, faxes, advertisements, 
telephone logs with dates, times, names of persons contacted, nature of 
conversation, DBEs’ responses, and etc. 
 
2. If DBEs submitted quotes that were not used because the range of additional 
costs was determined to be excessive or unreasonable, submit the range that 
has been determined by the Bidder to be a reasonable range of additional costs 
and explain how that range was determined. 
 
3. As a part of demonstrating a reasonable range of additional costs, submit 
copies of all subcontractor quotes, copies of spread sheet(s) which compare all 
DBE quotes with non-DBE quotes and which include bid item(s) quoted, work 
classifications, quantities, prices, and dollar amounts. 
 
4. Submit a narrative of specific names and types of information, assistance, 
considerations given, and efforts to assist DBEs under Item IV, subparts C 
through F. 

 
 

 
V. In determining whether a Bidder has made good faith efforts, the DEPARTMENT 

may take into account the performance of other Bidders in meeting the contract. 
For example, when the apparent successful Bidder fails to meet the contract 
goal, but others meet it, UDOT may reasonably raise the question of whether, 
with additional reasonable efforts, the apparent successful bidder could have met 
the goal. If the apparent successful Bidder fails to meet the goal, but meets or 
exceeds the average DBE participation obtained by other Bidders, you may view 
this, in conjunction with other factors, as evidence of the apparent successful 
Bidder having made good faith efforts. 

 



 
 

 

 

DBE BID ASSURANCE 
 

DBE PARTICIPATION 
 

If the DBE goal which is indicated in Section A, CONTRACT GOAL, of APPENDIX A, 
BID CONDITIONS, DISADVANTAGED BUSINESS ENTERPRISE (DBE) is greater 
than 0.0 percent, submit DBE Commitment. 

 
By signing the BID REPORT (either manually or electronically), it is understood that 
those individuals who sign as owners or authorized representatives of the Bidder, have 
read and are familiar with APPENDIX A, SPECIAL PROVISION, BID CONDITIONS, 
DISADVANTAGED BUSINESS ENTERPRISE and hereby certify that good faith efforts 
(when applicable as defined by Section IX, Bid Conditions, D.5) have been utilized to 
meet or exceed the goal of the DBE Program as established by the DBE Special 
Provision. 

 
Indicate intended DBE commitment. 

 

  We intend to meet or exceed the contract goals as per the DBE Commitment 
which is submitted with the Bid Proposal (when project goal is greater than 0.0). 

 

  We have not met the advertised DBE Project goal. A Good Faith Effort is 
required. We have provided the required documentation per 49 CFR, Part 26.53. 

 
Documentation of Good Faith Efforts is not required on a 0.0 percent goal project. 



 
 

 

 
 

 

VII. Civil Rights Certification Memo 





 
 

 

 

VIII.    Attention Contractors 

E.E.O. Affirmative Action Requirements on 
Federal and Federal-Aid Construction Contracts of $10,000 or More 

 

Include the Notice of Requirement for Affirmative Action to Ensure Equal Employment 
Opportunity, Executive Order (EO) 11246, as amended (incorporated by reference & 
Appendix A - below) and the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications set forth in §60-4.3 (incorporated by reference) in 
all requests for bids/solicitations on all contracts and subcontracts of $10,000 or more 

 
Include in Appendix A, Notice of Requirement for Affirmative Action to Ensure Equal 
Employment Opportunity, the goals established by the Office of Federal Contract 
Compliance Programs (OFCCP) for minority and female participation in each craft on all 
contracts and subcontracts. 

 
APPENDIX A (EO 11246) 

 
The OFCCP goals for minority representation in each trade are shown below. The goal 
for female utilization (6.9 percent) applies to all contracts and subcontracts irrespective 
of their geographical location. 

 
COUNTY GOAL COUNTY GOAL COUNTY GOAL 
Beaver 12.6 Box Elder 5.1 Cache 5.1 
Carbon 5.1 Daggett 5.1 Davis 6.0 
Duchesne 5.1 Emery 5.1 Garfield 12.6 
Grand 10.2 Iron 12.6 Juab 5.1 
Kane 12.6 Millard 5.1 Morgan 5.1 
Piute 5.1 Rich 5.1 Salt Lake 6.0 
San Juan 10.2 Sanpete 5.1 Sevier 5.1 
Summit 5.1 Tooele 6.0 Uintah 5.1 
Utah 2.4 Wasatch 5.1 Washington 12.6 
Wayne 5.1 Weber 6.0  

 
These goals are applicable to all contractors’ or subcontractors’ construction work 
(whether or not it is Federal or Federally assisted) performed in the covered area. 

 
The Bidder’s attention is called to the “Equal Opportunity Clause” (form FHWA 1273- II 
1 b, included in this contract) and the “Standard Federal Equal Employment 
Specifications” set forth in 41 CFR Part 60-4 (incorporated by reference). 

 
Compliance with the Executive Order and the regulations in 41 CFR part 60-4 is based 
on the implementation of the “Equal Opportunity Clause,” specific affirmative action 
obligations required by the specifications set forth in 41 CFR 60-4.3(a), and the efforts 
to meet the goals. 



 
 

 

 

Contractors are required to give written notice to the U.S. Department of Labor, Office of 
Federal Contract Compliance Programs, Southwest and Rocky Mountain Region, 
OFCCP-SW-ConstructionAward@dol.gov, 
(https://www.dol.gov/agencies/ofccp/contact/regional-offices) within 10 working days of 
award of any construction subcontract in excess of $10,000 at any tier for construction 
work under the contract resulting from this solicitation. The notification must include the 
prime contract number, name of awarding contractor, contractor representative name, 
phone number, email address, contractor awarded subcontract name, address, phone 
number, employer identification number (EIN), dollar amount of subcontract, estimated 
start and completion dates of subcontract, and geographical area in which the contract 
is to be performed, state, county(s), city (if applicable). 

 
Under Section 303 of EO 11246, only the U. S. Department of Labor (DOL) has the 
authority to determine compliance with EO 11246 and its implementing regulations. 
The Federal Highway Administration (FHWA) and the State highway agency (UDOT) do 
not have independent authority to determine compliance with EO 11246, 41 CFR 
Chapter 60, or the minority and female participation goals established by the Office of 
Federal Contract Compliance Programs (OFCCP), pursuant to 41 CFR Chapter 60. 

 
If the State highway agency (UDOT) or the FHWA becomes aware of any possible 
violations of EO 11246 or 41 CFR Chapter 60, each has the authority and the 
responsibility to notify the OFCCP. 

 

APPENDIX B 

 
As used in these specifications: 

a. Covered area: The geographical area described in the solicitation from 
which this contract resulted; 

b. Director: Director, Office of Federal Contract Compliance Programs, 
United State Department of Labor, or any person to whom the Director 
delegates authority; 

c. Employer identification number: The Federal Social Security number used 
on the Employer’s Quarterly Federal Tax Return, U.S. Treasury 
Department Form 941. 

d. Minority includes: 
(i) Black (all persons having origins in any of the black African racial 

groups not of Hispanic origin); 
(ii) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or 

South American or other Spanish Culture or origin, regardless of 
race); 

(iii) Asian and Pacific Islander (all persons having origins in any of the 
original peoples of the Far East, Southeast Asia, the Indian 
Subcontinent, or the Pacific Islands); and 

(iv) American Indian or Alaskan Native (all persons having origins in 
any of the original peoples of North America and maintaining 
identifiable tribal affiliations through membership and 
participation or community identification). 



 
 

 

 

IX.  Specific Equal Employment Opportunity Responsibilities 

 
1. General 

 
a. The State Transportation Agency (STA) and Federal Highway 

Administration (FHWA) have the authority and the responsibility to ensure 
compliance with 23 USC Section 140 and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations, including 49 CFR Parts 21 
and 23, and 23 CFR Parts 200, 230, and 633. Pursuant to this authority, 
the STA and the FHWA will conduct compliance reviews of contractors on 
federally funded highway projects to determine compliance with these 
laws and related regulations. The STA will prepare complete, written 
reports of findings of the compliance reviews. The FHWA will analyze the 
reports, and the evidence on which they are based. 

 
b. A contractor’s EO requirements are in the contract provisions referenced 

in the FHWA-1273 (included herein). These include contractor acceptance 
of Section II, 1 c, and the obligation of the contractor to comply with 
specific EO activities at a minimum. 

 
c. Submit form PR-1391 in July and at other times when such information is 

required by the STA or the FHWA; and submit other documentation and 
reports as requested by the STA or the FHWA. 

 
2. Equal Employment Opportunity (EEO) 

 
a. Where minorities and women have been excluded from certain 

classifications in a contractor’s work force, the EEO affirmative action 
requirements specified in the contract will be implemented in good faith to 
provide EEO. 

 
b. The contractor will use the avenue afforded by the Training Special 

Provision (included herein) to increase minority and female employment in 
crafts where they have been underrepresented. 

 
3. Minority and Female Average Availability Percentages – Utah 

 
a. Average percentages for minority (M) and female (F) availability in each 

trade, by County, are shown below. Availability is defined as “an estimate 
of the number of qualified minorities or women available for employment in 
a given job group.” 



 
 

 

 
 

COUNTY M F COUNTY M F COUNTY M F COUNTY M F 

Beaver 6.8 3.0 Box Elder 9.9 5.0 Cache 9.9 5.0 Carbon 12.3 3.0 

Daggett 12.3 3.0 Davis 8.9 3.0 Duchesne 12.3 3.0 Emery 15.5 5.0 

Garfield 15.5 5.0 Grand 15.5 5.0 Iron 6.8 3.0 Juab 8.2 4.0 

Kane 15.5 5.0 Millard 6.8 3.0 Morgan 11.1 3.0 Piute 15.5 5.0 

Rich 9.9 5.0 Salt Lake 21.6 5.0 San Juan 15.5 5.0 Sanpete 8.2 4.0 

Sevier 15.5 5.0 Summit 11.1 3.0 Tooele 8.2 4.0 Uintah 12.3 3.0 

Utah 11.9 4.0 Wasatch 11.1 3.0 Washington 10.0 4.0 Wayne 15.5 5.0 

Weber 17.8 5.0     
 

b. The use of these average percentages in no way precludes the contractor 
from performing and documenting good faith efforts to recruit and employ 
minorities and females. 

 
4. Compliance Determinations 

 
a. The list below is a set of “Good-Faith Efforts” criterion established in 

FHWA’s regulatory and policy requirements that may be used to 
determine a contractor’s good faith efforts: 

 
1. Contractor’s EEO Policy 
2. Dissemination of the EEO Policy 
3. Authority and Responsibility of EEO Officer 
4. Periodic EEO meetings (EEO indoctrination) 
5. Notices/posters on bulletin board 
6. Advertising as an “EEO Employer” 
7. Recruitment – Systematic and direct recruitment efforts with 

sources likely to yield minorities and women 
8. Educate all new supervisors within 30 days of reporting to duty 
9. Encourage present employees to refer minorities and women 
10. Evaluates the spread of wages to determine whether discrimination 

exists 
11. Investigates all complaints, promptly, and appropriate corrective 

action is taken 
12. Assist in locating, qualifying, and increasing the skills of minorities 

and women 
13. Fully uses training programs and advises employees and 

applicants of opportunities 
14. Minorities and women exist in contractor’s training program 
15. Ensure non-segregated facilities 
16. Minorities and women are employed in all occupations, crafts, and 

job classifications on an equal basis 
17. Procedures establishing the monitoring of subcontractors’ 

compliance with nondiscrimination, EO and EEO obligations 
18. The need for adequate records and reports 



 
 

 

 

19. Minorities and women reach accumulating work hours expected 
based on their representation 

20. Ensure a workplace free of harassment, intimidation, and coercion 
 

b. Affirmative Action is determined based on the evaluation of the 
contractor’s compliance with all of the above good faith efforts and on the 
contractor’s efforts to achieve maximum results from the actions. 

 
c. A contractor is in compliance when there is no evidence of discrimination 

in employment, training, DBE, Indian Preference provisions, equal 
opportunity requirements, or evidence every good faith effort has been 
made. 

 
d. Include in the EEO Policy a commitment to provide a workplace free of 

harassment, intimidation, and coercion; ensure the policy is posted on the 
project bulletin board; ensure foreman and superintendents are trained in 
prevention of harassment, intimidation, and coercion; and take other 
affirmative actions as necessary to satisfy the requirements of 41 CFR 60 
4.3.7a. At the time annual registration is due, the contractor will 
acknowledge that they have a workplace free of harassment, intimidation, 
and coercion. 

 
5. Training Special Provisions 

 
This Training Special Provisions supersedes subparagraph II 6b of the FHWA- 
1273, and is an implementation of 23 U.S.C.C.140 (a). 

 
Provide training as follows as part of the equal employment opportunity 
affirmative action program: 

 
Provide on-the-job training aimed at developing full journeymen in the type of 
trade or job classification involved. 

 
For the number of training hours to be trained under the special provision:  

Refer to Civil Rights Certification Memo 
 

If a portion of the contract work is subcontracted, determine how many, if any, of 
the trainees are to be trained by the Subcontractor. Make this training special 
provision applicable to the subcontract. Retain the primary responsibility for 
meeting the training requirements imposed by this special provision. Where 
feasible, 25 percent of apprentices or trainees in each occupation will be in their 
first year of apprenticeship or training. 

 
Distribute the number of trainees among the work classifications on the basis of 
needs and the availability of journeymen in the various classifications within a 
reasonable area of recruitment. Prior to commencing construction, submit to the 



 
 

 

 

State highway agency for approval the number of trainees to be trained in each 
selected classification and training program to be used. Specify the starting time 
for training in each of the classifications. The STA gives credit for each trainee 
employed on the contract work that is currently enrolled or becomes enrolled in 
an approved program. Reimbursement is made for the trainees as specified in 
this provision. 

 
Training and upgrading of minorities and women toward journeyman status is a 
primary objective of this Training Special Provision. Enroll minority trainees and 
women (e.g., by conducting systematic and direct recruitment through public and 
private likely to yield minority and women trainees) to the extent that such 
persons are available within a reasonable area of recruitment. Demonstrate the 
steps taken to achieve compliance with Federal Projects With Full Size Plan 
Sheets this Training Special Provision. This training commitment is not intended 
nor used to discriminate against any applicant for training, whether a member of 
a minority group or not. 

 
Do not employ a trainee in any classification in which they have successfully 
completed a training course leading to journeyman status or in which they have 
been employed as a journeyman. Include appropriate questions in the employee 
application or by other suitable means to satisfy this requirement. Document the 
findings in each case. The training program selected, and approved by the STA 
and the FHWA, establishes the minimum length and type of training for each 
classification in that program. The STA and the FHWA approves a program if it 
meets the equal employment opportunity obligations and qualification of the 
average trainee for journeyman status in the classification concerned by the end 
of the training period. Furthermore, apprenticeship programs registered with the 
U.S. Department of Labor, Bureau of Apprenticeship and Training, or with a State 
apprenticeship agency recognized by the Bureau and training programs 
approved but not necessarily sponsored by the U.S. Department of Labor, 
Manpower Administration, Bureau of Apprenticeship and training are considered 
acceptable if administered in a manner consistent with the equal employment 
obligations of Federal-aid highway construction contracts. Approval or 
acceptance of a training program is obtained from the State prior to commencing 
work on the classification covered by the program. 

 
Provide training in the construction crafts rather than clerk typists or secretarial- 
type positions. Training is permissible in lower level management positions such 
as office engineers, estimators, timekeepers, etc., where the training is oriented 
toward construction applications. Training in the laborer classification if approved 
by the division office. Some off-site training is permissible as long as the training 
is an integral part of an approved training program and does not comprise a 
significant part of the overall training. 

 
Trainees are paid at least 60 percent of the appropriate minimum journeyman’s 
rate specified in the contract for the first half of the training period, 75 percent for 



 
 

 

 

the third quarter of the training period, and 90 percent for the last quarter of the 
training period, unless apprentices or trainees in an approved existing program 
are enrolled as trainees on this project, or as other percentages are approved by 
the Dept. of Labor. In that case, the appropriate rates approved by the 
Departments of Labor or Transportation in connection with the existing program 
will apply to all trainees being trained for the same classification who are covered 
by this Training Special Provision. 

 
Furnish the trainee a copy of the program to be followed in providing the training. 
Provide each trainee with a certification showing the type and length of training 
satisfactorily completed. 

 
Provide for the maintenance of records and furnish periodic reports documenting 
their performance under this Training Special Provision. UDOT form, Monthly 
Training Summary satisfies this reporting requirement. Contractor will 
accomplish entry of this information electronically by entry into UDOT Business 
System at least monthly for the duration of the project. 

 
a. Training Program Description: As part of the Equal Employment 

Opportunity Affirmative Action Program, the Contractor will provide 
on-the-job training aimed at developing full journey status in the 
type of trade or job classification involved. The number of hours of 
training to be provided under this contract will be as shown on the 
bid schedule. Apprentices must be enrolled in an US Dept. of 
Labor, Bureau of Apprenticeship and Training approved program. 

 
b. OBJECTIVE: Training and upgrading of minorities and women 

toward journey status is the primary objective of this program. The 
Contractor will enroll minorities and/or women, where possible, and 
document good faith efforts prior to the hire of non-minority males 
in order to demonstrate compliance with this Training Special 
Provision. This training commitment is not intended, and will not be 
used, to discriminate against any applicant for training, whether a 
member of a minority group or not. 

 
c. PROJECT TRAINING GOAL: The formula for determining the 

training goal specified in the Training Special Provision will be as 
follows: 

 

  



 
 

 

 
 

Engineer’s estimate times 33% 
equals total labor dollars. 

$25,000,000 X 33% = $8,250,000 

Total labor $ divided by $50/hr 
equals total labor hours. 

$8,250,000 ÷ *$50/hr = 165,000 hrs. 

Total labor hours times 5% 
equals project training hours. 

165,000 hrs. X 5% = 8,250 hrs. 

*$50.00 = labor cost per hour per employee – to be adjusted periodically to 
accommodate increase in cost. 

 
e. GENERAL: At the time of the pre-construction meeting, the 

Contractor must submit Form C-130 indicating the training program 
to be used, the number of hours of training to be provided by 
classification, and the anticipated starting time for training in each 
selected classification when there are OJT hours assigned to the 
project. 

 
f. If the C-130 is not completed and submitted prior to the start of 

construction, liquidated damages will be assessed. Civil Rights 
Office reserves the right to assess liquidated damages based on 
the highest wage rate (base + fringe) that associates to an 
apprentice program when the C-130 is not completed and 
submitted. 

 
g. The Contractor will review annually the training and promotion 

potential of minority and women employees and will encourage 
eligible employees to apply for such training and promotion. 

 
h. METHOD OF MEASUREMENT: The Contractor will be credited for 

each approved apprentice/trainee employed on the project and 
reimbursed on the basis of hours worked in the program to which 
he/she is indentured, as listed on the certified payrolls, and 
reported monthly, by the Contractor in the UDOT Business System. 
There will be no credit for training provided under this section prior 
to the Contractor’s submittal and approval by the RE of the 
Apprentice/Trainee Certification from the appropriate agency. This 
certification expires 90 days from the date of issue, and must be 
renewed by the Contractor in order to keep the apprentice/trainee’s 
hours eligible for reimbursement. 

 
i. BASIS OF PAYMENT: Payment for contractor participating in the 

Apprenticeship Training Program will be made at a rate of $10.00 
an hour. Payment will be made at the contract unit price of $10.00 
for each hour of approved apprenticeship training actually provided. 
If the contractor provides training for more than the number of 
hours specified on the bid schedule, the payment of $10.00 per 
hour continues to be paid for all hours of training provided, up to a 

DESCRIPTION SAMPLE 



 
 

 

 

maximum of double the assigned goal. No reimbursement will be 
provided to the contractor for hours in excess of twice the assigned 
training goal per project. All reimbursement payments made to the 
contractor for training must be paid to the agency administering the 
training program. Certified documentation, C139 form, showing the 
payment to the training agency is required to be submitted to the 
UDOT project office. 

 
A contractor will have fulfilled his/her responsibilities under this 
Training Special Provision if he/she has provided acceptable 
training to the number of trainees specified on the C-130 and the 
number of hours specified and shown on the bid schedule. 
EXAMPLE (a): Training Goal = 750 hours; Hours specified on bid 
schedule = 750. Contractor may use any number of trainees to 
satisfy the number of hours specified on the bid schedule but the 
number of trainees specified on the Form C-130 must be used 
unless change is approved by RE. EXAMPLE (b): Training Goal = 
2000 hours; Hours specified on bid schedule = 2,000. Contractor 
may use any number of trainees to satisfy the number of hours 
specified on the bid schedule. 

 
Any request for adjustment to the OJT Training Form or goal MUST 
be submitted and approved by the UDOT Civil Rights Office prior to 
substantial completion of project. Good Faith Efforts and mitigating 
circumstances will be considered in approval process. 

 
DISINCENTIVES: Where the Contractor has failed, by the end of the project, 
to provide the required number of hours of training and has failed to submit 
acceptable good faith efforts documentation which establishes exactly why 
he/she was unable to do so, the Contractor will be assessed an amount equal 
to the following disincentives to be deducted from the final progress payment: 

 

DESCRIPTION SAMPLE 

Number of hours of 
training not provided, 
times the journey worker 
hourly scale plus benefits 

HOURS OF 
TRAINING 
NOT 
PROVIDED 

*JOURNEY 
WORKER 

BASE 
PLUS 
FRINGE 

TOTAL 
HOURLY 
WAGE OF 
TRAINEE 

DISINCENTIVES 

 600 OPERATOR – 
Blade 
Smooth/Finish 

23.80 + 
9.76 

= 33.56 20,136.00 

 500 CARPENTER 16.13 + 
2.80 

= 18.93 9,465.00 

 600 IRONWORKER 21.84 + 
9.92 

= 31.76 19,056.00 

 700 OPERATOR – 
Bulldozer 

18.05 + 
7.08 

= 25.13 17,591.00 

Total training hours not 
provided 

2,400 Project Total Disincentives 66,248.00 



 
 

 

 

*The journey worker scale is based on the classification identified in the approved 
programs submitted previously on the form C-130. 

(This form C-130 replaces the required Training Letter of Commitment and is to be 
completed and submitted to the UDOT Resident Engineer before or at the pre- 
construction meeting for the project. Form is found on the UDOT web site, Construction 
forms, DBE, EEO and Labor Forms). 

 
 

TRAINING COMMITMENT FORM 

 
(This form replaces the required Training Letter of Commitment and is to be completed and submitted to 
the UDOT Resident Engineer before or at the preconstruction meeting for the project.) 

 
 

Date:  
 

Project #    Location    

Company       

Address       

City State  ZIP Phone 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
   

     

 
Craft/Classification 

 
Training Program 

 
# Trainees 

Starting 
Date 

Approx # 
Hrs 

     

     

     

     

     

     

     

     

     

     

     

     

 

Signature  Title  Date 
 



 
 

 

 

X. Wage Rates Applicable 
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XI.   Title VI 

 
The Department, in accordance with the provisions of Title VI of the Civil Rights Act of 
1964 (78 Stat. 252, 42 US.C. §§ 2000d to 2000d-4) and the Regulations, hereby notifies 
all bidders that it will affirmatively ensure that any contract entered into pursuant to this 
advertisement, disadvantaged business enterprises will be afforded full and fair 
opportunity to submit bids in response to this invitation and will not be discriminated 
against on the grounds of race, color, or national origin in consideration for an award. 



 
 

 

 

Title VI Appendix A and E 

 
Title VI of the Civil Rights Act of 1964 – Non – Discrimination Notice; Attachment A 

 

NON-DISCRIMINATION NOTICE 
 

In accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42 U.S.C 2000d 
to 2000d-4 and the Title 49, Code of Federal Regulations. The text below, in its 
entirety, is in all contracts entered into by UDOT. All of the text except the final section, 
entitled “Incorporation of Provisions,” should be included in any contract entered into by 
any UDOT contractor. 

 
During the performance of this contract, for itself, its assignees and successors in 
interest (hereinafter referred to as the “contractor”) agrees as follows: 

 
A. COMPLIANCE WITH TITLE VI OF THE CIVIL RIGHTS ACT OF 1964 FOR FEDERAL-AID 

CONTRACTS 
 

1. Compliance with Regulations: The contractor shall comply with the 
Regulation relative to nondiscrimination in Federally-assisted programs of 
the Department of Transportation (hereinafter, “DOT”) Title 49, Code of 
Federal Regulations, Part 21, as they may be amended from time to time, 
(hereinafter referred to as Regulations), which are herein incorporated by 
reference and made a part of this contract. 

 
2. Nondiscrimination: The Contractor, with regard to the work performed 

by it during the contract, shall not discriminate on the grounds of race, 
color, sex, age, disability, income status, or national origin in the selection 
and retention of subcontractors, including procurements of materials and 
leases of equipment. The contractor shall not participate either directly or 
indirectly in the discrimination prohibited by section 21.5 of the 
Regulations, including employment practices when the contract covers a 
program set forth in Appendix B of the Regulations. 

 
3. Solicitations for Subcontractors, Including Procurements of 

Materials and Equipment: In all solicitations either by competitive 
bidding or negotiation made by the contractor for work to be performed 
under a subcontract, including procurements of materials or leases of 
equipment, each potential subcontractor or supplier shall be notified by the 
contractor of the contractor’s obligations under this contract and the 
Regulations relative to nondiscrimination on the grounds of race, color, 
sex, age, disability, income status, or national origin. 



 
 

 

 

4. Information and Reports: The contractor shall provide all information 
and reports required by the Regulations or directives issued pursuant 
thereto, and shall permit access to its books, records, accounts, other 
sources of information, and its facilities as may be determined by the 
(Recipient) or the (Name of Appropriate Administration) to be pertinent to 
ascertain compliance with such Regulations, orders and instructions. 
Where any information required of a contractor is in the exclusive 
possession of another who fails or refuses to furnish this information the 
contractor shall so certify to the (Recipient), or the (Name of Appropriate 
Administration) as appropriate, and shall set forth what efforts it has made 
to obtain the information. 

 
5. Sanctions for Noncompliance: In the event of the contractor’s 

noncompliance with the nondiscrimination provisions of this contract, the 
(Recipient) shall impose such contract sanctions as it or the (Name of 
Appropriate Administration) may determine to be appropriate, including, 
but not limited to: 

 
a. Withholding of payments to the contractor under the contract until 

the contractor complies, and/or 
 

b. Cancellation, termination or suspension of the contract, in whole or 
in part. 

 
6. Incorporation of Provisions: The contractor shall include the provisions 

of paragraphs (1) through (6) in every subcontract, including procurements 
of materials and leases of equipment, unless exempt by the Regulations, 
or directives issued pursuant thereto. 

 
The contractor shall take such action with respect to any subcontractor procurement as 
the (Recipient) or the (Name of Appropriate Administration) may direct as a means of 
enforcing such provisions including sanctions for noncompliance: Provided, however, 
that, in the event a contractor becomes involved in, or is threatened with litigation with a 
subcontractor or supplier as a result of such direction, the contractor may request the 
(Recipient) to enter into such litigation to protect the interests of the (Recipient), and, in 
addition, the contractor may request the United States to enter into such litigation to 
protect the interests of the United States. 



 

 

 

 

 Title VI of the Civil Rights Act of 1964 – Non – Discrimination Notice; 
Attachment E 

 

During the performance of this contract, the contractor, for itself, 
its assignees, and successors in interest (hereinafter referred to 
as the "contractor") agrees to comply with the following non-
discrimination statutes and authorities; including but not limited 
to: 

 
Pertinent Non-Discrimination Authorities: 

 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et 

seq., 78 stat. 252), (prohibits discrimination on the basis of race, 

color, national origin); and 49 CFR Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition 

Policies Act of 1970, (42 U.S.C. § 460 l ), (prohibits unfair treatment of 

persons displaced or whose property has been acquired because of 

Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973,(23 U.S.C. § 324 et seq.), (prohibits 

discrimination on the basis of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et 

seq.), as amended, (prohibits discrimination on the basis of 

disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 610 

Iet seq.), (prohibits discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 47 l , Section 

47123), as amended, (prohibits discrimination based on race, creed, 

color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987,(PL 100-209), (Broadened the 

scope, coverage and applicability of Title VI of the Civil Rights Act of 

1964, The Age Discrimination Act of 1975 and Section 504 of the 

Rehabilitation Act of 1973, by expanding the definition of the terms 

"programs or activities" to include all of the programs or activities of the 

Federal-aid recipients, sub-recipients and contractors, whether such 

programs or activities are Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit 

discrimination on the basis of disability in the operation of public entities, 

public and private transportation systems, places of public 

accommodation, and certain testing entities (42 U.S.C. §§ 12131 - 12189) 

as implemented by Department of Transportation regulations at 49 C.F.R. 

parts 37 and 38; 

• The Federal Aviation Administration's Non-discrimination statute 

(49 U.S.C. §47123) (prohibits discrimination on the basis of race, 

color, national origin, and sex); 

• Executive Order 12898, Federal Actions to Address Environmental Justice 

in Minority Populations and Low-Income Populations, which ensures 

discrimination against minority populations by discouraging programs, 

policies, and activities with disproportionately high and adverse human health 

or environmental effects on minority and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with 

Limited English Proficiency, and resulting agency guidance, national origin 



 

 

 

discrimination includes discrimination because of limited English proficiency 

(LEP). To ensure compliance with Title VI, you must take reasonable steps to 

ensure that LEP persons have meaningful access to your programs (70 Fed. 

Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 

discriminating because of sex in education programs or activities (20 U.S.C. 1681 et 

seq). 

  



 

 

 

FHWA-1273 – Revised October 23, 2023 

 

XII. REQUIRED CONTRACT PROVISIONS FEDERAL-AID 

CONSTRUCTION CONTRACTS 

 

 
I. General 
II. Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI. Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII. False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X. Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI. Certification Regarding Use of Contract Funds for 

Lobbying 
XII. Use of United States-Flag Vessels: 

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 

 
I.  GENERAL 
 

1. Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal). The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services). 23 CFR 
633.102(e). 

 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services. The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 23 
CFR 633.102(e). 

 
Form FHWA-1273 must be included in all Federal-aid design- 
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services) in accordance with 23 CFR 633.102. The 
design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 

 
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically 
incorporated (not referenced) in all contracts, subcontracts and 
lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services 
related to a construction contract). 23 CFR 633.102(b). 

 
2. Subject to the applicability criteria noted in the following 

sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 23 
CFR 633.102(d). 

 
3. A breach of any of the stipulations contained in these 

Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 

 
4. Selection of Labor: During the performance of this contract, the 

contractor shall not use convict labor for any purpose within 
the limits of a construction project on a Federal-aid highway 
unless it is labor performed by convicts who are on parole, 
supervised release, or probation. 23 U.S.C. 114(b). The term 
Federal-aid highway does not include roadways functionally 
classified as local roads or rural minor collectors. 23 U.S.C. 
101(a). 

 
 

II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 

 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more. The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts. 

 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 

 
The contractor and all subcontractors must comply with: the 
requirements of the Equal Opportunity Clause in 41 CFR 60- 
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 

 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, 
and 29 CFR Parts 1625-1627. The contracting agency and 
the FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 

 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform 
to the U.S. Department of Labor (US DOL) and FHWA 
requirements. 



 

 

 

1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 
Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 
are incorporated by reference in this contract. In the execution 
of this contract, the contractor agrees to comply with the 
following minimum specific requirement activities of EEO: 

 
a. The contractor will work with the contracting agency and 

the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 23 CFR 230.409 (g)(4) & (5). 

 
b. The contractor will accept as its operating policy the 

following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, 
sexual orientation, gender identity, color, national origin, age 
or disability. Such action shall include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job 
training." 

 
2. EEO Officer: The contractor will designate and make known 

to the contracting officers an EEO Officer who will have the 
responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 

 
3. Dissemination of Policy: All members of the contractor's 

staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment. To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 

 
a. Periodic meetings of supervisory and personnel office 

employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained. The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 

 
b. All new supervisory or personnel office employees will be 

given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 

 
c. All personnel who are engaged in direct recruitment for 

the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

d. Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 

 
e. The contractor's EEO policy and the procedures to 

implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 

 
4. Recruitment: When advertising for employees, the 

contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer." All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 

 
a. The contractor will, unless precluded by a valid 

bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women. To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 

 
b. In the event the contractor has a valid bargaining 

agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions. Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 

 
c. The contractor will encourage its present employees to 

refer minorities and women as applicants for employment. 
Information and procedures with regard to referring such 
applicants will be discussed with employees. 

 
5. Personnel Actions: Wages, working conditions, and 

employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability. 
The following procedures shall be followed: 

 
a. The contractor will conduct periodic inspections of project 

sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 

 
b. The contractor will periodically evaluate the spread of 

wages paid within each classification to determine any 
evidence of discriminatory wage practices. 

 
c. The contractor will periodically review selected personnel 

actions in depth to determine whether there is evidence of 
discrimination. Where evidence is found, the contractor will 
promptly take corrective action. If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 

 
d. The contractor will promptly investigate all complaints of 

alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 



 

 

 

within a reasonable time. If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons. Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 

 
6. Training and Promotion: 
 

a. The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees. Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved. 

 
b. Consistent with the contractor's work force requirements 

and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance). In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision. The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 

 
c. The contractor will advise employees and applicants for 

employment of available training programs and entrance 
requirements for each. 

 
d. The contractor will periodically review the training and 

promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 

 
7. Unions: If the contractor relies in whole or in part upon unions 
as a source of employees, the contractor will use good faith 
efforts to obtain the cooperation of such unions to increase 
opportunities for minorities and women. 23 CFR 

230.409. Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 

 
a. The contractor will use good faith efforts to develop, in 

cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 

 
b. The contractor will use good faith efforts to incorporate an 

EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 

 
c. The contractor is to obtain information as to the referral 

practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 

 
d. In the event the union is unable to provide the contractor 

with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women. The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph. In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 

 
8.  Reasonable Accommodation for Applicants / Employees 
with Disabilities: The contractor must be familiar with the 
requirements for and comply with the Americans with Disabilities 
Act and all rules and regulations established thereunder. 
Employers must provide reasonable accommodation in all 
employment activities unless to do so would cause an undue 
hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment. The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 
 

a. The contractor shall notify all potential subcontractors, 
suppliers, and lessors of their EEO obligations under this 
contract. 

 
b. The contractor will use good faith efforts to ensure 

subcontractor compliance with their EEO obligations. 

 
10. Assurances Required: 
 

a. The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 

 
b. The contractor, subrecipient or subcontractor shall not 

discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non- 

responsible. 
c. The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference. 49 CFR Part 21. 

 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements. Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 

 
a. The records kept by the contractor shall document the 

following: 



 

 

 

(1) The number and work hours of minority and non- 
minority group members and women employed in each work 
classification on the project; 

 
(2) The progress and efforts being made in cooperation 

with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women. 
 

b. The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non- 
minority group employees currently engaged in each work 
classification required by the contract work. This information is 
to be reported on Form FHWA-1391. The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July. If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data. The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 

 
III.  NONSEGREGATED FACILITIES 
 

This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000. 41 CFR 60-1.5. 

 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin 
cannot result. The contractor may neither require such 
segregated use by written or oral policies nor tolerate such use 
by employee custom. The contractor's obligation extends 
further to ensure that its employees are not assigned to 
perform their services at any location under the contractor's 
control where the facilities are segregated. The term "facilities" 
includes waiting rooms, work areas, restaurants and other 
eating areas, time clocks, restrooms, washrooms, locker 
rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, 
transportation, and housing provided for employees. The 
contractor shall provide separate or single-user restrooms and 
necessary dressing or sleeping areas to assure privacy 
between sexes. 

 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 
 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5. The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway. 23 U.S.C. 113. 
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt. 23 U.S.C. 101. 
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project. Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167. 

 
The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA- 
1273 format and FHWA program requirements. 

 
1. Minimum wages (29 CFR 5.5) 

 
a. Wage rates and fringe benefits. All laborers and 

mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics must be paid the 
appropriate wage rate and fringe benefits on the wage 
determination for the classification(s) of work actually 
performed, without regard to skill, except as provided in 
paragraph 4. of this section. Laborers or mechanics performing 
work in more than one classification may be compensated at 
the rate specified for each classification for the time actually 
worked therein: Provided, That the employer's payroll records 
accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including 
any additional classifications and wage rates conformed under 
paragraph 1.c. of this section) and the Davis-Bacon poster 
(WH–1321) must be posted at all times by the contractor and 
its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers. 

 
b. Frequently recurring classifications. (1) In addition to wage 

and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage 
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that: 

 
(i) The work performed by the classification is not 

performed by a classification in the wage determination for 
which a prevailing wage rate has been determined; 



 

 

 

(ii) The classification is used in the area by the 
construction industry; and 

 
(iii) The wage rate for the classification bears a reasonable 

relationship to the prevailing wage rates contained in the 
wage determination. 

 
(2) The Administrator will establish wage rates for such 

classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid 
at no less than the wage and fringe benefit rate listed on the 
wage determination for such classification. 

 
c. Conformance. (1) The contracting officer must require that 

any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met: 

 
(i) The work to be performed by the classification 

requested is not performed by a classification in the wage 
determination; and 

 
(ii) The classification is used in the area by the 

construction industry; and 

 
(iii) The proposed wage rate, including any bona fide fringe 

benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination. 

 
(2) The conformance process may not be used to split, 

subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

 
(3) If the contractor and the laborers and mechanics to be 

employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary. 

 
(4) In the event the contractor, the laborers or mechanics to 

be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary. 

 
(5) The contracting officer must promptly notify the 

contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which 
work is performed in the classification. 

 
d. Fringe benefits not expressed as an hourly rate. 

Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

 
e. Unfunded plans. If the contractor does not make 

payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 
§ 5.28, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program. 

 
f. Interest. In the event of a failure to pay all or part of the 

wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages. 

 
2. Withholding (29 CFR 5.5) 

 
a. Withholding requirements. The contracting agency may, 

upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased. 

 
b. Priority to withheld funds. The Department has priority to 

funds withheld or to be withheld in accordance with paragraph 



 

 

 

2a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by: 

 
(1) A contractor's surety(ies), including without limitation 

performance bond sureties and payment bond sureties; 

 
(2) A contracting agency for its reprocurement costs; 

 
(3) A trustee(s) (either a court-appointed trustee or a U.S. 

trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

 
(4) A contractor's assignee(s); 

 
(5) A contractor's successor(s); or 

 
(6) A claim asserted under the Prompt Payment Act, 31 

U.S.C. 3901–3907. 

 
3. Records and certified payrolls (29 CFR 5.5) 

 
a. Basic record requirements (1) Length of record retention. 

All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed. 

 
(2) Information required. Such records must contain the 

name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid. 

 
(3) Additional records relating to fringe benefits. Whenever 

the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits. 

 
(4) Additional records relating to apprenticeship. Contractors 

with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs. 

 
b. Certified payroll requirements (1) Frequency and method 

of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts- 
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors 
to submit certified payrolls through an electronic system, as 
long as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting 
agency or prime contractor permits other methods of 
submission in situations where the contractor is unable or 
limited in its ability to use or access the electronic system. 

 
(2) Information required. The certified payrolls submitted 

must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/ 
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency. 

 
(3) Statement of Compliance. Each certified payroll 

submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following: 

 
(i) That the certified payroll for the payroll period contains 

the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete; 

 
(ii) That each laborer or mechanic (including each helper 

and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and 

 
(iii) That each laborer or mechanic has been paid not less 

than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract. 

 
(4) Use of Optional Form WH–347. The weekly submission 

of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section. 



 

 

 

(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature. 

 
(6) Falsification. The falsification of any of the above 

certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 
U.S.C. 3729. 

 
(7) Length of certified payroll retention. The contractor or 

subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed. 

 
c. Contracts, subcontracts, and related documents. The 

contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed. 

 
d. Required disclosures and access (1) Required record 

disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job. 

 
(2) Sanctions for non-compliance with records and worker 

access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production. 

 
(3) Required information disclosures. Contractors and 

subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request 
to the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or other compliance 
action. 

 
4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

 
a. Apprentices (1) Rate of pay. Apprentices will be permitted 

to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

 
(2) Fringe benefits. Apprentices must be paid fringe benefits 

in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination. 

 
(3) Apprenticeship ratio. The allowable ratio of apprentices to 

journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed. 

 
(4) Reciprocity of ratios and wage rates. Where a contractor 

is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed. 

 
b. Equal employment opportunity. The use of apprentices 

and journeyworkers under this part must be in conformity with 



 

 

 

the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

 
c. Apprentices and Trainees (programs of the U.S. DOT). 

 
Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeyworkers shall not be 
greater than permitted by the terms of the particular program. 

 
5. Compliance with Copeland Act requirements. The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors to 
include these clauses and wage determination(s) in any lower 
tier subcontracts. The prime contractor is responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in this section. In the event of any 
violations of these clauses, the prime contractor and any 
subcontractor(s) responsible will be liable for any unpaid wages 
and monetary relief, including interest from the date of the 
underpayment or loss, due to any workers of lower-tier 
subcontractors, and may be subject to debarment, as 
appropriate. 29 CFR 5.5. 

 
7. Contract termination: debarment. A breach of the contract 
clauses in 29 CFR 5.5 may be grounds for termination of the 
contract, and for debarment as a contractor and a subcontractor 
as provided in 29 CFR 5.12. 

 
8. Compliance with Davis-Bacon and Related Act 
requirements. All rulings and interpretations of the Davis- 
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as provided 
in 29 CFR 5.5. 

 
9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor set 
forth in 29 CFR parts 5, 6, and 7. Disputes within the meaning of 
this clause include disputes between the contractor (or any of its 
subcontractors) and the contracting agency, the 

U.S. Department of Labor, or the employees or their 
representatives. 

 
10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm who 
has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 

U.S.C. 3144(b) or § 5.12(a). 

b. No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a Government contract by 
virtue of 40 U.S.C. 3144(b) or § 5.12(a). 

 
c. The penalty for making false statements is prescribed in 

the U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

 
11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for: 

 
a. Notifying any contractor of any conduct which the worker 

reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

 
b. Filing any complaint, initiating or causing to be initiated 

any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

 
c. Cooperating in any investigation or other compliance 

action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

 
d. Informing any other person about their rights under the 

DBA, Related Acts, this part, or 29 CFR part 1 or 3. 

 

 
V.   CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT 
 

Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the 
Contract Work Hours and Safety Standards Act. These 
clauses shall be inserted in addition to the clauses required by 
29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph, the 
terms laborers and mechanics include watchpersons and 
guards. 

 
1. Overtime requirements. No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to work 
in excess of forty hours in such workweek unless such laborer 
or mechanic receives compensation at a rate not less than one 
and one-half times the basic rate of pay for all hours worked in 
excess of forty hours in such workweek. 29 CFR 5.5. 

 
2. Violation; liability for unpaid wages; liquidated damages. 
In the event of any violation of the clause set forth in paragraph 
1. of this section the contractor and any subcontractor 
responsible therefor shall be liable for the unpaid wages and 
interest from the date of the underpayment. In addition, such 
contractor and subcontractor shall be liable to the United States 
(in the case of work done under contract for the District of 
Columbia or a territory, to such District or to such territory), for 
liquidated damages. Such liquidated damages shall be 
computed with respect to each individual laborer or 



 

 

 

mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, 
in the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section. 

 
* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 

 
3. Withholding for unpaid wages and liquidated damages 
 

a. Withholding process. The FHWA or the contracting 
agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld. 

 
b. Priority to withheld funds. The Department has priority to 

funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by: 

 
(1) A contractor's surety(ies), including without limitation 

performance bond sureties and payment bond sureties; 

 
(2) A contracting agency for its reprocurement costs; 

 
(3) A trustee(s) (either a court-appointed trustee or a U.S. 

trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

 
(4) A contractor's assignee(s); 

 
(5) A contractor's successor(s); or 

 
(6) A claim asserted under the Prompt Payment Act, 31 

U.S.C. 3901–3907. 

 
4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower- 
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate. 

 
5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for: 

 
a. Notifying any contractor of any conduct which the worker 

reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

 
b. Filing any complaint, initiating or causing to be initiated 

any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

 
c. Cooperating in any investigation or other compliance 

action, or testifying in any proceeding under CWHSSA or this 
part; or 

 
d. Informing any other person about their rights under 

CWHSSA or this part. 

 

 
VI.  SUBLETTING OR ASSIGNING THE CONTRACT 
 

This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 

 
1. The contractor shall perform with its own organization contract 
work amounting to not less than 30 percent (or a greater 
percentage if specified elsewhere in the contract) of the total 
original contract price, excluding any specialty items designated 
by the contracting agency. Specialty items may be performed by 
subcontract and the amount of any such specialty items 
performed may be deducted from the total original contract price 
before computing the amount of work required to be performed 
by the contractor's own organization (23 CFR 635.116). 
 

a. The term “perform work with its own organization” in 
paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators. 
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees. The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements. Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 

 
(1) the prime contractor maintains control over the 

supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 



 

 

 

(3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 23 CFR 635.102. 

 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI is 
computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 

(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 

 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the contract. 
Written consent will be given only after the contracting agency 
has assured that each subcontract is evidenced in writing and 
that it contains all pertinent provisions and requirements of the 
prime contract. (based on long- standing interpretation of 23 
CFR 635.116). 
 

5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements. 23 CFR 635.116(d). 

 
VII. SAFETY: ACCIDENT PREVENTION 
 

This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 

 
1. In the performance of this contract the contractor shall comply 
with all applicable Federal, State, and local laws governing 
safety, health, and sanitation (23 CFR Part 635). The contractor 
shall provide all safeguards, safety devices and protective 
equipment and take any other needed actions as it determines, 
or as the contracting officer may determine, to be reasonably 
necessary to protect the life and health of employees on the job 
and the safety of the public and to protect property in connection 
with the performance of the work covered by the contract. 23 
CFR 635.108. 
 
2. It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance of 
the contract, to work in surroundings or under conditions which 
are unsanitary, hazardous or dangerous to his/her health or 
safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 29 CFR 1926.10. 

 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative thereof, 
shall have right of entry to any site of contract performance to 
inspect or investigate the matter of compliance with the 
construction safety and health standards and to carry out the 
duties of the Secretary under Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 

 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 

This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 

 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal- 
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible. Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law. To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 

 

18 U.S.C. 1020 reads as follows: 
 

"Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 

 
Whoever knowingly makes any false statement, false 

representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 

 
Whoever knowingly makes any false statement or false 

representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as 
amended and supplemented; 

 
Shall be fined under this title or imprisoned not more than 5 

years or both." 



 

 

 

IX. IMPLEMENTATION OF CLEAN AIR ACT AND 
FEDERAL WATER POLLUTION CONTROL ACT (42 
U.S.C. 7606; 2 CFR 200.88; EO 11738) 
 

This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related 
subcontracts. 48 CFR 2.101; 2 CFR 200.327. 

 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 
or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office 
of the Environmental Protection Agency. 2 CFR Part 200, 
Appendix II. 

 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may 
direct as a means of enforcing such requirements. 2 CFR 
200.327. 

 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION 
 

This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more – as 
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and 
1200.220. 

 
1. Instructions for Certification – First Tier Participants: 
 

a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 

 
b. The inability of a person to provide the certification set out 

below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 2 CFR 180.320. 

 
c. The certification in this clause is a material representation 

of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 2 CFR 
180.325. 

 
d. The prospective first tier participant shall provide 

immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 2 CFR 180.345 and 180.350. 

 
e. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200. 
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract). 
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts). “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor). “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 

 
f. The prospective first tier participant agrees by submitting 

this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 2 
CFR 180.330. 

 
g. The prospective first tier participant further agrees by 

submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 2 CFR 
180.220 and 180.300. 

 
h. A participant in a covered transaction may rely upon a 

certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. 2 CFR 180.300; 
180.320, and 180.325. A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions. 2 
CFR 180.335. To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/). 2 CFR 
180.300, 180.320, and 180.325. 

 
i. Nothing contained in the foregoing shall be construed to 

require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 

 
j. Except for transactions authorized under paragraph (f) of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 2 CFR 180.325. 

 
* * * * * 



 

 

 

2. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier Participants: 
 
a. The prospective first tier participant certifies to the best of its 

knowledge and belief, that it and its principals: 
 

(1) Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 

 
(2) Have not within a three-year period preceding this 

proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800; 

 
(3) Are not presently indicted for or otherwise criminally or 

civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 

 
(4) Have not within a three-year period preceding this 

application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 2 
CFR 180.335(d). 

 
(5) Are not a corporation that has been convicted of a felony 

violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(6) Are not a corporation with any unpaid Federal tax liability 

that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 

 
b. Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal. 2 

CFR 180.335 and 180.340. 
 

* * * * * 
 
3. Instructions for Certification - Lower Tier Participants: 
 

(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200). 2 CFR 180.220 and 1200.220. 

 
a. By signing and submitting this proposal, the prospective 

lower tier participant is providing the certification set out below. 
 

b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 

 
c. The prospective lower tier participant shall provide 

immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 2 CFR 180.365. 

 
d. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200. 
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations. “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract). “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts). “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor). “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 

 
e. The prospective lower tier participant agrees by 

submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 2 CFR 1200.220 and 1200.332. 

 
f. The prospective lower tier participant further agrees by 

submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 2 CFR 180.220 and 1200.220. 

 
g. A participant in a covered transaction may rely upon a 

certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration. 2 CFR 
180.300, 180.320, 180.330, and 180.335. 

 
h. Nothing contained in the foregoing shall be construed to 

require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 

 
i. Except for transactions authorized under paragraph e of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 



 

 

 

excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 2 CFR 180.325. 

 
* * * * * 

 
4. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 

a. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 

 
(1) is presently debarred, suspended, proposed for 

debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 

 
(2) is a corporation that has been convicted of a felony 

violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(3) is a corporation with any unpaid Federal tax liability that 

has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 

 
b. Where the prospective lower tier participant is unable to 

certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 

proposal. 
 

* * * * * 

 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 

This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000. 49 CFR Part 20, App. A. 

 
1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 

a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 

 
b. If any funds other than Federal appropriated funds have 

been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 

 
2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into. Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 

U.S.C. 1352. Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 

 
3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 

 
XII. USE OF UNITED STATES-FLAG VESSELS: 
 

This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction. 46 CFR Part 381. 

 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project. 46 CFR 
381.7. It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract. 

 
When oceanic shipments (or shipments across the Great 
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees: 

 
1. To utilize privately owned United States-flag commercial 

vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels. 46 CFR 381.7. 

 
2. To furnish within 20 days following the date of loading for 

shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor). 46 CFR 381.7. 



 

 

ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE  
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR  
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS (23 CFR 633, 
Subpart B, Appendix B) This provision is applicable to all  
Federal-aid projects funded under the Appalachian Regional  
Development Act of 1965. 
 
1. During the performance of this contract, the contractor undertaking to do work 
which is, or reasonably may be, done as on-site work, shall give preference to 
qualified persons who regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the Appalachian counties of 
the State wherein the contract work is situated, except: 
 

a. To the extent that qualified persons regularly residing in the area are not 
available. 

 
b. For the reasonable needs of the contractor to employ supervisory or specially 

experienced personnel necessary to assure an efficient execution of the 
contract work. 

 
c. For the obligation of the contractor to offer employment to present or former 

employees as the result of a lawful collective bargaining contract, provided that 
the number of nonresident persons employed under this subparagraph (1c) 
shall not exceed 20 percent of the total number of employees employed by the 
contractor on the contract work, except as provided in subparagraph (4) below. 

 
2. The contractor shall place a job order with the State Employment Service indicating 
(a) the classifications of the laborers, mechanics and other employees required to 
perform the contract work, (b) the number of employees required in each classification, 
(c) the date on which the participant estimates such employees will be required, and 
(d) any other pertinent information required by the State Employment Service to 
complete the job order form. The job order may be placed with the State Employment 
Service in writing or by telephone. If during the course of the contract work, the 
information submitted by the contractor in the original job order is substantially 
modified, the participant shall promptly notify the State Employment Service. 
 
3. The contractor shall give full consideration to all qualified job applicants referred to 
him by the State Employment Service. The contractor is not required to grant 
employment to any job applicants who, in his opinion, are not qualified to perform the 
classification of work required. 
 
4. If, within one week following the placing of a job order by the contractor with the 
State Employment Service, the State Employment Service is unable to refer any 
qualified job applicants to the contractor, or less than the number requested, the State 
Employment Service will forward a certificate to the contractor indicating the 
unavailability of applicants. Such certificate shall be made a part of the contractor's 
permanent project records. Upon receipt of this certificate, the contractor may employ 
persons who do not normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) above. 
 
5. The provisions of 23 CFR 633.207(e) allow the contracting agency to provide a 
contractual preference for the use of mineral resource materials native to the 
Appalachian region. 
 
6. The contractor shall include the provisions of Sections 1 through 4 of this 
Attachment A in every subcontract for work which is, or reasonably may be, done as 
on-site work. 

 
 
 
 
 
 
 
 
 
 
 
 
 

 



 

 

XIII. Measurement and Payment 
 
 



Measurement and Payment
Project # F-1322(2)2

Line No. Item Number Item Name Unit of Measure

1 015017010 Mobilization Lump

Amount Paid: The lesser of 25% of Mobilization or 2.5% of contract.  When Paid: With first 
estimate.
Amount Paid: The lesser of 25% of Mobilization or 2.5% of contract.  When Paid: With any estimate 
following completion of 5% of contract.
Amount Paid: The lesser of 25% of Mobilization or 2.5% of contract.  When Paid: With any estimate 
following completion of 10% of contract.
Amount Paid: The lesser of 25% of Mobilization or 2.5% of contract.  When Paid: With any estimate 
following completion of 20% of contract.
Amount Paid: Amount bid in excess of 10% of contract price.  When Paid: Project acceptance-final.

2 015407010 Public Information Services Lump

Amount Paid- 25% of bid item amount.  
When Paid- with first estimate.
Amount Paid- Remaining portion of bid item paid as a percentage of the contract completed.  
When Paid- with each subsequent estimate.

3 01554700* Traffic Control Lump

Amount Paid- 25% of the bid item amount.  When Paid- with first estimate.
Amount Paid- remaining portion of bid item paid as a percentage of the contract completed.  When 
Paid- with each subsequent estimate.

4 015717075 Drop-Inlet Barrier - Fiber Roll ft

Measured along centerline of fiber roll (18 inch diameter required).

5 015717100 Gutter - Inlet Barrier Each

6 015717140 Fiber Roll Barrier ft

Measured along centerline of fiber roll (18 inch diameter required).

7 017217010 Survey Lump

Pay 25% of the bid item amount, when the project is 5% complete.
Pay 15% of bid item amount, when the project is 10% complete.
Pay 35% of bid item amount, when the project is 50% complete.
Pay 15% of bid item amount, when the project is 75% complete.
Pay 10% of the bid item amount, when the as-constructed drawings are verified complete.

8 018917020 Move Mailbox Each

9 018927012 Reconstruct Catch Basin - Raise Each

10 018927052 Reconstruct Manhole - Raise Each

11 01893700* Relocate Communications Box Each

12 01893701* Reconstruct Communications Box - Raise Each

13 022217030 Remove Catch Basin Each

14 022217095 Remove Pipe ft

Measurement: along centerline of pipe to the outside edge of the box.

15 022217110 Remove Concrete Sidewalk sq yd

Use the area of horizontal projection to calculate the area of steps

16 022217115 Remove Concrete Driveway sq yd

17 022217125 Remove Concrete Curb and Gutter ft

Measurement: along the flowline

18 023167020 Roadway Excavation (Plan Quantity) cu yd

19 02379700* Dry Well System Each

20 02610738P Drainage Pipe - 12 inch, Smooth, Leak-Resistant ft
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Measurement and Payment
Project # F-1322(2)2

Line No. Item Number Item Name Unit of Measure

Measurement: along top center of pipe.

21 02633703P 5 Foot Standard Manhole With Open Curb Inlet Each

Payment: The Department will pay a percentage of the unit bid price in addition to the price for 
each structure, proportional to volume changes  (example: a 4 ft deep box increased by 1.5 ft, the 
percentage of increase in payment is 1.5 ÷ 4 x 100) for any required field changes larger than 1 
foot of specified plan dimensions.

22 026337370 Open Curb Shallow Catch Basin - CB 4 Each

Payment: The Department will pay a percentage of the unit bid price in addition to the price for 
each structure, proportional to volume changes  (example: a 4 ft deep box increased by 1.5 ft, the 
percentage of increase in payment is 1.5 ÷ 4 x 100) for any required field changes larger than 1 
foot of specified plan dimensions.

23 026357020 Open Curb Inlet Grate and Frame - Bicycle Safe Each

24 02636701* Storm Trench Drain Each

25 027217020 Untreated Base Course (Plan Quantity) cu yd

26 02724700* Full Depth Reclamation Cement Treated Asphalt Base sq yd

27 02724701* FDR Cement Content Ton

28 027377003 Borrow Soft Spot Repair - Contingency Item cu yd

29 027417050 HMA - 1/2 inch Ton

30 027487020 Emulsified Asphalt (Tack) Ton

31 027717059 Perpendicular/Parallel Pedestrian Access Ramp Each

Payment: The curb cut will remain part of the curb and gutter installation.

32 02771705P Pedestrian Refuge - Cut Through Each

Payment: The curb cut will be paid as curb and gutter installation.

33 027767007 Concrete Curb Type B4 ft

Measurement: Along the roadway face.

34 027767018 Concrete Curb Type M2 ft

Measurement: Along the roadway face.

35 02776701P Concrete Sidewalk, 4 inch Thick sq ft

Measurement: exclude through driveways.

36 027767025 Concrete Curb and Gutter Type B1 ft

Measurement: Along flowline.

37 02776702P Concrete Cross Gutter ft

Measurement: Along flowline.

38 027767038 Concrete Driveway Flared, 6 inch Thick sq ft

Payment: Includes sidewalk section through driveway.  The curb and gutter will be paid as curb and 
gutter. Quantities for driveway includes flares to top-back-curb.

39 02776703P Concrete Driveway, 6 inch Thick sq ft

Payment: Includes sidewalk section through driveway.  The curb and gutter will be paid as curb and 
gutter. Quantities for driveway includes flares to top-back-curb.

40 027767040 Concrete Flatwork, 6 inch Thick sq ft

41 02776704P Concrete Curb and Gutter Type B1 Modified ft

Measurement: Along flowline.
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Measurement and Payment
Project # F-1322(2)2

Line No. Item Number Item Name Unit of Measure

42 027767050 Concrete Flatwork, 7 inch  thick sq ft

43 027767100 Plowable End Section Each

44 028427060 Flexible Delineator Post - Type I Each

45 02824702P 4 ft Steel, 2-Rail Fence ft

Measurement: Parallel to the ground along the fence.

46 032117010 Reinforcing Steel - Coated (Plan Quantity) Lb

Do not include the mass of the coating or the specified test bars as computed weight.

47 03310701P Concrete Retaining Wall cu yd

48 02909700* Remove and Reuse Existing Landscape Material sq ft

49 02937702* Owner Provided Rock Mulch - 4 Inch sq ft

50 02765702P Pavement Message Paint Each

Measurement: Includes two applications of paint for each message.
A.    Letter = one message
B.    Arrow = one message
C.    Multi-headed arrow = one message per arrow
D.    School crossbars = one message per 24 inch x 10 ft bar
E.    Crosswalk = two messages per lane and two messages per shoulder
F.    Stop Line = one message per lane and one message per shoulder
G.    Yield Line = one message per triangle
H.     Lane Merge Arrow = two messages
I.     HOV Lane Symbol = one message
J.          Railroad crossing markings = seven messages per lane
    1.    R = one message each (two required)
    2.    X = two messages
    3.    Transverse Bar = one message each (two required)
    4.    Stop Line = one message
K.     Bicycle pavement markings
    1.    Bicycle (no rider) = one message
    2.    Sharrow (double chevron) = one message
    3.    Bicycle and Rider = one message 
    4.    Bicycle Detector = one message

51 027657030 Remove Pavement Message ft

Measurement: Per foot each line removed regardless of width.

52 02765705P Pavement Marking Paint gal

53 027657075 Pavement Marking Paint (Stop Line, Crosswalk-12 inch) ft

Measurement: By the foot of 12 inch wide line painted.

54 028917075 Sign Type A-2 sq ft

55 028917270 Remove Sign Less Than 20 Square Feet Each

56 028917275 Remove Sign Greater Than or Equal to 20 Square Feet Each

57 028917285 Relocate Sign Less Than 20 Square Feet Each

58 028917300 Small Sign Tubular Steel Post Base (B1) Each

59 028917320 Slipbase Sign Base (B3) Each

60 028917360 Sign Post P2 Each

61 028917365 Sign Post P3 Each
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XIV. Special Provisions 
 
 Section No. Title – Type (current date)  
1. 00221S Bidding Contract Time – Innovative Contracting (P+T) Special 

Provision (Working Day Projects) (2026, Version 1) 
2. 00555S Prosecution and Progress – Construction Special Provision (July 

16, 2025) 
3. 01284S Prompt Payment – Department Special Provision (2026, Version 1) 
4. 01355S Environmental Compliance – Department Special Provision (2026, 

Version 1) 
5. 01455S Material Quality Assurance – Department Special Provision (2026, 

Version 1) 
6. 01458S Domestic Materials – Department Special Provision (2026, Version 

2) 
7. 01554M Traffic Control – Department Special Provision (July 18,2025) 
8. 01893S Communications Box – Special Provision (January 15, 2026) 
9. 02379S Dry Well – Special Provision (November 25, 2024) 
10. 02636S Storm Trench Drain – Special Provision (August 21, 2025) 
11. 02724S Cement Treated Asphalt Base – Special Provision (February 12, 

2024) 
12. 02741S Asphalt Mix – Department Special Provision (2026, Version 1) 
13. 02742S Project Specific Surfacing Requirements – Department Special 

Provision (2026, Version 1) 
14. 02909S Landscape Restoration – Special Provision (October 3, 2024) 
15. 02937S Landscape Rock – Special Provision (January 2, 2026) 
16. 03055S Portland Cement Concrete – Department Special Provision (2026, 

Version 1) 
17. 03390S Concrete Curing – Department Special Provision (2026, Version 1) 



Bidding Contract Time 
00221S - Page 1 of 5 

 

2026, Version 1 
SPECIAL PROVISION 

 
PROJECT # F-1322(2)2 

PIN # 20135 
 

SECTION 00221S 
 

BIDDING CONTRACT TIME 
 
Add Section 00221: 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Procedures for bidding contract time for the Price + Time bidding process. 
1. Includes disincentive for late completion of project milestones. 

 
B. Description of time component pricing, and time related disincentive.   

 
1.2 RELATED SECTIONS 
 

A. Section 00555:  Prosecution and Progress 
 
1.3 REFERENCES  Not Used 
 
1.4 DEFINITIONS Not Used 
 
1.5 SUBMITTALS Not Used 
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1.6 TIME COMPONENT 
 

A. Determine the bid price for the time component as follows. 
1. Measure contract time in working days.  
2. Determine the number of working days required between each start 

milestone and finish milestone in Table 1. 
a. Consider all requirements of the contract when determining 

the number of working days, 
b. Include the days of the start milestone and finish milestone 

in the number of working days. 
 

B. The Department does not guarantee that any milestone can be completed 
in the minimum days shown in Table 1.  

 
C. Bidders are responsible to complete the milestones within the time bid and 

according to project requirements.    
 
D. The Department will consider the bid non-responsive if the bidder: 

1. Does not submit a bid for the time component. 
2.  Submits a time component bid for any awardable portion of the 

contract which is outside the minimum or maximum range. 
 
E. Negative amounts are not permitted for time related bid items. 
 
F. Time is bid in working days.  Consider seasonal project specific weather 

conditions during bid preparation.  
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Table 1 

Determination of Working Days 

A B C D E F G 

TIME 
SEGMENT 

START 
MILESTONE 

FINISH 
MILESTONE 

TIME-
RELATED 

COST-
RATE 

TIME-
RELATED 

COST-RATE 
METHOD MIN MAX 

   Dollars 
per  

working 
day 

User Cost or 
Liquidated 
Damages 

Working 
Days 

Working 
Days 

1 
(see notes) 

To be 
determined 

by 
Contractor 

Substantial 
Completion  

$1,570* Liquidated 
Damages 

45 85 

* This amount is determined by Table 1 in Section 00555, Article 1.15 and will 
be      determined based on contract amount. 
 
NOTE 1: See special provision 00555M for start time. 
 
NOTE 2: Contract time will be charged during waiting periods and cure times 

unless otherwise noted.    
 

 
 
1.7 DISINCENTIVES RELATED TO “TIME” 
 

A. Contract time related charges are determined by multiplying the number of 
working days accrued for each time segment by its corresponding time 
related cost rate and summing the products. 

 
B. Document accrued time charges per time segment for the duration of the 

project.   
 
C. Payments or deductions to the Contractor will be based on the difference 

between the time related bid amounts and the actual time charges 
assessed for the completed project. 
1. Deduction for any milestone disincentive will be made on the first 

progress payment after the total number of working days bid for a 
milestone has passed without completion as defined in Table 1. 
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D. Disincentive 
1. When the time related cost in Column E is defined as “User Cost.”  

a. The Contractor is assessed a disincentive when a milestone 
is not achieved within the number of working days bid as 
determined by the Department. 

b. Disincentive is assessed at the rate shown in column D for 
the difference between the number of working days bid and 
the actual number of working days used to achieve the 
milestone. 

c. There is no maximum dollar amount for disincentive 
charges. 

d. Liquidated damages are charged in addition to disincentive 
for the difference between the maximum working days and 
the actual number of days to achieve the milestone if 
milestone completion is not achieved prior to the maximum 
working days shown in Table 1.  Refer to Section 00555. 

2. When the time related cost in Column E is defined as “Liquidated 
Damages.” 
a. The Contractor is assessed disincentive at the rate shown in 

the schedule of liquidated damages in Section 00555 based 
on the original contract amount. 

b. Disincentive is assessed for the difference between the 
number of working days bid and the actual number of 
working days used to achieve the milestone. 

c. Disincentive applies until milestone completion or the 
maximum working days defined in Column G, whichever 
occurs first. 

 
E. Liquidated Damages 

1. Liquidated damages are assessed according to Section 00555 for 
the difference between the number of maximum working days from 
Column G and the actual number of working days used to achieve 
the milestone. 

 
F. Timeline of Disincentive, and Liquidated Damages 
 1. Refer to Figure 1 
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Figure 1 – Timeline of Disincentive, and Liquidated Damages 
 
 
 

PART 2 PRODUCTS  Not Used 
 
 
PART 3 EXECUTION  Not Used 

 
 

END OF SECTION 
 

Contract 
Start Time 

Min 
Working 

Days 
(Column F) 

Bid 
Working 

Days 

Max 
Working 

Days 
(Column G) 

Liquidated 
Damages 

Disincentive for projects that use 
liquidated damages as a daily time rate 
ends and Liquidated Damages Begin at 
Max Working Days 

Disincentive 

Disincentive Liquidated 
Damages 

and 
Disincentive 

Projects with User Cost 
Daily Rates (Column E) 

Projects with Liquidated 
Damages Daily Rates 

(Column E) 
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July 16, 2025 
SPECIAL PROVISION 

 
PROJECT # F-1322(2)2 

PIN # 20135 
 

SECTION 00555M 
 

PROSECUTION AND PROGRESS 
 
Add the following to Article 1.2: 
 

E. Section 01556S: Night Work Lighting 
 

 
Delete Article 1.7 and replace with the following: 
 
1.7 NOTICE TO PROCEED 

 
A. Proceed with work after receipt of written notice from the Department. 

 
B. Notify the Engineer at least 14 calendar days before beginning work. 

 
Add the following to Article 1.9, paragraph A: 
 

1. Maintain at least one lane (10’ lane with 2’ shoulders) of traffic 
during working hours except during road closures. From stations 
17+65.00 to 20+50.00 and 26+75.00 to 29+25.00 maintain at least 
one lane (10’ lane with 1’ shoulders) of traffic during working hours. 

2. Maintain at least one lane (10’ lane with 2’ shoulders) of 
unrestricted traffic in each direction during non-working hours 
except during Full Depth Reclamation Cement Treated Asphalt 
Base operations when and where closures are allowed (see 
paragraph 4). 

3. Shorten lengths of lane closures, if necessary, to allow for complete 
clearing of traffic queues for each cycle of flagging and/or pilot car 
operations.  Do not stop traffic at flagging stations for longer than 
15 minutes.  If multiple flagging stations are used, the total traffic 
stop time within the project shall not be longer than 20 minutes. 

4. Road Closures 
a. Road closures are allowed for Full Depth Reclamation 

Cement Treated Asphalt Base operations from station 
30+59.57 to 40+46.93. See Section 02724S for limitations. 

b. No road closures are allowed from station 12+15.57 to 
30+59.57. 

c. No road closures allowed on the following days. 
1) County Fair - June 4th through June 6th 
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2) Independence Day - July 4th 
3) Demolition Derby – September 6th 

d. Large/Heavy Truck Traffic 
1) No large/heavy trucks are allowed on pulverized 

and/or cement treated surfaces. 
2) Include a detour for large/heavy trucks in Traffic 

Control plan. 
 

Delete Article 1.9, paragraph C, subparagraph 1. 
 

 
Delete Article 1.9, paragraph D and replace with the following: 
 

D.   Nighttime Construction Work 
1.  Night work is not permitted unless approved by Engineer. 

 
Add the following to Article 1.9:  

  
 
E. Staging areas or construction borrow areas occurring outside the roadway 

prism, including all public or private land, require appropriate coordination 
and permitting. Refer to Standard Specification Section 01355, Article 1.11 
for specific requirements.  

 
F. Clean up and remove waste daily, including excess asphalt. 
 
 
G. Contact Blue Stakes prior to installation of signs. Mark each sign location 

prior to contacting Blue Stakes and provide Blue Stakes with a location of 
each sign location by route and milepost.  Adjust the final location of signs 
as needed to avoid utilities.   

 
H. Implement Best Management Practices (BMP’s) for sediment control   

along wetlands, drainages and irrigation ditch/canal locations.  Avoid 
unnecessary earth disturbance. Refer to Standard Specification Section 
01571 “Temporary Environmental Controls”. 

 
 

I. Cultural and Fossil – Discovery of cultural and paleontological items (non-
renewable resources) may be possible during construction activities.  
Refer to all standard procedures listed in Standard Specification 01355, 
more specifically Articles 1.11 & 1.12 to address such discoveries. 
1.  Clearance is contingent upon the contractor adhering to the 

proposed scope of work and remaining within cleared areas. Notify 
Region Environmental of any scope changes. 
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J. Provide the UDOT Region Four Safety Loss/Incident Manager with 14 
calendar days notice of beginning and ending of construction and the 
beginning of any lane restrictions.  Provide 7 calendar days notice of 
ending any lane restrictions. 

Jeff Willden 
Email: jdwillden@utah.gov  
Phone: (435) 201-1197 

 
K. Provide the Region Four Communications Manager with 14 calendar days 

notice of beginning and ending construction.  
Region Four Communications 
Email: r4-projects@utah.gov 

 
L. UDOT or its consultant will provide a draft SWPPP package at or prior to 

the preconstruction meeting.  The Contractor is required to follow 
Standard Specification 01355, Environmental Compliance.  
 

M. Hold Maintenance of Traffic Preconstruction Meeting within 14 days of 
receiving Notice to Proceed with County representative and Resident 
Engineer. Develop a plan to coordinate road closures with each business 
that may be affected. This plan shall include how employees and patrons 
will be able to access the businesses. 

 
N. Maintain property and/or business accesses throughout the duration of the 

construction project. Provide written notification to affected parties at least 
7 days in advance of closing an access. The notification will explain the 
construction operation, expected closure time and anticipated opening 
time. 
1. Business access:  

a. During business hours: A business access may be closed for 
up to 30 minutes per day during business hours.  Coordinate 
with the property owner and business manager two weeks in 
advance of work that will affect their access. 

b. Outside of business hours: A business access may be 
closed for up to 1 hour per day outside of business hours.  
Coordinate with the property owner and business manager 
two weeks in advance of work that will affect their access. 

c. Do not close more than one access at a time at any 
business location. 

d. Do not park equipment in front of businesses. 
2.  Residential or other access: 

a. A residential or other access may be closed for up to 1 hour 
per day any time of the day with a maximum 7 days for 
concrete cure time.  Coordinate with the land owner/resident 
two weeks in advance of work that will affect their access.  
Coordinate with the Engineer access locations that require 7 
day maximum cure time. 
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3.  Emergency or other related facilities: 
a. Access to any emergency or other related facility will be 

maintained according to above paragraph 1.a and also 
during any emergency or as needed for operation of the 
facility. 

4.  City street or side street access: 
a. A city street or side street may be closed for up to 1 hour per 

day any time of the day.  Coordinate with city and/or 
appropriate officials two weeks in advance of work that will 
affect their access.  Use proper signing to inform public of 
closures. 

5.  Contact Police, Fire and Emergency Services in the area at least 7 
calendar days prior to beginning work. Inform them in writing of 
work location, lane closures and schedule as work progresses. 
Give the Engineer a copy of the work plan. Provide 24 hour contact 
Information. 

6.  Contractor will not be allowed on any private property without  
     written approval from the property owner unless there is an     
  acquired construction easement. 

 
N. Carbon County will be applying mastic treatment from Station 12+15.57 to 

station 30+59.57 prior to HMA-1/2 inch Overlay.  Provide the Carbon 
County Road Supervisor 7 calendar days’ notice prior to overlay. 

Daniel Luke 
Phone: 435-749-0206 

 
Delete Article 1.12, paragraph A and replace with the following: 
 

A. Contract time begins on first day of work. 
1. All work to be completed by the end of the 2026 Calendar year. 

 
Add the following to Article 1.12: 
 

C. Contract time will be charged during paint application waiting period and 
all other waiting periods and cure times unless otherwise noted. (See 
Section 02765, Article 3.2, paragraph D for paint waiting period)   

 
D. Contract time will not be charged during the seven (7) calendar days 

required for the installation of variable message boards prior to beginning 
any construction activities. 

 
E. Contract time will not be charged between end of construction and 

beginning of seeding activities as long as all other construction activities 
are complete. Contract time will be charged for seeding activities.  
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2026, Version 1 
SPECIAL PROVISION 

 
PROJECT # F-1322(2)2 

PIN # 20135 
 

SECTION 01284S 
 

PROMPT PAYMENT 
 
Delete Section 01284 in its entirety and replace with the following: 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES  

 
A. Prompt Payment 
 
B. Payment Delay and Withholding 
 
C. Failure to Make Prompt Payment 
 
D. Retention Not Withheld 

 
1.2 RELATED SECTIONS Not Used 
 
1.3 REFERENCES  Not Used 
 
1.4 DEFINITIONS  Not Used 
 
1.5 SUBMITTALS  Not Used 
 
1.6 PROMPT PAYMENT 
 

A. Pay subcontractors no later than 30 calendar days after receiving payment 
from the Department. 
 

B. Enter the dates and amounts into the Department’s business system 
within 30 calendar days of receiving payment, on Federal-Aid projects, 
from the Department for each payment that is sent to each subcontractor. 
1. The Contractor’s entry date deadline is measured from the date the 

pay estimate is paid by the Department’s comptroller. 
2. The Department considers the entry of payments into the 

Department's business system as an affidavit certifying prompt 
payment by the Contractor. 
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C. Maintain prompt payment records for leases, task orders, purchase 

orders, suppliers and any other agreements for services or materials for 
audit purposes for at least three years. 

 
1.7 PAYMENT DELAY AND WITHHOLDING 
 

A. Delay or withhold payment from any subcontractor only for cause and 
document the reason in the comments area of the Department’s business 
system.  
1. Acceptable cause for payment delay includes:  

a. Subcontractor has not provided all federally required 
documents, including certified payroll, or EEO documents. 

2. Acceptable cause for payment withholding includes: 
a. Disincentives assessed that were the fault of the 

subcontractor  
b. Claims that were caused by the subcontractor’s work  

3. Obtain Department approval for any other cause. 
4. The Department may hold the dollar amount of delayed or withheld 

payment to a subcontractor from future estimates on items of work 
performed by the Contractor if payment is held without cause. 

 
B. Notify the subcontractor in writing immediately after cause is identified and 

list the deficiencies. 
 

C. Issue payment to subcontractor within ten calendar days of receiving 
documentation demonstrating correction of deficiencies that led to the 
delay or withholding. 

 
1.8 FAILURE TO MAKE PROMPT PAYMENT 
 

A. The Contractor is considered non-compliant if no payment is made to the 
subcontractor within 30 calendar days and there are no comments in 
Department’s business system explaining why the subcontractor’s 
payment is being delayed or withheld.  
1. The Engineer will notify the Contractor upon determination of failure 

to make prompt payment. 
2. Make prompt payment and document the payment in the 

Department’s business system within ten calendar days of 
receiving notification. 
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B. The Department may employ other mechanisms consistent with this 
Section and applicable state and local law, beginning ten calendar days 
after notification by the Department, until payment is paid in full. 
1. Other mechanisms may include: 

a. A disincentive of $100 per day for the first two weeks, then 
increasing to $250 per day until payment is made for each 
subcontract that is not promptly paid. 

b. Holding payments on items of work performed by the 
Contractor until subcontractors are paid for the work they 
have performed. 

 
C. The Department considers repeated failure to make prompt payment a 

violation for which the Contractor may be subject to one or more of the 
following measures: 
1. Forfeit the privilege of bidding on Department projects. 
2. Forfeit the privilege of having a subcontract to perform work or 

supply materials on Department projects. 
 

D. The Department may consider additional measures up to and including 
debarment for repeated failure to make prompt payment. 
1. Failure to pay subcontractors promptly may affect Contractor’s 

rating, which will also affect the Contractor’s prequalification 
amount. 

 
1.9 RETENTION NOT WITHHELD 

 
A. The Department will not hold retention on this project.  Pursuant to Utah 

State Code § 13-8-5 (1) the Contractor and subcontractors cannot hold 
retention.   

 
 
PART 2 PRODUCTS  Not Used 
 
 
PART 3 EXECUTION  Not Used 
 
 

END OF SECTION 
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2026, Version 1 
SPECIAL PROVISION 

 
PROJECT # F-1322(2)2 

PIN # 20135 
 

SECTION 01355S 
 

ENVIRONMENTAL COMPLIANCE 
 
Delete Section 01355 in its entirety and replace with the following: 
 
PART 1  GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Compliance with federal and state environmental regulations.  
 
1.2 RELATED SECTIONS  Not Used 
 
1.3 REFERENCES 

 
A. Code of Federal Regulations (CFR) 

 
B. U.S. Environmental Protection Agency (EPA) Regulations 
 
C. Utah Administrative Code (UAC) 
 
D. Utah Department of Environmental Quality (DEQ) Regulations  
 
E. Utah Construction General Permit (CGP) 
 
F. UDOT Municipal Separate Storm Sewer System (MS4) Permit 
 

1.4 DEFINITIONS 
 

A. Fugitive Dust – Particulate, composed of soil and/or industrial particulates 
such as ash, coal, minerals, etc., which becomes airborne because of 
wind or mechanical disturbance of surfaces. Natural sources of dust and 
fugitive emissions are not fugitive dust within the meaning of this 
definition.   

 
B. Non-Compliance Activity – A willful or negligent action, activity or 

procedure taken by the Contractor which violates permits, regulations, and 
rules. 
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1. Tier 1 Non-Compliance Activity – First Non-Compliance Activity 
where the Engineer has notified the Contractor. 

2. Tier 2 Non-Compliance Activity – A repeated Tier 1 Non-
Compliance Activity where the Engineer has notified the Contractor. 

3. Significant Non-Compliance Violation – A substantial violation of 
permits, regulations, and rules that may include any Tier 1, Tier 2, 
or other Non-Compliance Activity, as determined by the 
Department. 
a. The Department will consider and review any history of non-

compliance by the Contractor from other Department 
projects.  

 
1.5 SUBMITTALS  
 

A. Stormwater Pollution Prevention Plan (SWPPP) on projects with one or 
more acres of land-disturbing activity, for review. 

 
B. Municipal Separate Storm Sewer System (MS4) Compliance Plan on 

projects with less than one acre of land-disturbing activity, for review. 
 
C. Signed copy of the Notice of Intent (NOI) and Authorization to Discharge 

Letter, for information. 
 
D. Signed copy of the Notice of Termination (NOT), for information. 
 
E.  UDOT Environmental Control Supervisor (ECS) Certificate of Training, for 

information. 
 
F. Fugitive Dust Control Plan (FDCP) when required, for information. 
 
G. Documentation of environmental clearances, for review. 
 
H.  SWPPP with final documentation such as modifications and completed 

inspection forms before contract completion for information. 
 
I. Environmental Non-Compliance Activity Documentation, for review.  

1. Provide documentation that each non-compliance activity has been 
corrected including: 
a. Date and time, and description of correction  
b. Root cause analysis of why the non-compliance activity 

occurred  
c. Plan to address how the non-compliance activity will not be 

repeated 
 
J. Documentation of waste disposal tracking when required, for information. 
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1.6 DISINCENTIVES 
 

A. Disincentives may be assessed up to $10,000 as shown in Tables 1 and 2 
for each non-compliance activity per calendar day or portion thereof when 
the project is not in compliance with permits, regulations, and rules.   
1. Each disincentive assessed to a non-compliance activity may 

escalate each calendar day if not corrected as shown in Table 2. 
2. Termination of disincentives are tied to the date and time of 

correction indicated in the Environmental Non-Compliance Activity 
Documentation. 

 
Table 1 

Disincentives for Non-Compliance Activities 

Type of Non-Compliance Activity 
Daily Amount 

Minimum Maximum 

Tier 1 Non-Compliance Activity $1,000 $4,000 

Tier 2 Non-Compliance Activity $4,000 $7,000 

Significant Non-Compliance Violation $7,000 $10,000  

 
Table 2 

Disincentives Escalating Daily Costs 

Number of Days of Non-Compliance Escalation Amount 

After three (3) days Additional $2,000 per day 

After seven (7) days Additional $3,000 per day 

 
B. Fines issued by regulatory agencies against the Department may be 

added to the disincentives assessed. 
 
1.7 HAZARDOUS WASTE 
 

A. Suspend work immediately in an area if abnormal conditions are 
encountered or exposed during construction that indicates the presence of 
a hazardous waste. 
1. Notify the Engineer immediately. 
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B. Do the following if waste is discovered or an on-site spill is suspected of 

being considered hazardous according to the reportable quantity (RQ) 
limits identified in Title 40 CFR 302.4:   
1. Take appropriate actions to minimize the threat to human health 

and the environment. 
2. Contact the Engineer immediately. 
3. Follow appropriate testing measures to determine if waste is 

hazardous. 
4. Do the following if waste is determined to be hazardous: 

a. Contact DEQ, 24-hour Answering Service at (801) 536-4123, 
and the National Response Center at (800) 424-8802 
immediately. 

b. Follow requirements in UAC R315. 
 
C. Coordinate with the Engineer to initiate development of a remediation plan 

according to DEQ and the EPA regulations and requirements. 
 

D. Complete the work required by the remediation plan before resuming 
operations in the affected area. 

 
1.8 SPILL OF PETROLEUM-BASED PRODUCT AND USED OIL 
 

A. Notify the Engineer immediately if a spill occurs. 
 
B. Do the following for spills that exceed 25 gallons, or that pose a potential 

threat to human health or the environment, such as discharging to 
groundwater, surface water, or a storm drain 
1. Notify DEQ, 24-hour Answering Service, at (801) 536-4123. 
2. Coordinate with the Engineer to develop a remediation plan for 

spilled used oil or petroleum-based product according to UAC 
R315-15-8 and R315-15-9. 

 
C. Clean up spills less than 25 gallons when caused by Contractor. 

 
1.9 OPEN BURNING 
 

A. Do not conduct open burning within the site of work without approval from 
the Utah Division of Air Quality (DAQ). 

 
1.10 FUGITIVE EMISSIONS AND FUGITIVE DUST 
 

A. Comply with fugitive emissions and fugitive dust requirements as defined 
in UAC R307. 
1. Obtain a Fugitive Dust Control Plan (FDCP) when project occurs in 

Nonattainment and Maintenance Areas for PM10 and PM2.5. 
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1.11 ENVIRONMENTAL COMPLIANCE 
 

A. Provide environmental clearances to demonstrate compliance with 
applicable environmental regulations before beginning any ground 
disturbance in areas not previously evaluated in the project environmental 
document such as wasting project-generated material, excavating or 
processing borrow material, creating a concrete batch plant, locating 
equipment, storage areas, office sites, utility lines, or holding ponds. 
1. Coordinate with the Engineer to determine appropriate 

documentation required for environmental clearances to applicable 
regulations. 

 
1.12 DISCOVERY OF HISTORICAL, ARCHAEOLOGICAL, OR 

PALEONTOLOGICAL OBJECTS, FEATURES, SITES, OR HUMAN REMAINS 
 

A. Suspend work within the vicinity if historical, archaeological, or 
paleontological objects, features, sites, or human remains are discovered 
and do the following: 
1. Provide a 100 ft minimum buffer around the perimeter of the 

discovery. 
2. Protect the discovery area. 
3. Notify the Engineer immediately of the nature and exact location of 

the discovery. 
 

B. Do not recommence work within the area of discovery until notified by the 
Engineer. 

 
1.13 STORMWATER MANAGEMENT COMPLIANCE 
 

A. Comply with CGP requirements for projects with one or more acres of 
land-disturbing activity. 
1. Designate an individual as the Environmental Control Supervisor 

(ECS) with the following responsibilities:  
a. Maintain current certifications for UDOT Environmental 

Control Supervisor training. 
b. Coordinate with the Engineer regarding CGP requirements 

and environmental commitments. 
c. Manage implementation, modification and record keeping of 

the project SWPPP. 
d. Supervise the installation, maintenance, and removal of Best 

Management Practices (BMPs). 
e. Conduct SWPPP inspections. 
f. Be available 24 hours a day, seven days a week, and be on-

site within a reasonable amount of time from notification as 
determined by the Engineer. 
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2. Complete the SWPPP for the project using the draft provided by the 
Engineer. 

3. Complete the Notice of Intent (NOI) to the Utah Division of Water 
Quality (DWQ), after the SWPPP has been signed by the Engineer. 

4. Conduct SWPPP inspections at least once every seven calendar 
days as required by the CGP. 
a. Use the Department required Stormwater Inspection 

Software and coordinate with the Engineer for access. 
b. Use the Department required SWPPP Inspection Forms 

when internet service is not available at the project site. 
Refer to http://www.udot.utah.gov/go/standardsreferences. 

5. Coordinate with the Engineer to determine if the project has met 
CGP requirements before submitting the Notice of Termination 
(NOT) to DWQ. 
 

B. Comply with the UDOT MS4 Permit for projects with less than one acre of 
land-disturbing activity.  
1. Coordinate with the Engineer regarding MS4 permit requirements 

and environmental commitments. 
2. Complete MS4 Compliance Plan before start of construction 

activities. 
3. Install, maintain, and remove Best Management Practices (BMPs) 

as required in the site of work. 
 

C. Implement at least the following Pollution Prevention and Good 
Housekeeping Practices: 
1. Concrete Washout 

a. Provide a watertight container on-site before concrete 
placement activities begin and where concrete trucks, tools 
and equipment are to be washed. 
1) Do not exceed 75 percent of total storage capacity. 
2) Do not place within 50 feet of storm drain inlets, open 

ditches or watercourses. 
b. Remove and properly dispose of concrete waste and 

washout water. 
2. Street sweeping debris generated from construction track-out. 

a. Sweep debris back onto disturbed pervious project areas 
1) Remove trash and litter  

b. Store debris collected by sweeping equipment on disturbed 
pervious project areas where it cannot enter a waterway or 
storm drain system. 

c. Add signage to designated sweeping waste piles. 
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3. Waste collected from stormwater conveyance features such as 
cleaning pipes, inlets, culverts, ditches, or ponds. 
a. Dispose of waste at a solid waste disposal facility currently 

regulated by the State of Utah, as follows: 
1) Coordinate with the facility in advance to determine 

disposal requirements. 
2) Comply with facility acceptance requirements. 
3) Document waste collection and disposal using the 

Department’s waste disposal tracking form. Refer to 
http://www.udot.utah.gov/go/standardsreferences.   

b. Waste may be temporarily stored within a contained and 
impervious surface that prevents runoff to adjacent areas 
and seepage into the ground until disposal.  

c. Coordinate with the Engineer for the disposal of waste that is 
not accepted at a solid waste disposal facility.  

4. Other waste generated from project activities such as sanitary 
waste, trash, spills, chemicals, paints, equipment maintenance and 
other materials to be collected and disposed as required by DEQ. 
a. Document disposal of any chemicals, paints, or other waste 

at an appropriate waste disposal facility using the 
Department’s waste disposal tracking form. Refer to 
http://www.udot.utah.gov/go/standardsreferences. 

5. Prevent material from entering stormwater conveyances, such as 
storm drain inlets and drainage pipes, ditches, natural waterways, 
and wetlands. 

6. Use drip pans and absorbent materials to mitigate discharges from 
leaking equipment until repairs can be made. Maintain a spill kit 
within the site of work. 

 
1.14 NOXIOUS WEED PREVENTION 

 
A. Clean all earth-moving equipment before mobilizing onto the project site. 

1. Use high-pressure water blasting or steam cleaning methods to 
clean all earth-moving construction equipment (scrapers, 
bulldozers, excavators, backhoes, trenchers) of dirt, mud, plant 
parts and seed residue. 

2. Do not perform any equipment cleaning on Department right-of-
way. 

 
 

END OF SECTION 
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2026, Version 1 
SPECIAL PROVISION 

 
PROJECT # F-1322(2)2 

PIN # 20135 
 

SECTION 01455S 

 
MATERIAL QUALITY ASSURANCE 

 
Delete Section 01455 in its entirety and replace with the following: 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Materials Quality Assurance 
 
1.2 RELATED SECTIONS  Not Used 
 
1.3 REFERENCES 
 

A. UDOT Materials Manual of Instruction  
 

B. UDOT Minimum Sampling and Testing Requirements  
 

1.4 DEFINITIONS  
 

A. Authorized Products List (APL) – A listing of manufactured products that 
have been verified as meeting the requirements in the standard 
specifications. 

 
1.5 SUBMITTALS 
 

A. Permission agreements for storing materials on private property, for 
information. 

 
1.6 MATERIALS QUALITY ASSURANCE 
 

A.       Prequalification of Suppliers  
1. Use a Department pre-qualified supplier according to the Quality 

Management Plans (QMP) listed for the following materials:   
a. Cement – QMP 502 
b. Reinforcing Steel Epoxy – QMP 503 
c. Reinforcing Steel – QMP 504 
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d. Precast / Prestressed Concrete Structures – QMP 505 
e. Ready Mix Concrete – QMP 506 
f. Fly Ash and Pozzolan – QMP 507 
g. Asphalt Emulsion – QMP 508 
h. Asphalt Binder – QMP 509 
i. Hydrated Lime – QMP 510 
j. Reinforcing Steel Galvanized Coating – QMP 512 
k. Pavement Marking Paint – QMP 513 
l. Hot Mix Asphalt – QMP 514   

2. Products delivered by suppliers who are not qualified or who lose 
qualification during the project will be rejected. 

   
B. Authorization of Materials Before Use Based on Manufacturer 

Information. 
1. The contract designates manufactured materials that can be 

incorporated in the work when authorized before use based upon 
manufacturer information.  
a. The manufacturer information required for authorization is 

specified in the technical specifications as submittals. 
b. APL Compliance Form 

1) Manufactured materials can be incorporated in the 
work only if listed on the APL when the APL 
Compliance Form is listed as a submittal in the 
technical specifications. The APL Compliance Form 
and application to submit products for placement on 
the APL can be found on the UDOT website.   

2) Materials not listed on the APL when the technical 
specifications list the APL Compliance Form as a 
submittal will not be authorized for use. 

c. Certificates of Compliance 
1) Manufactured materials and assemblies can be 

incorporated in the work if accompanied by a 
manufacturer’s Certificate of Compliance when a 
Certificate of Compliance is listed as a submittal in the 
technical specifications.  Includes the following: 
a. Project number and description, location, and 

Contractors’ name; 
b. Manufacturer’s name, along with the material 

source location and point of manufacture or 
assembly; 

c. Identification of the party the material was sold 
or supplied to; 

d. Lot identification or manufacturer’s 
identification of the certified materials or 
assemblies delivered to the project; 
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e. Reference to the technical section or 
requirement of the contract specifications 
fulfilled through certification along with test 
reports, when applicable; and 

f. Statement that the materials or assemblies 
comply with the particular requirements of the 
contract cited above and signed by a 
manufacturer’s representative in a position to 
legally bind the manufacturer. 

2) The Department may sample and test materials or 
assemblies used on the basis of Certificates of 
Compliance and reject if determined not to meet 
contract requirements. 

d. Manufacturer’s product data sheets and installation 
instructions 
1). Materials may be incorporated into the project based 

on information provided through manufacturer’s 
product data sheets and installation instructions when 
listed as a submittal in the technical specifications. 

2). Provide sufficient information to demonstrate 
conformance with product requirements before 
incorporating the product into the work. 

3). Installation instructions supplement Part 3 Execution 
requirements of technical Sections; in case of conflict, 
the more stringent requirements apply.  

4). APL Compliance Form may be submitted in lieu of 
product data sheets and installation instructions if the 
product is listed in the Department’s APL. 

 
C. Verification 

1. Inspection 
a. The Department field verifies material properties and 

their incorporation into the project as required in the 
technical specifications. 

2. Sampling and Testing 
a. The Department verifies certain properties of work for 

acceptance using sampling and testing. 
b. Only those properties determined by a certain test are 

considered accepted by that test. 
c. The UDOT Minimum Sampling and Testing 

Requirements and the UDOT Materials Manual of 
Instruction define procedures for anyone performing 
tests for verification. 

d. The Department does not allow contract time 
extension for or as a result of testing. 
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e. The Department may deduct from payment due the 
costs for retesting of materials made necessary by the 
Contractor’s activities. 

f. Laboratories and technicians must be qualified 
according to the requirements of the UDOT Materials 
Manual of Instruction to perform materials sampling 
and testing. 

g. The Engineer reserves the right to select and test 
material from any location at the construction site.  
The Engineer will establish the limits of 
nonconforming materials sampled non-randomly. 

 
D. Other 

1. Materials and products of work where method for authorization or 
verification is not defined in the technical specification must be 
verified for conformance by using one of the methods listed in this 
Article. 

 
1.7 SUPPLY SOURCE AND QUALITY REQUIREMENTS 
 

A. Notify the Engineer of the proposed source of materials to be used before 
their delivery. 

 
B. The Department encourages the re-use of industrial byproducts that meet 

contract requirements. 
1. Use new materials for the work in cases where industrial 

byproducts do not meet contract requirements. 
 

C. Required testing for aggregate sources will be deemed invalid unless 
testing occurred within a year of submittal.  

 
1.8 PLANT INSPECTION 

 
A. The Department may inspect and test materials at the acquisition, 

manufacturing, or supplying source for compliance with specified 
manufacturing methods.   

 
B. Cooperate fully and assist the Engineer during the inspection and testing. 

1. Allow the Engineer full access to all parts of the plant used to 
manufacture or produce materials. 

2. Provide and maintain adequate safety measures. 
3. Provide mechanisms for providing samples during inspections. 

a. Equip crushing or screening facilities with automatic or 
semiautomatic mechanical sampling devices. 
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1.9 MATERIAL STORAGE AND HANDLING 
 

A. Store and handle materials according to manufacturer requirements. 
 

B. Transport bulk materials in a manner to prevent loss or segregation after 
loading and measuring. 

 
C. Store materials so they can be easily inspected and tested. 

 
D. Restore storage and plant sites to their original condition. 
 
E. Do not store materials and equipment on bridge decks and in areas that 

add loads to bridge elements. 
 
1.10 DEPARTMENT FURNISHED MATERIALS 
 

A. Schedule, pickup, and deliver Department furnished materials to install at 
the specified site.   
1. Receive, inventory, store, protect, distribute and install at site as 

specified. 
 
B. Contractor is responsible for all materials received.  The Department 

deducts from money due the Contractor for the following: 
1. Shortages, deficiencies, and damage that may occur to the material 

after physical transference from the Department. 
2. The demurrage charges resulting from failure to accept the material 

at the designated time and point of delivery. 
 

C. The terms Department furnished, State furnished, and owner furnished 
are used interchangeably throughout the contract documents to mean 
components for specific use in the project that are provided by an entity 
other than the Contractor. 

 
1.11 CONVICT PRODUCED MATERIALS 
 

A. Federal-aid projects are subject to Title 23, Code of Federal Regulations, 
CFR Part 635.417, Convict Produced Materials. 
1. Materials produced after July 1, 1991, by convict labor may only be 

incorporated in a Federal-aid highway construction project if such 
materials have been: 
a. Produced by convicts who are on parole, supervised 

release, or probation from a prison. 
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b. Produced in a qualified prison facility and the cumulative 
annual production amount of such materials for use in 
Federal-aid highway construction does not exceed the 
amount of such materials produced in such facilities for use 
in Federal-aid highway construction during the 12-month 
period ending July 1, 1987. 

 
 
PART 2 PRODUCTS  Not Used 
 
 
PART 3 EXECUTION  Not Used 
 
 

 
END OF SECTION 
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2026, Version 2 
SPECIAL PROVISION 

 
PROJECT # F-1322(2)2 

PIN # 20135 
 

SECTION 01458S 

 
DOMESTIC MATERIALS 

 
Add Section 01458: 
 
PART 1 GENERAL      
 
1.1 SECTION INCLUDES 
 

A. Domestic Materials documentation requirements for projects with federal-
aid funding 

 
1.2 RELATED SECTIONS  Not Used 
 
1.3 REFERENCES 
 

A. Code of Federal Regulations (CFR) 
 
1.4 DEFINITIONS 
 

A. Construction Materials – Articles, materials, or supplies that consist of only 
one of the listed items: 
1. Non-ferrous metals 
2. Plastic and polymer-based products (including polyvinyl chloride, 

composite building materials, and polymers used in fiber optic 
cables) 

3. Glass (including optic glass) 
4. Fiber optic cable (including drop cable) 
5. Optical fiber 
6. Lumber 
7. Engineered Wood 
8. Drywall 

 
B. Component - An article, material, or supply, whether manufactured or 

unmanufactured, incorporated directly into a manufactured product or, 
where applicable, an iron or steel product. 
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C. Cost of Components – Includes the acquisition cost, transportation cost to 
the place of incorporation into the manufactured product and any 
applicable duty. For components manufactured by the manufacturer, the 
cost includes all costs associated with the manufacture of the component, 
transportation costs to the place of incorporation into the manufactured 
product, and allocable overhead. 

 
D. Excluded Materials – Materials or items not required to meet Buy America 

Act or Build America Buy America (BABA) Act requirements. 
 
E. Iron or Steel Product - Articles, materials, or supplies that consist wholly or 

predominantly of iron or steel or a combination of both. Predominantly of 
iron or steel or a combination of both means that the cost of the iron and 
steel content exceeds 50 percent of the total cost of all its components. 
The cost of iron and steel is the cost of the iron or steel mill products (such 
as bar, billet, slab, wire, plate, or sheet), castings, or forgings utilized in 
the manufacture of the product and a good faith estimate of the cost of 
iron or steel components. 

 
F. Kit – A single product assembled from multiple components and 

purchased from the same manufacturer or supplier. 
 
G, Manufactured Products – Articles, materials, or supplies that have been 

processed into a specific form and shape; or combined with other articles, 
materials, or supplies to create a product with different properties than the 
individual articles, materials, or supplies. Two or more excluded materials, 
combined together, is considered a manufactured product. 

 
H. Total Applicable Project Cost – The cost of materials used in the project 

that are subject to a domestic material preference requirement.  It includes 
the cost of materials that are within the scope of an existing waiver, the 
cost of any manufactured products, the cost of construction materials and 
cost of iron or steel products. 

  
1.5 SUBMITTALS 
 

A. Documentation for all iron or steel products demonstrating compliance for 
review. 
1. Refer to this Section, Article 1.7. 
2. Include at least the following for domestic iron or steel products: 

a. Mill test report signed by one who is in a position to legally 
bind the company. 
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b. Signed certification by one who is in a position to legally bind 
the company for each Fabricator and Manufacturer that has 
handled the iron or steel product affirming that every 
process, including the application of a coating, performed on 
the iron or steel product has been carried out in the United 
States. 

c. Material descriptions, quantities, and means of material 
identification such as heat numbers, lot numbers, and other 
industry identification markings for each process the material 
underwent so the final product can be tracked through a step 
process from smelting to final product. 

3. Tracking quantities is not required for coating operations and for 
mill certifications. 

 
B. Cost documentation for use of non-compliant iron or steel, non-compliant 

manufactured products, and non-compliant construction materials for 
information, when applicable. 
1. Include at least the following: 

a. Documentation that tracks the use of permanent non-
compliant iron or steel, non-compliant manufactured 
products, and non-compliant construction materials 
incorporated into the project 

b. Material invoices documenting the material cost to the 
Contractor from the supplier as delivered to the site, not the 
Contractor’s bid price 

c. Summarized report for each Domestic Material category 
showing de minimis compliance as needed using the 
Department’s templates; refer to 
http://www.udot.utah.gov/go/standardsreferences. 

 
C. Certification of Compliance for Manufactured Products or Construction 

Materials, for review.  
1. Acceptable forms: 

a. Department form for Manufactured Products or Construction 
Materials 

b. AASHTO Domestic Materials Self-Certification Form 
c. A Manufacturer supplied letter self-certifying the product 

meets the requirements 23 CFR 635.410 for Manufactured 
Products or 2 CFR 184 for Construction Materials as 
applicable and is signed by one who is in a position to legally 
bind the manufacturer. 

d. Refer to http://www.udot.utah.gov/go/standardsreferences 
2. Refer to Article 1.7. 
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1.6 DOMESTIC MATERIAL CLASSIFICATION 
 

A. Classify articles, materials or supplies that will be permanently 
incorporated into the project based on its status at the time it is delivered 
to the project site as Iron or Steel, a Manufactured Product, or a 
Construction Material. 

1. Excluded Materials do not require domestic materials 
documentation 

2. Articles, Materials or supplies that contains iron or steel 
components that represent more than 50 percent of the cost of all 
the components is classified as iron or steel product. 

3. An article, material or supply can have only one classification, with 
the following exceptions: 
a. Precast concrete products must meet the following: 

1) Components of the precast concrete products that 
consists wholly or predominantly of iron or steel, or a 
combination of both, must comply with the 
requirements for iron and steel  

2) Must have the final manufacturing step completed in 
the United States. 

b. The cabinets or other enclosures of ITS and other electronic 
hardware systems must meet the following: 
1) Components that consists wholly or predominantly of 

iron or steel, or a combination of both, must comply 
with the requirements for iron and steel 

2) Must have the final manufacturing step completed in 
the United States. 

 
1.7 DOMESTIC MATERIAL REQUIREMENTS 
 

A. Iron or Steel Products. Refer to 23 CFR 635.410   
1. Must have all manufacturing processes, from the initial melting 

stage through the application of coatings, occur in the United 
States. 
a. Coatings include all processes that protect or enhance the 

value of the material to which the coating is applied.  The 
coating material itself is not subject to Domestic Materials 
requirements. 

b. De Minimis 
1) Amount of non-compliant iron and steel product 

allowed is less than one tenth of one percent 
(0.1 percent) of the total contract amount or $2,500, 
whichever is greater. 

2) Track the use of all permanent non-compliant steel 
incorporated in the project.  
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c. The following are exempt from the Iron or Steel 
requirements: 
1) Materials left in place for the Contractor’s 

convenience that could be removed without damaging 
the completed work 

2) Non-structural Items such as nuts, bolts, washers, 
screws, spacers, mailboxes, and other iron or steel 
parts that may be considered miniscule 

3) Fencing stays, clips, staples or other miscellaneous 
fencing components 

 
B. Manufactured Products. Refer to 23 CFR 635.410  

1. Must have the final manufacturing step completed in the United 
States. 

2. Each kit is treated as a single manufactured product. 
 
C. Construction Materials. Refer to 2 CFR 184.  

1. Non-ferrous metals.  
a. All manufacturing processes, from initial smelting or melting 

through final shaping, coating, and assembly. 
2. Plastic and polymer-based products.  

a. All manufacturing processes, from initial combination of 
constituent plastic or polymer-based inputs, or, where 
applicable, constituent composite materials, until the item is 
in its final form. 

3. Glass.  
a. All manufacturing processes, from initial batching and 

melting of raw materials through annealing, cooling, and 
cutting. 

4. Fiber optic cable (including drop cable).  
a. All manufacturing processes, from the initial ribboning (if 

applicable), through buffering, fiber stranding and jacketing, 
occurred in the United States. All manufacturing processes 
also include the standards for glass and optical fiber, but not 
for non-ferrous metals, plastic and polymer-based products, 
or any others. 

5. Optical fiber.  
a. All manufacturing processes, from the initial preform 

fabrication stage through the completion of the draw. 
6. Lumber.  

a. All manufacturing processes, from initial debarking through 
treatment and planning. 
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7. Drywall.  

a. All manufacturing processes, from initial blending of mined 
or synthetic gypsum plaster and additives through cutting 
and drying of sandwiched panels, occurred in the United 
States. 

8. Engineered wood.  
a. All manufacturing processes from the initial combination of 

constituent materials until the wood product is in its final 
form. 
 

D. De Minimis for Manufactured Products and Construction Materials 
a. Amount of non-compliant products allowed: 

1) Up to 5 percent but no more than $1,000,000 of Total 
Applicable Costs for the Project, whichever is less.  

2) Domestic Materials requirements are not required 
when the total amount of Federal financial assistance 
applied to the project, through awards or subawards, 
is below $500,000. 

3) Track the use of all non-compliant manufactured 
products and construction materials incorporated in 
the project.  

 
E. Excluded Materials 

1. Cement and cementitious materials 
2. Aggregates such as stone, sand or gravel 
3. Aggregate binding agents or additives. 
4. Mixtures of concrete or asphalt delivered to a job site without final 

form for incorporation into a project. 
5. Any material that will not be permanently incorporated as part of the 

completed work. 
6. Articles, materials or supplies included in an approved federal-aid 

waiver specifically for this project. 
 
 
PART 2 PRODUCTS  Not Used  
 
 
PART 3 EXECUTION  Not Used  
 
 
 
  END OF SECTION 
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July 18, 2025 
SPECIAL PROVISION 

 
PROJECT # F-1322(2)2 

PIN # 20135 
 

SECTION 01554M 
 

TRAFFIC CONTROL 
 

Delete Article 1.2 and replace with the following: 
 

A.  Section 00555: Prosecution and Progress  
 

B. Section 01556S: Night Work Lighting 
 

C. Section 01558: Temporary Pavement Markings 
 

D. Section 02844:  Concrete Barrier 
 

E. Section 02890:  Retroreflective Sheeting 
 
Delete Article 1.3 and replace with the following: 
 
 A.  AASHTO Roadside Design Guide 
  
 B.  AASHTO Manual for Assessing Safety Hardware (MASH) 
  
 C.  American National Standards Institute (ANSI) 
  
 D.  Americans with Disabilities Act 
  
 E.  American Traffic Safety Services Association (ATSSA) 
  
 F.  ASTM C 1107: Packaged Dry, Hydraulic-Cement Grout (Nonshrink) 

  
G.  ASTM D 6690; Joint and Crack Sealants, Hot Applied, for Concrete and 
 Asphalt Pavement 
 
H.  Institute of Transportation Engineers (ITE) Standard on Vehicle Traffic 

Control Signal Heads 
 
I.  International Safety Equipment Association (ISEA) 
 
J.  National Electrical Manufacturers Association (NEMA) TS 5: Portable 

Traffic Signal Systems (PTSS) Standard 
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K.  NCHRP Report 350: Recommended Procedures for the Safety 

Performance Evaluation of Highway Features 
 
L.  UDOT Flagger Training Handbook 
 
M.  UDOT Guidelines for Crash Cushions and Barrier End Treatments 
 
N.  UDOT Quality Guidelines for Temporary Traffic Control Devices 
 
O.  Utah Manual on Uniform Traffic Control Devices (Utah MUTCD) 
 
P.  UDOT Sign Manual 
 
Q.  UDOT Standard Highway Signs Supplement 
 

Delete Article 1.5, paragraph E and replace with the following: 
 
 E.  ATSSA or Department approved flagger certification for information 
 
Delete Article 1.10, paragraph A and replace with the following: 

 
A.  Flaggers must have a current ATSSA or Department approved flagging 

certificate and must present proof of certification upon request by the 
Department. 
1.  Refer to http://www.udot.utah.gov/go/standardsreferences for a list 

of acceptable courses taught by certified instructors. 
 

 
Delete Article 2.3, paragraphs C and D, and replace with the following: 

 
C.  Precast Concrete Barrier 
 1.  Stabilization pins for temporary precast concrete barrier may be 

used in any pavement surface. 
  a.  Comply with BA Series Standard Drawings. 
  b.  Comply with Section 02844. 
 
D.  Temporary Steel Barrier 
 1.  Stabilization pins for temporary steel barrier may be used in any 

pavement surface. 
  a.  MASH Compliance 
  b.  Comply with manufacturer’s instructions and procedures. 

 
Add the following paragraph to Article 2.3: 
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F. Provide, install, and maintain 2 variable message boards 7 calendar days 
prior to beginning any construction on the project and throughout the 
major items of work that will impact traffic.  Inform the public of the date 
construction will start and the lane restrictions that will be in place during 
the project.  Prior to placing VMS boards, coordinate messages with the 
Engineer. Coordinate duration and locations of the boards with the 
Engineer. After initial 7 days, incorporate the VMS board use into the 
traffic control plan. Any relocation necessary for construction activities will 
be done at no cost to the Department. 

 
Add the following Articles: 
 
2.9 CRACK SEAL 
 
 A.  Meet the requirements of ASTM D 6690 
 
2.10 NON-SHRINK GROUT 
 
 A.  Use packaged dry, hydraulic-cement grout (non-shrink) according to 

ASTM C 1107. 
 
Add the following paragraphs to Article 3.1: 

 
F.  Fill holes in pavement created by use of temporary barrier stabilization pin 

installation flush with the pavement surface. 1. Use crack seal for asphalt 
pavements 2. Use non-shrink grout for concrete pavements. 

 
G. Implement the Night Work Lighting plan as required. Refer to Section 

01556S 
 
Delete Article 3.2, paragraph E, subparagraph 1 and replace with the following: 
 

1. Relocate traffic control devices from roadway a distance twice that 
of the Work Clear Zone if they will be used within 96 hours of the 
daily work stoppage and are not required for immediate traffic 
control.  Refer to the TC Series Standard Drawings. 
a. Obtain written permission from property owner prior to 

storing traffic control devices on private property. 
 
Delete Article 3.5, paragraph A and replace with the following: 

 
A. Obtain approval for regulatory and advisory speed reductions. 

1. Use speed reductions only during impacted times and areas. 
2. Restore preconstruction regulatory speed limit at locations where 

traffic is not being impacted by work activities. 
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3. Refer to http://www.udot.utah.gov/go/standardsreferences for policy 
information. 

4. Refer to TC Series Standard Drawings. 
5. Use speed reduction only when construction activities impact traffic. 
6. Submit request for any speed reduction a minimum of 2 weeks prior 

to use. 
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January 15, 2026 
SPECIAL PROVISION 

 
PROJECT # F-1322(2)2 

PIN # 20135 

SECTION 01893 

COMMUNICATIONS BOX 
Add Section 01893S 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Communications Box Reconstruction 
 

B. Communications Box Relocation 
 

 
1.2 RELATED SECTIONS 

 
A. Section 02056 – Embankment, Borrow, and Backfill 

1.3 REFERENCES       Not Used 
 

1.4 DEFINITIONS Not Used 
 
1.5 SUBMITTALS Not Used 
 
 
PART 2 PRODUCTS 
 
2.1 Communications Box 
 

1. Communications Box 
2. Communications Box Cover 

 
 
PART 3 EXECUTION 
 
3.1 PREPARATION 
 

A. Verify location and elevation of box 
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B. Contact Emery Telcom 14 days in advance to schedule supervision of 

relocation or reconstruction of communications box. 
 

1. Cameron Watts: 435-749-4520 
2. Joe Jorgensen: 435-749-1412 

 
3.2 INSTALLATION – RELOCATE COMMUNICATIONS BOX 
       

A. Coordinate the relocation of existing communication boxes with Emery 
Telcom. 

B. Use existing communications box and cover for relocated communications 
boxes. 

3.3 INSTALLATION – RECONSTRUCT COMMUNICATIONS BOX – RAISE 
 
A. Coordinate the reconstruction of existing communication boxes with 

Emery Telcom. 

B. Use existing communications box and cover for reconstructed 
communications boxes. 

 
END OF SECTION 
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November 25, 2024 
SPECIAL PROVISION 

 
PROJECT # F-1322(2)2 

PIN # 20135 

SECTION 02379S 

DRY WELL 
Add Section 02379: 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Dry wells for storm drainage. 
 

 
1.2 RELATED SECTIONS 

 
A. Section 02056 – Embankment, Borrow, and Backfill 

B. Section 02075 – Geotextiles 

C. Section 02317 – Structural Excavation 

D. Section 02635 – Grates, Solid covers, Frames, and Manhole steps 

1.3 REFERENCES        
 
A. ASTM C478: Standard Specification for Precast Concrete Manhole 

sections 

B. ASTM D3034: Standard Specification for Type PSM Poly(Vinyl Chloride) 
(PVC) Sewer Pipe and Fittings 

C. ASTM D2412: Standard Test Method for Determination of External 
Loading Characteristics of Plastic Pipe by Parallel-Plate Loading 

D. ASTM F477: Standard Specification for Elastomeric Seals (Gaskets) for 
Joining Plastic Pipe 

1.4 DEFINITIONS Not Used 
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1.5 SUBMITTALS  

 
A. Product Data: Provide data for manhole sections, ring and cover, filter 

fabric, trench grate, catch basin grate, pipe, pipe fittings, and accessories. 
 
 
PART 2 PRODUCTS 
 
2.1 DRY WELLS 
 

A. Manholes:  Perforated, precast, reinforced concrete manhole sections in 
accordance with ASTM C478. 

1. Diameter: 5 foot diameter with maximum 1- inch diameter   
perforations. 

2. Provide pipe openings with rubber boot connector. 
3. Male/female ends. 
4. Flat lid and open bottom. 
5. Manhole frame and grated cover – GF7: In accordance with 

Section 02635. 
 

B. Free Draining Granular Backfill:   In accordance with Section 02056. 
 

C. Separation Geotextile: In accordance with Section 02075. 
 

D. 12” Dia. PVC Pipe: Poly Vinyl Chloride (PVC) with integral bell and spigot 
gasket joints. 

1. Conform to ASTM D3034. 
2. Minimum pipe stiffness of 46 psi according to ASTM D2412. 
3. SDR 35. 
4. Fittings: Same material as pipe with elastomeric gaskets 

conforming to ASTM F477. 
5. Pipe Bedding: Use excavated or imported material with 1.5 inch 

maximum size free of rubbish, debris, organic and frozen materials. 
 
 
PART 3 EXECUTION 
 
3.1 PREPARATION 
 

A. Verify location and elevation of pipe and structures. 
 

B. Identify and protect existing utilities 
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C. Excavate trenches in accordance with Section 02317. 
 

3.2 INSTALLATION – DRY WELLS 
       

A. Form bottom of excavation clean and smooth to correct elevation in 
accordance with Section 02317. 

B. Place geotextile at bottom and sides of excavation.  Overlap filter fabric 
minimum of 12 inches. 

C. Place free draining granular backfill in bottom of excavation 

D. Place manhole sections plumb.  Use grade rings as required for finish 
grade elevation. 

E. Connect drain pipe to manhole.  Cut end of pipe flush with inside of 
manhole. 

F. Place free draining granular backfill around exterior of manhole sections.  
Enclose aggregate in filter fabric. 

G. Backfill remainder of excavation in accordance with Section 02056.  

3.3 INSTALLATION – 12” DIA. PVC PIPE 
 
A. Install pipe and fittings in accordance with manufacturer’s instructions.     

Install pipe starting at downstream end.  Secure pipe joints watertight. 

B. Place and compact bedding around pipe and accessories.  Compact to 96 
percent of maximum laboratory density. 

C. Backfill remainder of trench in accordance with Section 02056. 

 
END OF SECTION 
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         August 21, 2025 
SPECIAL PROVISION 

 
PROJECT # F-1322(2)2 

PIN # 20135 
 

SECTION 02636S 
 

STORM TRENCH DRAIN 
 
Add Section 02636   
 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Storm Trench Drain 
 
1.2 RELATED SECTIONS 
 

A. Section 02056: Embankment Borrow and Backfill. 

B. Section 02635: Grates, Solid Covers, Frames and Manhole Steps 

C. Section 02721: Untreated Base Course 

D. Section 03055: Portland Cement Concrete 

E. Section 03056: Self-Consolidating Concrete (SCC) 

F. Section 03390: Concrete Curing 

 
1.3 REFERENCES 
 

A. UDOT Quality Management Plans 
B. AASHTO M105: Gray Iron Castings 

 
 

1.4 DEFINITIONS 
 

A. Storm Trench Drain – A concrete gutter embedded perpendicular across a 
sidewalk with a steel plate covering to provide passage across the 
sidewalk. 

 
 
1.5 SUBMITTALS Not used 
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1.6 ACCEPTANCE 
 

A. Repair or replace any structure that has the following:  
1.  Fractures or cracks passing through the gutter except for a single 

end crack that does not exceed the thickness of the precast unit. 
2.  Defects showing improper proportioning, mixing, or molding. 
3.  Honeycombing and open texture. 
4.  Any continuous crack with a surface width of 0.01 inch or more that 

extends more than 12 inches anywhere on the curb. 
B. Precast Structures  

1. Furnish precast gutters that are plumb and square. 
 

 
PART 2 PRODUCTS 
 
2.1 CONCRETE  
 

A. Class AA(AE). Refer to Section 03055. 
 

B. Dry cast – Submit mix design for approval. 
1. Minimum cement content 470 lb/yd3 
2. Maximum water/cementitious ratio 0.40 
 

C. Self-Consolidating Concrete – Refer to Section 03056. 
 

2.2 UNTREATED BASE COURSE 
 

A. Refer to section 02721. 
 
 
2.3 1 IN x 1 IN ANGLE IRON WITH ANCHOR STUDS 
 

A. Gray Iron.  

1.   Grade 30B or greater.  Refer to AASHTO M105.  
 
2.4 19 ¾ IN X 1 IN THICK CAST IRON SOLID COVER WITH SLIP RESISTANT 

SURFACE 
 

A. Refer to Section 02635 
 
 
 

PART 3 EXECUTION 
 

3.1 PREPARATION 
 

A. Construct subgrade to plan elevations.  Refer to Section 02056. 
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B. Place and compact UTBC per Section 02721. 

 
C. Forms 

1. Use wood, metal, reinforced fiberglass, or plastic forms free of 
warps or bends and of sufficient strength to prevent deflection 
during the placement of concrete. 

 a.  Anchor securely in place. 
c.  Clean the inside surface of all dirt, concrete, and foreign 

material before concrete placement. 
 
3.2 PLACE AND FINISH CONCRETE 
 

A.        Dampen the subgrade just before concrete placement.  
B.        Hand methods of strike-off and consolidation are permitted.  
C.        Finish the surface smooth with a non-steel concrete finishing float.  

1.  Do not add water to the surface of the concrete.  
2.  Remove form marks and irregularities.  

D.       Round edges to a ½ inch radius.  
E.       Brush exposed surfaces to a transverse broom finish except as follows:  

1.  Provide a parallel broom finish for gutters. 
 

3.3 CONCRETE CURING 
 

A. Refer to Section 03390. 
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February 12, 2024 
SPECIAL PROVISION 

 
PROJECT # F-1322(2)2 

PIN # 20135 
 

SECTION 02724S 
 

CEMENT TREATED ASPHALT BASE (CTAB) 

Add Section 02724S: 
 
PART 1 GENERAL 

 
1.1 SECTION INCLUDES 

 
A. Mill/pulverize existing asphalt, existing and new base course, mix with 

Portland Cement, compact, and cure. 
1. Mill/pulverize the existing asphalt, existing and new base 

course and re-grade as necessary for vertical profiling. 
 
1.2 RELATED SECTIONS 

 

A. Section 02748 - Prime Coat/Tack Coat 
 

B. Section 03055 - Portland Cement Concrete 
 

1.3 REFERENCES 
 

A. AASHTO T 27/T 11: Sieve Analysis of Course and Fine Aggregates. 
 

B. AASHTO T 255: Total Moisture Content of Aggregate By Drying 
 

C. ASTM C593: ASTM CD93-05 Standard Specification for Fly Ash and 
Other Pozzolans for Use With Lime for Soil Stabilization. 

 
D. ASTM D 4832: Standard Test Method for Preparation and Testing of 

Controlled Low Strength Material (CLSM) Test Cylinders. 
 

E. ASTM D 1633: Standard Test Method for Compressive Strength of 
Molded Soil-Cement Cylinders. 

 
1.4 DEFINITIONS 

 
A. Lot: One day's production for processed asphalt treated base. 
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1.5 SUBMITTALS 
 

A. Submit Mix Designs and Quality Control Plan for Engineer's approval 
before commencing reclamation operations, addressing, at a minimum, 
the following items: 
1. Pulverizing/mixing equipment with direction of pulverizing/mixing 

process. 
2. Line and grade control. 
3. Depth of reclamation/mixing process. 
4. Maximum aggregate size requirements. 
5. Determination and control of moisture content before the cement 

reclamation process. 
a. Anticipated optimum moisture is between 4 and 7 percent. 
b. Verify water content a minimum of twice per day. 

6. Determination and control of cement and water content, including 
the selected cement for use in testing. The specified cement 
percentage will be determined using simple regression techniques. 
This is expected to be a cooperative effort between the 
Department and the Contractor. 
a. Provide unconfined compressive strength test results for 

laboratory samples at 4%, 5%, 6%, 7%, and 8% (by weight) 
cement powder. Sample asphalt base from at least three well-
dispersed locations along the project. Then, thoroughly mix 
them into one base material from which the laboratory samples 
will be composed. Perform test and submit results and 
recommended cement content for representative material. 

b. Meet unconfined compressive strength per ASTM D 1633 
Method A of 300 to 500 PSI at 7 days using samples vacuum 
separated according to ASTM C 593. 

7. Compaction of the CTAB. 
8. Moisture cure for the CTAB. 

 
B. Daily verification of designed cement and water application rates. 

 

1.6 ACCEPTANCE 
 

A. Cooperate with the Engineer and Department for testing of the following: 
 

Minimum Acceptance Testing Frequency – All testing times and locations 
will be randomly determined using a means acceptable to the Engineer. 
 
1. Contractor to verify maximum particle size in the presence of UDOT 

personnel four times per day, as directed by the Engineer. 
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2. Department will perform one Density test for each sublot of 
Cement Treated Asphalt Base. Compact the processed material 
to a minimum of 94% of maximum density based on a moving 
average of one test per sublot with no individual tests below 92%. 
Use a minimum target density of 94% of maximum laboratory 
density according to AASHTO T-180. 

3. Twice daily, develop or verify a rolling pattern using the nuclear 
density gauge. 
a. The rolling pattern will be established using a graphical 

comparison between roller passes and density measured. 
b. Continue rolling and testing until the rolling pattern reaches 

its maximum density. To be sure this is a sufficient degree 
of compaction, make one additional roll over the entire 
surface and test again. 

4. Perform two cement content and water content tests for each lot 
of Cement Treated Asphalt Base using an Accredited Laboratory. 
Submit test results daily. Obtain the required cement content as 
determined in Article 1.5 Paragraph A Subparagraph 6. 
a. Cement content will be based upon a calculated 

percentage of cement used per total mass of material 
produced. The daily cement used will be determined by 
weighing the total cement spread by the spreader truck. 
The spreader truck will be equipped with on board scales. 
The daily tonnage of material produced will be determined 
by calculating the length, width and depth (volume) of 
asphalt base course and multiplied by the in-place weight. 

b. Perform two water content tests for each sublot of 
Cement Treated Asphalt Base according to AASHTO T 
255. 
 

B. Two unconfined compressive strength tests per lot in accordance with 
ASTM C593 and D1633. The samples should be subjected to vacuum 
saturation prior to UCS testing. Seven day UCS values must be between 
300 psi and 500 psi. Replace, retreat, rework, re-grade and/or trim any 
section that does not meet the strength requirement, as directed by the 
Engineer. 

 

PART 2 PRODUCTS 
 
2.1 MATERIALS 

 
A. Cement 

1. Portland Cement, Type I or Type II, per Section 03055 Portland 
Cement Concrete. 
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B. Milled/Pulverized Asphalt Base Course: Imported rap or the material 
remaining on the grade after the initial pulverization process and prior to 
the addition of Binding Agent. 
1. The material must meet the following gradation requirements: 

 
Sieve Size Percent Passing by Dry Weight 

2 in. 100 

 

C. Treated Mixture – Blend of pulverized existing asphalt, any base course 
within the specified depth, cement, and water at the specified 
percentages. 

 
D. Seal Coat per Section 02748 - Prime Coat/Tack Coat 

 
PART 3 EXECUTION 
 
3.1 PREPARATION 

 
A. Place Untreated Base Course along edge of existing asphalt to depth 

and dimensions specified to meet plan cross slope, line, and profile 
grade. 
 

B. Rotomill or pulverize the existing asphalt surface and grade as needed 
to meet plan cross slope, line and profile grade, and compact to a 
minimum of 92 percent of maximum laboratory density prior to mixing 
and blending cement powder. Remove excess material from site as 
needed. 

 

C. Pulverize and blend cement powder with the existing asphalt and base 
course to provide a minimum depth of six inches of CTAB, meeting the 
material requirements of section 2.1. 

 
D. Use a machine of pug mill type, auger type, or cross shaft type mixer 

capable of providing a homogeneous mixture throughout the material to 
the depth specified. Direction of process should be downward. 

 

E. Grade the pulverized surfacing to uniform profile and cross-slope with 
surface deviations not greater than ± 3/8 inch in 10 feet. Replace, retreat, 
rework, re-grade and/or trim any section that does not meet uniform line, 
grade, and cross-slope as directed by the Engineer. 

 
F. Perform profile and grade verification at a frequency of 100 ft. on 

horizontal and vertical tangents and 50 ft. on curves. 
 

3.2 PROPORTIONING AND MIXING 
 

A. Add cement at the specified application rate to meet unconfined 
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compressive strength requirements. 
1. Furnish cement in dry powder or slurry form, using equipment that 

can apply the cement in a uniform manner over the pulverized 
existing asphalt base. 

2. Provide verification of the cement application rate to the Engineer. 
3. Provide a compressive strength between 300 psi and 500 psi at 7 

days as determined by ASTM D1633. 
 

B. Use a machine of a pug mill type, auger type, or cross-shaft type mixer 
capable of providing a homogeneous mixture throughout the material to 
the depth specified. 

 
C. If cement is applied in dry powder form, use a machine capable of 

introducing water at the time of mixing, through a metering device. Apply 
water by control that will supply the correct quantity of water to produce a 
completed mixture with a uniform moisture content. 
1.    Maintain moisture content within plus 2% and minus 1% of   
           optimum moisture content. 

 
D. Cease production if equipment begins to leak. Repair or replace the 

equipment immediately. Replace, retreat, rework, re-grade and/or trim 
contaminated material as directed by the Engineer. 

E. If cement is applied in slurry form, adjust the moisture content of the 
asphalt base material to ensure that after cement slurry is applied, the 
water content will be within plus 2% and minus 1% of optimum 
moisture content. If the water content is too low, pre-moisten the 
material; if the water content is too high, scarify and aerate the 
material. 

F. If cement slurry is supplied by a ready-mixed concrete supplier, 
prepare the slurry at a dry concrete batching plant, blowing the 
cement into the truck slowly, after the majority of the water has been 
added, to avoid cement clumping. 

G. If cement is applied in slurry form, add hydration stabilizer at the 
batch plant in a sufficient quantity to ensure two hours of working time 
under ambient conditions after delivery to the site. 

H. If cement is applied in slurry form, proportion the slurry with a 
consistency that ensures that it can flow through the application 
equipment but not flow to low points when applied to the ground. A 
solids content of 70 percent, which corresponds to a water-cement 
ratio of 0.43, has been shown to work well for many projects. If the 
slurry has a relatively low viscosity due to a high amount of water, 
creating furrows in the surface of the reclaimed asphalt material may 
be necessary to prevent the slurry from running out of the treatment 
area. 
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I. Provide a wash-out area for cement slurry trucks and ensure that 

truck tires are washed before the trucks exit the work area. 
 

J. To minimize fugitive dust when applying cement in dry powder form, 
keep a maximum of 300 feet between the cement distribution 
machine and the machine introducing water. Do not place cement in 
dry powder form in conditions where average wind speed is greater 
than 10 mph. As an alternative, apply cement in slurry form. 

 

3.3 COMPACTION AND FINISHING 
 

A. Use a roller, or rollers, sufficient to uniformly compact the cement treated 
mixture. 

 
B. Complete initial rolling of the mixture within 30 minutes of addition of the 

cement and water. Complete initial finishing and compaction within 2 
hours of the time the water and cement are added. 

 

C. Finish treated mixture surface to uniform line, grade, and cross-slope with 
surface deviations not greater than ± 3/8 inches in 10 feet. Replace, 
retreat, rework, re-grade and/or trim any section that does not meet 
uniform line, grade and cress-slope as directed by the Engineer. If 
necessary, grind or trim the surface after cement has set.  

D. After the cement-treated base material has gained sufficient stiffness, 
usually between two and three days after construction depending on the 
curing conditions, and prior to placing an asphalt surface layer, micro-
crack the cement treated layer by passing a 12 ton (minimum) vibratory 
smooth drum roller over the treated surface a sufficient number of times 
to reduce the stiffness by a target of 30 to 40 percent. Making three to 
four passes over the entire treated area has been sufficient for many 
projects, depending on the properties of the cement treated layer and the 
underlying subgrade. 

 
3.4 PROTECTION AND CURING 

 
A. Moist cure the stabilized material for 7 days with either continuous water 

spray, or asphalt seal coat placed at 0.2 gal. per square yard. Keep the 
surface of the compacted mixture moist until the application of seal coat 
or 7 days, whichever is earlier. At time of application of curing seal, the 
cement treated asphalt base surface is to be tightly knit, free from all 
loose material and contains sufficient moisture to prevent excessive 
penetration of the curing seal. If necessary, apply water to fill the 
surface voids immediately before the curing seal is applied. 

 

B. Apply Seal Coat according to specification 02748 no sooner than four hours 
from the time of microcracking. 
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C. Completed portions of treated base can be opened immediately to essential 
construction equipment, provided that the moist curing operations are not 
impaired, and provided that the treated base is sufficiently stable to prevent 
marring or permanent deformation. 

D. Asphalt pavement should be placed within seven days after microcracking, 
unless prior approval is obtained from the Engineer.  

3.5 LIMITATIONS 
 

A. Do not proceed or continue with process during rain or other adverse 
weather conditions. Cease spreading cement powder when rainfall is 
expected within 3 hours of mixing. 

 
B. With the exception of water trucks that may be required to provide 

continuous moist curing, vibratory rollers required for micro-cracking, and 
the prime coat distributor, do not allow heavy construction traffic or mainline 
traffic on the surface for a minimum of 72 hours. 

 
C. Protect the surface of the pulverized surfacing from damage due to 

construction traffic. Replace, retreat, rework, and re-grade any damaged 
areas prior to continuing with the roadbed processing as directed by the 
Engineer. 

 
D. Protect material from freezing and frost for a period of 5 days after placing. 

 
 

END OF SECTION 
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2026, Version 1 
SPECIAL PROVISION 

 
PROJECT # F-1322(2)2 

PIN # 20135 
 

SECTION 02741S 
 

ASPHALT MIX 
 
Delete Section 02741 and replace with the following: 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Flexible pavement consisting of one or more layers of an asphalt mixture 
comprised of aggregate, asphalt binder, hydrated lime, and other 
additives. 

 
B. An option to incorporate Reclaimed Asphalt Pavement (RAP) materials 

into Asphalt Mix. 
 

1.2 RELATED SECTIONS 
 
A. Section 01456:  Materials Dispute Resolution  
 
B. Section 02701: Pavement Smoothness 

 
C. Section 02742S:  Project Specific Surfacing Requirements 
 
D. Section 02745:  Asphalt Material 
 
E. Section 02746:  Hydrated Lime 
 
F. Section 02748:  Prime Coat/Tack Coat 
 

1.3 REFERENCES 
 

A. AASHTO M 323:  Superpave Volumetric Mix Design 
 
B. AASHTO R 35:   Superpave Volumetric Design for Asphalt Mixtures 

 
C. AASHTO T 11:  Materials Finer Than 75 μm (No. 200) Sieve in Mineral 

Aggregates by Washing 
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D. AASHTO T 19:  Bulk Density (“Unit Weight”) and Voids in Aggregate 
 

E. AASHTO T 27:  Sieve Analysis of Fine and Coarse Aggregates 
 
F. AASHTO T 89:  Determining the Liquid Limit of Soils 

 
G. AASHTO T 90:  Determining the Plastic Limit and Plasticity Index of Soils 

 
H. AASHTO T 96:  Resistance to Degradation of Small-Size Coarse 

Aggregate by Abrasion and Impact in the Los Angeles Machine 
 

I. AASHTO T 104:  Soundness of Aggregate by Use of Sodium Sulfate or 
Magnesium Sulfate 

 
J. AASHTO T 112:  Clay Lumps and Friable Particles in Aggregate 

 
K. AASHTO T 176:  Plastic Fines in Graded Aggregates and Soils by Use of 

the Sand Equivalent Test 
 

L. AASHTO T 195:  Determining Degree of Particle Coating of Asphalt 
Mixtures 

 
M. AASHTO T 209:  Theoretical Maximum Specific Gravity and Density of 

Asphalt Mixtures 
 
N. AASHTO T 255:  Total Evaporable Moisture Content of Aggregate by 

Drying 
 

O. AASHTO T 304:  Uncompacted Void Content of Fine Aggregate 
 

P. AASHTO T 335:  Determining the Percentage of Fracture in Coarse 
Aggregate 

 
Q. UDOT Materials Manual of Instruction 

 
R. UDOT Minimum Sampling and Testing Requirements 
 
S. UDOT Quality Management Plans 

 
1.4 DEFINITIONS  

 
A.   Longitudinal Joint – Any new asphalt lift abutting an existing paving lift.  

This includes joints created by echelon paving and new asphalt placed 
against a milled asphalt edge.   

 
B. Lot – The amount of Asphalt Mix placed in a single Production Day. 
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C. Minor Target Change – A change from the verified mix design gradation 

target on a maximum of two sieves with the following limitations. 
1. The maximum change from the verified target gradation on the No. 

8 or any coarser sieve is limited to 3 percent passing per sieve.  
2. The maximum change from the verified target gradation on the No. 

16 or No. 50 sieves is 2 percent passing per sieve. 
3. The maximum change from the verified target gradation on the No. 

200 sieve is 0.5 percent passing. 
4. No target change may violate the mix design requirements in this 

section. 
 

D. Overband – an 8 inch protective asphalt coating sealing the longitudinal 
joint of final riding surface, as proposed by the contractor and approved by 
the Engineer 

 
E. Production Day – A 24 hour period in which Asphalt Mix is being placed. 
 
F. RAP – Recycled Asphalt Pavement.  Crushed or milled asphalt materials 

that have been removed from pavements for recycling.   
 
G. Thin Overlay Pavement – New Asphalt Mix design thickness less than 2 

inches. 
 
H. Lane-Leveling – Variable depth paving to correct minor rutting and 

longitudinal variations in the roadway. Depth varies from the maximum 
aggregate size to the depth needed to correct variations. 

 
I. Profile leveling - Variable depth paving to correct minor profile variations in 

the roadway. Depth varies from the maximum aggregate size to the depth 
needed to correct variations. 

 
1.5 SUBMITTALS 
 

A. Mix design for verification and approval before paving according to UDOT 
Materials Manual of Instruction Section 960. 

 
B. Changes in job mix design 

1. Submit a written request for any proposed change in the job-mix 
design 
a. Allow at least 12 hours for approval before incorporating a 

minor target change into production. 
b. Allow at least six working days for verification and approval 

of any other change. 
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2. Include documentation supporting correlation between suggested 
target changes and mix design volumetric requirements.   
a. Acceptable documentation may include Department or 

Contractor testing data.  
3. Submit samples according to the UDOT Materials Manual of 

Instruction 960 for a volumetric mix design verification for anything 
other than approved minor target changes.   

 
C. Corrective action plan for approval according to this Section, Article 3.3, 

paragraph C2 and Article 3.4, paragraph A4b.  
 
D. Refer to this Section, Article 3.4 for laboratory correlation submittals for 

information. 
 
E.  Mat joint layout plan to the Engineer for review before placement.   
 

1.6 ACCEPTANCE 
 

A. Acceptance sampling and testing of material is according to UDOT 
Minimum Sampling and Testing Requirements.  
 

B. Gradation and asphalt binder content 
1. The Engineer evaluates a lot on the test results of four or more 

samples, except when only three samples can be taken. 
2. Evaluate the lot using the number of tests “n” in Table 3.  
3. The Engineer informs the Contractor of the time and place of 

sampling not more than 15 minutes before sampling. 
4. Increase sample sizes to accommodate validation or third-party 

testing as required. 
 

C. Density and Thickness 
1. Obtain cores from the mat and longitudinal joint within two calendar 

days after the pavement is placed and according to UDOT 
Materials Manual of Instruction, Section 984. 
a. The Engineer marks coring location for in-place mat density 

and longitudinal joint density cores. 
b. Fill core holes with Asphalt Mix, SMA or high-asphalt-content 

cold mix and compact in thin lifts within 24 hours and before 
returning to traffic. 

c. The Department witnesses the coring operation, takes 
possession of the cores immediately, and begins testing the 
cores within 24 hours for density acceptance. 
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2. Density Requirements 

a. The target for in-place density for the mat is 93.5 percent of 
Theoretical Maximum Specific Gravity except for thin overlay 
pavements. 

b. The target for in-place density for the longitudinal joint is 
91.5 percent of the Theoretical Maximum Specific Gravity 
(Gmm). 

c. The target for in-place density is 92.5 percent of theoretical 
maximum specific gravity for thin overlay pavements. 

 1) Do not take longitudinal joint cores for thin overlay 
 pavements.  

3. Thickness is evaluated with mat density cores.  The thickness 
requirement may be waived when matching up to existing 
pavement, curb and gutter for Pavement in or next to intersections.    
a. The Department accepts a lot for thickness when: 

1) The average thickness is not more than ½ inch 
greater or ¼ inch less than the total design thickness 
specified. 

2) No individual sublot shows a deficient thickness of 
more than ⅜ inch. 

b. Excess Thickness – The Engineer may allow excess 
thickness to remain in place or may order its removal. 
1) The Department pays for 50 percent of the mix for 

material in excess of the +½ inch tolerance when 
excess thickness is allowed to remain in place. 

c. Deficient Thickness – Place additional material where lots or 
sublots are deficient in thickness. 
1) The Department pays for material necessary to reach 

specified thickness. 
2) The Department pays for 50 percent of the mix for 

additional material over specified thickness necessary 
to achieve minimum lift thickness. 

3) Minimum compacted lift is 3 times the nominal 
maximum aggregate size. 

d. Thickness tolerances established above do not apply to 
leveling courses.   

 1) Check final surfaces in staged construction. 
e. Check thickness regularly with a depth probe during 

placement and take corrective action as necessary.  
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  4. Longitudinal Joint 

a. The edge of a new asphalt mat may be removed for the 
purpose of meeting longitudinal joint density requirements. 
1) The material wasted is still included in the payment.    

 2) Up to 3 inches for a confined edge is allowed. 
 3) Up to 6 inches for an unconfined edge is allowed.   

 
D. The Department applies one Incentive/Disincentive for the lowest dollar 

value for Gradation/Asphalt Content, one Incentive/Disincentive for In-
Place Mat Density, and one Incentive/Disincentive for Longitudinal Joint 
Density.  The Engineer computes Incentives/Disincentives as follows for 
each lot 
1. Compute incentive/disincentive for Gradation/Asphalt Binder and 

In-place Mat Density and Longitudinal Joint Density according to 
Table 1.  

2. Base the incentive/disincentive on Percent within Limit (PT) 
computation using Tables 2, 3, and 4. 

3. Use lowest single PT value combined for gradation (each of the 
sieves) and asphalt binder content for calculating the 
gradation/asphalt binder content incentive/disincentive. 

4. Use Tables 2, 3, and 4 to determine PT for in-place Mat Density 
and Longitudinal Joint Density.   

5. Meet PT of 88 or greater for in-place mat density or the Department 
does not pay incentives on joint density or gradation/asphalt binder 
content except for lane-leveling material. 

6. The Department pays or assesses the longitudinal joint density 
incentive/disincentive per ton of Asphalt Mix placed adjacent to, 
and on the hot side of the longitudinal joint for each lift: 
a. The incentive/disincentive will be calculated from the core 

densities taken from all abutting joints if the Asphalt Mix mat 
has a longitudinal joint on more than one side.   

 
E. The Department applies incentive/disincentive for smoothness according 

to Section 02701.  
1. Refer to Section 02701 for smoothness requirements. 
 

F. The Department rejects lots: 
1. If the PT for any individual gradation measurement is less than 52 

percent as shown in Table 1. 
2. If the PT for asphalt binder content or mat density measurement is 

less than 60 percent as shown in Table 1. 
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3. The Engineer may accept a reject or non-conforming lot.  Refer to 

Section 01456.  
a. A price reduction of 35 percent of the pay item or $20 per 

ton, whichever is greater, will be assessed.   
b. The lot will not be eligible for any incentive. 

 
G. The Engineer may elect to accept material on visual inspection according 

to the Minimum Sampling and Testing Requirements. 
1. Incentives/Disincentives are not applied to material accepted 

visually.  
2. The Engineer reserves the option of conducting any acceptance 

tests necessary to determine that the material and workmanship 
meets the project requirements.  

 
H. Meet production control requirements of Table 9.   

1. Material placed within the Cease Production Limit in Table 9 is not 
eligible for incentives. 

 
1.7 DISPUTE RESOLUTION 
 

A. Refer to Section 01456 when disputing the validity of the Department’s 
acceptance tests. 
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Table 1 
Incentive/Disincentive for Asphalt Binder Content, and Mat Density 

PT Based on Min. Four Samples Incentive/Disincentive (Dollars/Ton) 
>99 

96-99 
92-95 
88-91 
84-87 
80-83 
76-79 
72-75 
68-71 
64-67 
60-63 
<60 

2.00 
1.50 
1.00 
0.00 
-0.26 
-0.60 
-0.93 
-1.27 
-1.60 
-1.93 
-2.27 

Reject 

Incentive/Disincentive for Gradation 
PT Based on Min. Four Samples Incentive/Disincentive (Dollars/Ton) 

>99 
96-99 
92-95 
88-91 
84-87 
80-83 
76-79 
72-75 
68-71 
64-67 
60-63 
56-59 
52-55 
<52 

2.00 
1.50 
1.00 
0.00 
-0.26 
-0.60 
-0.93 
-1.27 
-1.60 
-1.93 
-2.27 
-5.00 

-10.00 
Reject 

Incentive/Disincentive for Longitudinal Joint Density  

PT Based on Min Four Samples Incentive/Disincentive (Dollars/Ton) 
>99 

96-99 
92-95 
88-91 
84-87 
80-83 
76-79 
72-75 
68-71 
64-67 
60-63 
56-59 
52-55 
<52 

2.00 
1.50 
1.00 
0.00 
-0.26 
-0.60 
-0.93 
-1.27 
-1.60 
-1.93 
-2.27 
-2.60 
-5.00 

Apply $5 penalty and Overband 
Longitudinal Joint if Final Surface Lift 
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Table 2 
Upper and Lower Limit Determination 

Parameter UL and LL 

⅜ inch sieve for ½ inch Asphalt Mix 
No. 4 sieve for ⅜ inch Asphalt Mix 

Target Value  6.0% 

No. 8 sieve Target Value  5.0% 

No.50 sieve Target Value  3.0% 

No. 200 sieve Target Value  2.0% 

Asphalt Binder Content Target Value  0.35% 

Mat Density Lower Limit 
Target Value - 2.0% 
Upper Limit 
Target Value + 4.0% 

Longitudinal Joint Density Lower Limit 
Target Value - 2.0% 
Upper Limit 
Target Value + 6.0% 
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Table 3 
Use the appropriate “number of tests” column and round down to the nearest value. 

Quality Index Values (QU or QL) for Estimating Percent Within Limits 
PU or 

PL 
n=3 n=4 n=5 n=6 n=7 n=8 n=10 n=12 n=15 n=20 

100 1.16 1.50 1.75 1.91 2.06 2.15 2.29 2.35 2.47 2.56 
99 1.16 1.47 1.68 1.79 1.89 1.95 2.04 2.09 2.14 2.19 
98 1.15 1.44 1.61 1.70 1.77 1.80 1.86 1.89 1.93 1.97 
97 1.15 1.41 1.55 1.62 1.67 1.69 1.74 1.77 1.80 1.82 
96 1.15 1.38 1.49 1.55 1.59 1.61 1.64 1.66 1.69 1.70 
95 1.14 1.35 1.45 1.49 1.52 1.54 1.56 1.57 1.59 1.61 
94 1.13 1.32 1.40 1.44 1.46 1.47 1.49 1.50 1.51 1.53 
93 1.12 1.29 1.36 1.38 1.40 1.41 1.43 1.43 1.44 1.46 
92 1.11 1.26 1.31 1.33 1.35 1.36 1.37 1.37 1.38 1.39 
91 1.10 1.23 1.27 1.29 1.30 1.31 1.32 1.32 1.32 1.33 
90 1.09 1.20 1.23 1.24 1.25 1.25 1.26 1.26 1.27 1.27 
89 1.08 1.17 1.20 1.21 1.21 1.21 1.21 1.21 1.22 1.22 
88 1.07 1.14 1.16 1.17 1.17 1.17 1.17 1.17 1.17 1.17 
87 1.06 1.11 1.12. 1.12 1.12 1.13 1.13 1.13 1.13 1.13 
86 1.05 1.08 1.08 1.08 1.08 1.08 1.08 1.08 1.08 1.08 
85 1.03 1.05 1.05 1.05 1.05 1.04 1.04 1.04 1.04 1.04 
84 1.02 1.02 1.02 1.01 1.01 1.01 1.00 1.00 1.00 1.00 
83 1.00 0.99 0.98 0.97 0.97 0.96 0.96 0.96 0.96 0.96 
82 0.98 0.96 0.95 0.94 0.94 0.93 0.93 0.92 0.92 0.92 
81 0.96 0.93 0.92 0.91 0.90 0.90 0.89 0.89 0.89 0.88 
80 0.94 0.90 0.88 0.87 0.86 0.86 0.85 0.85 0.85 0.85 
79 0.92 0.87 0.85 0.84 0.83 0.83 0.82 0.82 0.82 0.81 
78 0.89 0.84 0.82 0.81 0.80 0.79 0.79 0.78 0.78 0.78 
77 0.87 0.81 0.79 .0.78 0.77 0.76 0.76 0.75 0.75 0.75 
76 0.84 0.78 0.76 0.75 0.74 0.73 0.72 0.72 0.72 0.72 
75 0.82 0.75 0.73 0.72 0.71 0.70 0.69 0.69 0.69 0.68 
74 0.79 0.72 0.70 0.68 0.67 0.67 0.66 0.66 0.66 0.65 
73 0.77 0.69 0.67 0.65 0.64 0.64 0.62 0.62 0.62 0.62 
72 0.74 0.66 0.64 0.62 0.61 0.61 0.60 0.59 0.59 0.59 
71 0.71 0.63 0.60 0.59 0.58 0.58 0.57 0.56 0.56 0.56 
70 0.68 0.60 0.58 0.56 0.55 0.55 0.54 0.54 0.54 0.53 
69 0.65 0.57 0.55 0.54 0.53 0.52 0.51 0.51 0.51 0.50 
68 0.62 0.54 0.52 0.51 0.50 0.50 0.48 0.48 0.48 0.48 
67 0.59 0.51 0.49 0.48 0.47 0.47 0.46 0.45 0.45 0.45 
66 0.56 0.48 0.46 0.45 0.44 0.44 0.43 0.42 0.42 0.42 
65 0.53 0.45 0.43 0.42 0.41 0.41 0.40 0.40 0.40 0.39 
64 0.49 0.42 0.40 0.39 0.38 0.38 0.37 0.37 0.37 0.37 
63 0.46 0.39 0.37 0.36 0.35 0.35 0.35 0.34 0.34 0.34 
62 0.43 0.36 0.34 0.33 0.33 0.33 0.32 0.31 0.31 0.31 
61 0.39 0.33 0.31 0.30 0.30 0.30 0.29 0.29 0.29 0.28 
60 0.36 0.30 0.28 0.27 0.26 0.26 0.25 0.25 0.25 0.25 
59 0.32 0.27 0.25 0.25 0.24 0.24 0.24 0.23 0.23 0.23 
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Table 3 Continued 
PU/PL n=3 n=4 n=5 n=6 n=7 n=8 n=10 n=12 n=15 n=20 

58 0.29 0.24 0.23 0.22 0.21 0.21 0.21 0.21 0.21 0.20 
57 0.25 0.21 0.20 0.19 0.19 0.19 0.18 0.18 0.18 0.18 
56 0.22 0.18 0.17 0.16 0.16 0.16 0.16 0.16 0.15 0.15 
55 0.18 0.15 0.14 0.14 0.13 0.13 0.13 0.13 0.13 0.13 
54 0.14 0.12 0.11 0.11 0.11 0.11 0.10 0.10 0.10 0.10 
53 0.11 0.09 0.08 0.08 0.08 0.08 0.08 0.08 0.08 0.08 
52 0.07 0.06 0.06 0.05 0.05 0.05 0.05 0.05 0.05 0.05 
51 0.04 0.03 0.03 0.03 0.03 0.03 0.03 0.03 0.03 0.03 
50 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 

 

Table 4 
Definitions, Abbreviations, and Formulas for Acceptance 

Term Explanation 

Target Value (TV) The target values for gradation and asphalt binder 
content are given in the Contractor’s volumetric mix 
design.  See this Section, Article 1.6 for density target 
values. 

Average (AVE) The sum of the lot’s test results for a measured 
characteristic divided by the number of test results–the 
arithmetic mean. 

Standard Deviations (s) 
 

The square root of the value formed by summing the 
squared difference between the individual test results of 
a measured characteristic and AVE, divided by the 
number of test results minus one. 

Upper Limit (UL) The value above the TV of each measured 
characteristic that defines the upper limit of acceptable 
production.  (Table 2) 

Lower Limit (LL) The value below the TV of each measured characteristic 
that defines the lower limit of acceptable production. 
(Table 2) 

Upper Quality Index (QU) QU = (UL - AVE)/s 

Lower Quality Index (QL) QL = (AVE - LL)/s 

Percentage of Lot Within 
UL (PU) 

Determined by entering Table 3 with QU. 

Percentage of Lot Within 
LL (PL) 

Determined by entering Table 3 with QL. 

Total Percentage of Lot 
Within UL and LL (PT) 

PT = (PU + PL) – 100 

Incentive/Disincentive  Determined by entering Table 1 with PT or PL. 
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PART 2 PRODUCTS 
 
2.1 ASPHALT BINDER 
 

A. Project Specific Surfacing Requirements – Refer to Section 02742S. 
 

B. Asphalt Material – Refer to Section 02745 and Quality Management Plan 
509:  Asphalt Binder. 

 
2.2 AGGREGATE 
 

A. Crusher produced virgin aggregate material consisting of crushed stone, 
gravel, or slag. 

 
B. Refer to Table 5 to determine the suitability of the aggregate. 

1. Coarse aggregates 
a. Retained on No. 4 sieve, AASHTO T 27 

2. Fine aggregates 
a. Clean, hard grained, and angular 
b. Passing the No. 4 sieve, AASHTO T 27 
 

C. Meet the gradation requirements in Table 6.  (AASHTO T 11, AASHTO T 
27) 
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Table 5 
Aggregate Properties – Asphalt Mix 

Test Method Test No. 
75 Design 

Gyrations and 
Greater 

Less Than 75 Design 
Gyrations 

One Fractured 
Face 

AASHTO T 335 95% minimum  90% minimum 

Two Fractured 
Faces 

AASHTO T 335 90% minimum 90% minimum 

Fine 
Aggregate 
Angularity 

AASHTO T 304 45 minimum 45 minimum 

Flakiness 
Index 

UDOT MOI 933 
(Based on ⅜ inch 
sieve and above) 

17% maximum  
 

17% maximum 

L.A. Wear AASHTO T 96  35% maximum 40% maximum 

Sand 
Equivalent 

AASHTO T 176, 
alternate method 2, 
pre-wet method 
(test the sample in 
the wet condition). 

60 minimum 45 minimum 

Plasticity Index AASHTO T 89 and 
T 90 

0 0 

Unit Weight AASHTO T 19 minimum 
 75 lb/ft3 

minimum 75 lb/ ft3 

Soundness 
(sodium 
sulfate) 

AASHTO T 104 16% maximum loss 
with five cycles 

16% maximum loss with five 
cycles 

Clay Lumps 
and Friable 
Particles 

AASHTO T 112 2% maximum 2% maximum 

Natural Fines N/A 0% 10% maximum 

 
Table 6 

Aggregate Gradations (Percent Passing by Dry Weight of Aggregate) 

Sieve Size ½ inch ⅜ inch 

Control Sieves ¾ inch 100.0  

½ inch 90.0 – 100.0 100.0 

⅜ inch < 90 90.0 - 100.0 

No. 4  < 90 

No. 8 28.0 - 58.0 32.0 - 67.0 

No. 200 2.0 – 10.0 2.0 – 10.0 
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2.3 ADDITIVES / STABILIZERS 
 

A. Hydrated Lime:  
 Meet the requirements of Section 02746. 
 
B. Notify the engineer of all warm mix additives used on the project. 

 
2.4 RECLAIMED ASPHALT PAVEMENT (RAP) (OPTIONAL) 
 

A. Do not adjust the asphalt binder grade if the lower end is already a PG 
XX-34.   

 
B. Do not adjust the asphalt binder grade when RAP content is not more than 

15 percent by total weight of the asphalt mix and RAP asphalt binder 
content is not more than 15 percent of the total asphalt binder content by 
weight. 

 
C. Adjust asphalt binder grade according to AASHTO M 323 when RAP 

asphalt binder content is between 15 to 25 percent of the asphalt binder 
weight.  
1. Select one grade softer than the grade specified.  Do not adjust the 

asphalt binder grade if the lower end is already a PG XX-34. 
2. Provide test reports indicating that the PG grade and quantity of the 

recovered asphalt binder is consistent throughout the stockpile.  
3. Limit RAP to 25 percent of the total weight of the asphalt mix and 

RAP binder to 25 percent of the total binder.  
 
D. RAP aggregate is required to meet Table 5 with exception of Sand 

Equivalent.  Refer to AASHTO T 176. 
 

2.5 VOLUMETRIC MIX DESIGN 
 

A. Perform Superpave Volumetric Mix Design according to UDOT Materials 
Manual of Instruction Section 960 and the following: 
1. Incorporate hydrated lime into all designs.  Refer to Section 02746. 
2.  Comply with Table 7 and Table 8.  

 
B. Obtain Department approval for the mix design.  Refer to the UDOT 

Materials Manual of Instruction Section 960. 
1. Submit for verification and approval.   
2. Do not begin paving until verification is complete.  
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Table 7 

Volumetric Design Gyrations 

Compaction Parameters Voids Filled 
with 

Asphalt 
(VFA) (%) 

Ninitial /% of 
Gmm* 

Ndesign /% of 
Gmm* 

Nmax /% of 
Gmm* 

6 / 91.5 50 / 96.5 75 / 98 70 – 80  

7 / 90.5 75 / 96.5 115 / 98 70 – 80 

* Gmm: Theoretical maximum specific gravity of the mix.   
Refer to AASHTO T 209. 

 
Table 8 

Mix Design Requirements 

Asphalt Mix design mixing and compaction 
temperatures 

Provided by the approved mix design 

Dust Proportion Range 0.6 - 1.40 

Voids in Mineral Aggregate (VMA) at Ndesign 
AASHTO R 35.9.2 using Gsb Oven Dry.   
Equation based on percent of total mix. 

14.0% - 15.0% for ½ inch 

15.0% - 16.0% for ⅜ inch 

Air voids at Ndesign  3.5 % 

Hamburg Wheel Tracker 

UDOT MOI 990 

75 Design Gyrations and Greater: 

< 10.0 mm at 20,000 Cycles 

 

Less than 75 Design Gyrations: 

< 10.0 mm at 10,000 Cycles 

 
2.6 CONTRACTOR INITIATED CHANGES TO MIX DESIGN 
 

A. The Department may allow up to two minor target changes to the most 
current verified mix design per project, per mix design, without penalty to 
the Contractor.   
1. The Department charges $1,000 for each additional minor target 

change. 
 

B. The Department performs up to two volumetric mix design verifications per 
project, per mix design, at no cost to the Contractor.   
1. The Department charges $3,000 for each additional laboratory or 

field verification required including all laboratory or field volumetric 
mix design verifications required due to contractor initiated target 
changes. 
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C. Submit requests in writing to the Engineer at least 12 hours before 
incorporating changes into production. 

 1. Include documentation supporting correlation between suggested 
 minor target change and mix design volumetric requirements. 
2. Acceptable documentation may include Department or Contractor 

testing data.   
3. The Region Materials Engineer approves the target change if the 

mix meets the requirements. 
 

D. Do not make changes to production mix until the request is approved. 
 
E. Submit a new laboratory volumetric mix design for any change made to 

mix design properties other than gradation. 
1. When adding or modifying an additive/stabilizer to the mix design, 

only the portions of the verification affected by the addition or 
modification of the additive/stabilizer need to be verified. 

 
F. The Engineer may require Hamburg Wheel-Track testing after a target 

change to evaluate the performance of the mix with the target change. 
 

2.7 TACK COAT 
 

A. Refer to Section 02748. 
 
 

PART 3 EXECUTION 
 

3.1 ASPHALT MIX 
 

A. Dry aggregate to an average moisture content of not more than 0.2 
percent by weight.   
1. May be verified by AASHTO T 255. 
2. Adjust burners to avoid damage or soot contamination of the 

aggregate. 
 

B. Treat aggregate with hydrated lime.  Refer to Section 02746. 
1. Method A or B 
2. The Department applies a deduction for mix produced by a non-

certified supplier to cover the costs of inspection.   
a. The deduction is applied according to the UDOT Quality 

Management Plan 514. 
 

C. Coat with asphalt binder 100 percent of the particles passing and 98 
percent of the particles retained on the No. 4 sieve. 
1. May be verified by AASHTO T 195. 
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2. Discontinue operation and make necessary corrections if material is 
not properly coated. 

 
D. Maintain temperature of the Asphalt Mix between the limits identified on 

the Volumetric Mix Design Verification Letter for mixing and compacting. 
1. The Department rejects materials heated over the identified limits. 
2. Remove all material rejected by the Department for overheating. 

 
E. Minimum compacted lift thickness is 3 times the nominal maximum 

aggregate size. 
 
3.2 ASPHALT MIX PLANT 
 

A. Provide the following: 
1. Positive means to determine the moisture content of aggregate on 

a daily basis. 
2. Positive means to sample all material components. 
3. Sensors to measure the temperature of the Asphalt Mix at 

discharge. 
4. The ability to maintain discharge temperature of the mix according 

to the mix design. 
 

B. Asphalt Binder Storage Tanks 
1. Provide a positive means for separating and identifying asphalt 

grades when multiple products are used in mix production. 
2. Provide positive means of determining the quantity of material in 

the tank at any time. 
3. Provide a positive means of sampling the asphalt binder from the 

tanks.   
a. The Engineer determines a common sampling point where 

multiple products are used in mix production. 
 

3.3 PRODUCTION CONTROL LIMITS 
 

A. Apply the production control requirements as outlined in Table 9. 
 
B. Action Limit 

1. Take appropriate action when air voids or VMA at Ndes averaged for 
each lot are within the Action Limit. 

2. Continue paving the next scheduled work day at the Contractors 
discretion. 

3. Enter into the Cease Production Limit after three (3) consecutive 
production lots within the Action Limit. 
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C. Cease Production Limit 

1. Take appropriate action when air voids or VMA at Ndes averaged 
for each lot are within the cease Production Limit. 

2. Submit a letter to the Engineer providing information on 
production changes to be made along with Contractor volumetric 
data verifying the results.   

3. Suspend paving until Contractor provides test results from a 
minimum of two samples meeting the gradation and asphalt 
content requirements in Table 2 and air void and VMA 
requirements for the proceed limit in Table 9  
a. Produce and place material for Cease Production 

evaluation at a location outside of the project limits. 
b. Allow UDOT 24 hours to review the volumetric data.  
c. After to two (2) occurrences per project per year of ceased 

production, contract time may be added for the necessary 
days missed to correct the cease production item(s).   
1) Submit critical path information for evaluation. 
2) Maximum ten (10) calendar days per project.   

4. The Engineer may require a new mix design after two (2) cease- 
production lots. 

 
Table 9  

Production Control for VMA 

VMA (%) 
Range from Target Value (TV) 

X = Average Value  
(Minimum of three Samples)  

Air Voids (%) 
Range from Target Value (TV) 

X = Average Value  
(Minimum of three Samples) 

Action 

X > TV - 1.3 and X < TV + 1.3  X > TV - 1.0 and X < TV + 1.3 Proceed Limit 

X ≤ TV - 1.3 and X ≥ TV - 1.5 

 or 

X ≥ TV + 1.3 and X ≤ TV + 1.5  

X ≤ TV - 1.0 and X > TV - 1.5  

or 
X ≥ TV + 1.3 and X < TV + 1.8 

 
 

Action Limit 
This Section, Article 

3.3.B 

X < TV - 1.5 or X > TV + 1.5 X ≤ TV - 1.5 or X ≥ TV + 1.8 Cease Production 
Limit 

This Section, Article 
3.3.C 
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3.4 LABORATORY CORRELATION 
 

A. Perform split-sample, paired t-testing with the Department based on 
project quality control testing using Department-qualified lab. 
1. Perform split-sample, paired t analysis on all mix acceptance tests 

and tests related to volumetric properties. 
2. Perform paired t analysis as defined in the UDOT Materials Manual 

of Instruction, Appendix C. 
3. Continue paired t-testing until at least two consecutive production 

days meet α = 0.05 for a two tailed distribution. 
4. Resolve discrepancies in lab results within the first five production 

days.   
a. Cease production if the requirements for two consecutive 

days of the first five days cannot be met. 
b. Submit a corrective action plan to the Engineer before 

production continues indicating the changes in procedures 
that will be implemented to correct the deficiencies.   

c. Both Contractor and Department labs must make paired t 
test results available within 24 hours of sampling.  

 
3.5 SURFACE PREPARATION 
 

A. Locate, reference, and protect all utility covers, monuments, curb and 
gutter, and other components affected by the paving operations. 

 
B. Remove all moisture, dirt, sand, leaves, and other objectionable material 

from the prepared surface before placing the tack coat and mix. 
 

C. Complete spot leveling, lane-leveling or profile leveling before placing 
pavement courses.  
1. Place, spread, and compact leveling mix on portions of the existing 

surface. 
2. Fill and compact any localized potholes more than 1 inch deep. 
3. Allow compacted mix to cool sufficiently to below 150 degrees F to 

provide a stable structural platform before placing additional lifts of 
Asphalt Mix. 

 
D. Apply tack coat to all paved surfaces and longitudinal and transverse 

joints before applying a leveling course or pavement lift as required in 
Section 02748.   

 
E. Allow sufficient cure time for prime coat/tack coat before placing Asphalt 

Mix. Refer to Section 02748.   
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3.6 SURFACE PLACEMENT  
 

A. Adjust the production of the mixing plant and material delivery until a 
steady paver speed is maintained.  
 

B. Do not allow construction vehicles, general traffic, or rollers to pass over 
the uncompacted end or edge of freshly placed mix until the mat 
temperature drops to a point where damage or differential compaction will 
not occur 

 
C. Echelon paving is the preferred method for constructing a longitudinal 

joint.  When full-width or Echelon paving is impractical and more than one 
pass is required, provide a compactable sloped edge adjacent to the next 
pass. 
1. Coat edge with tack coat according to Section 02748 at the same 

application rate as the surface placement.   
a. Angle nozzle to allow for proper application on the vertical or 

sloped edge. 
b. Provide a 6 inch overlap of tack coat beyond the longitudinal 

and transverse joints. 
  

D. Construct the longitudinal joint to within 6 inches of the roadway 
centerline, the lane lines or at the center of the lane but never in a wheel 
path.  Offset longitudinal joints 6 to 12 inches in succeeding courses. 
1. Core and test all longitudinal joints for compaction according to the 

specification if the lift is 2 or more inches thick.  
2. Verify all edges of the adjacent areas to through lanes have straight 

and uniform longitudinal lines and neat vertical edges.   
3. Fill core holes with Asphalt Mix, SMA, or high-asphalt-content cold 

mix and compact in thin lifts. 
 

E. Offset transverse construction joints at least 6 ft longitudinally.  
 
F. Taper the end of a course subjected to traffic at approximately 50:1 

(horizontal to vertical). 
1. Make a transverse joint by saw or wheel cutting and remove the 

portion of the pass that contains the tapered end before placing 
fresh mix. 

2. Tack the contact surfaces before fresh mix is placed against the 
compacted mix. 

 
G. Use a motor grader, spreader box, or other approved spreading methods 

for projects under 180 yd2, irregular areas, or for miscellaneous 
construction such as detours and sidewalks. 
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H. Use a laydown machine for all lane-leveling and profile leveling activities. 

1. Place and drag the screed of the paving machine along the high 
portions of the roadway when lane-leveling to correct, rutting, minor 
variations and covering roadway crack seal material. 

2. Use a string line or follow a given profile when profile leveling to 
establish a best fit profile from high point to high point. 

 
3.7 COMPACTION 
 

A. Compact the asphalt mixture to meet density requirements without 
crushing aggregates. 

 
B. Adjust compaction methods over bridge decks and approach slabs to 

avoid damage to the structures and appurtenances.   
1.  Do not use vibratory compaction with large rollers on bridge decks 

or approach slabs. 
2. Adjust the rolling patterns to achieve specified density without 

vibratory compaction. 
3. Use a small compactor or a vibratory roller weighing less than ½ 

ton in addition to normal rolling to compact material adjacent to 
expansion joints, parapets, drainage inlets and other features. 

 
C. Operate compaction equipment in a transverse direction next to the 

sleeper slab stems and approach slabs. 
 
 

3.8 LIMITATIONS 
 

A. Do not place Asphalt Mix on frozen base or subbase or during adverse 
climatic conditions such as precipitation or when roadway surface is icy or 
wet. 

 
B. Use a release agent that does not dissolve asphalt and is satisfactory to 

the Engineer for all equipment and hand tools used to mix, haul, and place 
the Asphalt Mix.   

 
C. Place Asphalt Mix from April 15 through October 15, and when the air 

temperature in the shade and the roadway surface temperature are above 
50 degrees F. 
1. The Department determines if it is feasible to place Asphalt Mix 

outside these dates and temperature limits.   
2. Obtain authorization from the Engineer before paving outside these 

requirements.   
 

END OF SECTION 
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2026, Version 1 
SPECIAL PROVISION 

 
PROJECT # F-1322(2)2 

PIN # 20135 
 

SECTION 02742S 
 

PROJECT SPECIFIC SURFACING REQUIREMENTS 
 
Add Section 02742: 
 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Required PG Asphalt Binder or emulsion 
 

B. Number of gyrations (Nvalues) to use for Superpave Mix Design 
 
C. PCCP Pavement Texture Type 
 

1.2 RELATED SECTIONS  Not Used 
 
1.3 REFERENCES  Not Used 
 
1.4 DEFINITIONS  Not Used 
 
1.5 SUBMITTALS  Not Used 
 
 
PART 2  PRODUCTS 
 
2.1 MIXES 
 

A. Asphalt Mix: (Refer to bid item for size) 
1. PG 64-34 Asphalt 
2. N initial  7 N design 75 N final 115 

 
 
PART 3 EXECUTION          Not Used 

 
 

END OF SECTION 
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October 3, 2024 
SPECIAL PROVISION 

 
PROJECT # F-1322(2)2 

PIN # 20135 
 

SECTION 02909S 
 

LANDSCAPE RESTORATION 

 
Add Section 02909: 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 

 
A. Restore existing landscape elements and sprinkler irrigation systems that 

are impacted by project construction, and which have not included as a 
right-of-way cost-to-cure. 

 
1.2 RELATED SECTIONS Not Used 
 
1.3 REFERENCES  Not Used 
 
1.4 DEFINITIONS 
 

A. Existing Landscape Element – Any established landscape treatment such 
as turf sod, native plantings, annual or perennial plantings, wood or bark 
mulch, landscape rock, landscape boulders, xeriscape, planting bed 
edging material, shrubs, or trees which are impacted by project activities.  

 
B. Existing Sprinkler Irrigation System – Any existing sprinkler irrigation 

component such as stop and waste valve, main valve connection, 
pressure reducer, valves and valve boxes, controller, valve and controller 
wire, main and lateral lines, irrigation heads, drip irrigation lines and 
nozzles, or backflow preventors which compromise an existing system 
necessary to provide irrigation water to existing landscape elements which 
are impacted by project activities.  

 
1.5 SUBMITTALS 
 

A. Documentation from each property owner upon completion of the 
landscape restoration work for information. 
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PART 2 PRODUCTS 
 
2.1 EXISTING LANDSCAPE ELEMENTS 
 

A. Salvage or replace existing landscape elements as follows: 
1.  Salvage or protect any element or treatment which may be 

successfully restored, replanted or reused. 
2. Replace element or treatment that cannot be salvaged with 

acceptable and new in-kind replacement. 
3. Coordinate with Engineer for unique elements that may not be 

available for an in-kind replacement. 
 

2.2 EXISTING SPRINKLER IRRIGATION SYSTEM  
 

A. Salvage or replace existing sprinkler irrigation system components as 
follows: 
1.  Salvage or protect any irrigation component which may be 

successfully restored, reconnected or reused. 
2. Replace any irrigation component that cannot be salvaged or 

reused with acceptable and new in-kind replacement. 
3. Coordinate with Engineer for unique components that may not be 

available for an in-kind replacement. 
 

 
PART 3 EXECUTION 
 
3.1 PREPARATION 
 

A. Total quantities and types of existing landscape elements and sprinkler 
irrigation systems may not be shown. 

 

B. Field verify and identify the limit, type and quantity of landscape 
restoration work including existing landscape elements and sprinkler 
irrigation system with property owner and Engineer. 
1. Coordinate with property owner regarding existing landscape 

elements and sprinkler irrigation system components that will be 
salvaged and reused or be replaced with new in-kind replacement. 

  
C. Remove any identified existing landscape elements and sprinkler irrigation 

system components from the site that are not intended to be salvaged or 
reused. 
 

D. Coordinate with the property owner and Engineer before beginning any 
landscape restoration work including removal and demolition. 
1. Notify the property owner 1 working day before shutting down 

existing sprinkler irrigation system.  
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3.2 EXECUTION 
 

A. Protect any existing landscape elements, sprinkler irrigation system, 
sidewalk, driveway etc. which is not part of landscape restoration work. 

 
B. Complete all landscape restoration work including existing landscape 

elements and sprinkler irrigation systems necessary to restore the 
property to a condition the same or acceptable to the existing, pre-
disturbed conditions. 

 
C. Coordinate with the property owner and Engineer upon completion of 

landscape restoration work. 
1. Restored sprinkler irrigation system must be tested. 

 
 

END OF SECTION 
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January 2, 2026 
SPECIAL PROVISION 

 
PROJECT # F-1322(2)2 

PIN # 20135 

SECTION 02937S 

LANDSCAPE ROCK 
 
Add section 02937: 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Placement of crushed decorative rock (Landscape Rock). 
B. Placement of weed barrier geotextile. 

 
 

1.2 RELATED SECTIONS 
 
A. Section 02075 – Geotextiles 
 

1.3 REFERENCES       Not Used 
 
1.4 DEFINITIONS Not Used 

 
 

1.5 SUBMITTALS  
 
A. Submit landscape rock samples to Engineer two weeks prior to placement 

for approval of color and gradation. 
 
PART 2 PRODUCTS 
 
 
2.1 LANDSCAPE ROCK 

 
A. Owner Provided Landscape Rock. 

1. Coordinate with County Road Supervisor to obtain owner provided 
landscape rock.  
Daniel Luke 
Phone: 435-749-0206 
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2.2 WEED BARRIER GEOTEXTILE 
 

A. Refer to section 02075 
 
PART 3 EXECUTION 
 

 
3.1 PREPARATION 
       

A. Ensure that all work and final grades have been obtained before placing 
the landscape rock. 
 

B. Place weed barrier geotextile in all stone and landscape rock areas. Weed 
barrier is included in landscape rock pay item and will not be paid for 
separately.  
 

3.2 PLACEMENT 
 
A. Place landscape rock at the specified locations and depth according to the 

plans. 
 

B. Place rock flush with the top of sidewalk or asphalt when the landscape 
rock is in a plant strip. 
 

 
 
 
 

END OF SECTION 
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2026, Version 1 
 

SPECIAL PROVISION 
 

PROJECT # F-1322(2)2 
PIN # 20135  

 
SECTION 03055S 

 

PORTLAND CEMENT CONCRETE 
 
Delete Section 03055 in its entirety and replace with the following: 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Portland Cement Concrete. 
 
1.2 RELATED SECTIONS  
 

A. Section 01456: Materials Dispute Resolution 
 
1.3 REFERENCES 
 

A. AASHTO M 6: Fine Aggregate for Hydraulic Cement Concrete 
 

B. AASHTO M 80: Coarse Aggregate for Hydraulic Cement Concrete 
 

C. AASHTO M 85: Portland Cement  
 
D. AASHTO M 154: Air-Entraining Admixtures for Concrete 

 
E. AASHTO M 194: Chemical Admixtures for Concrete 

 
F. AASHTO M 295: Coal Ash and Raw or Calcined Natural Pozzolan for Use 

in Concrete 
 
G. AASHTO T 97: Flexural Strength of Concrete (Using Simple Beam with 

Third-Point Loading) 
 
H. AASHTO T 121: Density (Unit Weight), Yield, and Air Content 

(Gravimetric) of Concrete 
 
I. AASHTO T 160: Length Change of Hardened Hydraulic Cement Mortar 

and Concrete  
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J. AASHTO T 176: Plastic Fines in Graded Aggregates and Soils by Use of 

the Sand Equivalent Test 
 
K. AASHTO T 325: Estimating the Strength of Concrete in Transportation 

Construction by Maturity Tests 
 
L. AASHTO T 358: Surface Resistivity Indication of Concrete’s Ability to 

Resist Chloride Ion Penetration 
 
M. AASHTO T 396: Evaluating the Workability of Slip Form Concrete Paving 

with the Box Test  
 
N. ACI 301: Specification for Structural Concrete 
 
O. ACI 305: Hot Weather Concreting 
 
P. ACI 306: Cold Weather Concreting 
 
Q. ASTM C 260: Air-Entraining Admixtures for Concrete 

 
R. ASTM C 595: Blended Hydraulic Cements 
 
S. ASTM C 1116: Fiber-Reinforced Concrete 

 
T. ASTM C 1157: Hydraulic Cement 

 
U. ASTM C 1567: Determining the Potential Alkali-Silica Reactivity of 

Combinations of Cementitious Materials and Aggregate (Accelerated 
Mortar-Bar Method) 

 
V. ASTM C 1602: Mixing Water Used in the Production of Hydraulic Cement 

Concrete 
 
W. ASTM C 1609: Flexural Performance of Fiber-Reinforced Concrete (Using 

Beam With Third-Point Loading) 
 

 X. ICC Evaluation Service (ICC-ES) AC32: Concrete with Synthetic Fibers  
 

Y. UDOT Materials Manual of Instruction   
 
Z. UDOT Minimum Sampling and Testing Requirements  

 
AA. UDOT Quality Management Plan 
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1.4 DEFINITIONS 
 

A. Cold Weather Protection Period - The amount of time recommended to 
prevent concrete from being adversely affected by exposure to cold 
weather, below 40 degrees F, during construction.   

 
B. Fibrillated Microfiber – Synthetic fibers with diameters or equivalent 

diameters less than 0.012 inch. 
 
C. Macrosynthetic Fiber – Synthetic fibers with diameters or equivalent 

diameters greater than 0.012 inch. 
 
D. Retempering – The process of changing the consistency of a concrete 

mixture by adding water and remixing.   
 
E. Water Cementitous Ratio - The ratio of the mass of water, excluding that 

absorbed by the aggregate, to the mass of cementitious material in a 
mixture, stated as a decimal and abbreviated w/cm. 

w  =   Water (lbs)  

cm        Cement (lbs) + Pozzolan (lbs) 
 

1.5 SUBMITTALS 
 
A. Mix design for all AAA, AA, and A concrete classes to be used for review. 

1. The Department authorizes concrete mix designs based on trial 
batch test results or on Department project history. 

2. Include at least the following: 
a. The proposed mix design. 
b. Target slump value.  
c. Trial batch test results. 
d. Test results verifying that coarse and fine aggregates meet 

this Section, Article 2.2, paragraph B. 
e. Test results for the proposed mix design for potential 

reactivity of coarse and fine aggregates according to UDOT 
Quality Management Plan 506: Ready-Mix Concrete.  

f. Test results demonstrating the ability of the combinations of 
cementitious materials and aggregates to control the 
reactivity when using potentially reactive aggregates in a mix 
design. 

g. Written plan for admixtures.  Refer to this Section, Article 
2.2, paragraph D. 

h. Well-graded combined aggregate gradation for the mix 
design when used. 
1) Provide targets for each required sieve (listed in Table 

6) for control and acceptance.   
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2) Include the sum of the percent retained on the #8, 
#16 and #30 sieves.  Submit the sum of the percent 
retained on each of the #30-200 sieves listed in Table 
6.   

3) Identify the aggregate size and number of component 
stockpiles. 

4) Provide gradations for each component stockpile and 
the target percentages of each stockpile used to 
achieve the total combined gradation.  

i. Test results establishing a density (unit weight) target of 
freshly mixed concrete according to AASHTO T 121 when 
using Class AA(LSF) and AA(ES) concrete. 

j. Flexural strength test results when mix uses synthetic fiber 
reinforcement. 

 
B. Class B concrete mix design, manufacturer’s product data, or 

manufacturer’s labeling, for review. 
 
C. Cold Weather Concreting Plan for review.  

1. Refer to this Section, Article 3.2, paragraph D for cold weather 
concreting requirements. 

 
D. Evaporation Monitoring and Control Plan, for review. 

1. Refer to this section, Article 3.2, paragraph E, for evaporation 
monitoring and control requirements. 

  
E. Construction Documentation. 

1.  Concrete surface temperature monitoring for information.  Refer to 
this Section, Article 3.1, paragraph D4. 

2. Site Evaporation Monitoring data for information.  Refer to this 
Section, Article 3.2. 

 
1.6 ACCEPTANCE 
 

A. Sampling and testing for strength, and air entrainment is according to 
UDOT Minimum Sampling and Testing Requirements. 
1. The following exceptions apply when using Class AA(LSF), AA(P), 

and AA(ES) concrete mixes: 
a. Test fresh concrete density (unit weight) according to 

AASHTO T 121 at the same frequency as Air Content and 
Concrete Temperature. 
1) Batch fails if the unit weight of the fresh concrete in 

the field varies more than ± 5 lb/ft3 from the target 
density for fresh concrete established by the mix 
design. 
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b. Reject batch if water/cementitious ratio exceeds the 
water/cementitious ratio established in the trial batch.  

 
B. Compressive Strength 

1.  The pay factor will be applied to the quantity of the product 
that is represented by the strength tests that fall below a 
specified strength. 

2. Department will calculate the pay factor using Table 1 based 
on 28 day compressive strength. 

 
Table 1 

Price Reduction for 28 Day Compressive Strength 

AAA(AE), AA(LSF), AA(LS), AA(ES) 
Concrete Classes 

AA(AE), A(AE), AA(P)  
Concrete Classes 

PSI below Specified 
Strength 

Pay Factor Pay Factor 

1-100 0.95 N/A 

101-200 0.90 N/A 

201-300 0.85 N/A 

301-400 0.80 N/A 

More than 400 Reject N/A 

More than 500 Reject Reject 

 
3. The Engineer may accept a reject lot based on an 

engineering analysis. Refer to Section 01456.   
a. The Department applies a 0.50 pay factor if a reject 

lot is allowed to remain in-place. 
 

1.7 QUALITY ASSURANCE 
 
 A. Uncontrolled mix designs  

1. The Department will monitor approved mix designs on the 
performance of compressive strength on all projects according to 
the UDOT Materials Manual of Instruction  

2. Mix designs showing strength test variability with no determined 
root cause are considered uncontrolled.  

3. Suspend use of uncontrolled mix designs when directed by the 
Department. 

 
 
PART 2 PRODUCTS 
 
2.1 CONCRETE CLASSES AND MIX REQUIREMENTS 
 

A. Use only concrete mixes that have a Department approved mix design.   
1. Refer to the requirements in Table 2. 
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B. Mix concrete trial batches according to the UDOT Materials Manual of 

Instruction 974: Guidelines for Portland Cement Concrete Mix Design Trial 
Batches. 

 
C. Maximum nominal size of coarse aggregate: 

1. Not larger than 1/5 the narrowest dimension between sides of forms. 
2. Not larger than ⅓ the depth of slabs. 
3. Not larger than ¾ the minimum clear distance between reinforcing 

bars or between bars and forms, whichever is less. 
 

D. Use 20 to 30 percent pozzolan by weight of the total cementitious system.  
1. Include documentation of the total pozzolan content with the mix 

design. 
 
E. Use 94 lbs additional cementitious material per cubic yard to the amounts 

determined in the mix design for concrete deposited in water. 
 
F. Class AA(LSF) and AA(ES) concrete mixes require the following in 

addition to the requirements in Table 2: 
1. Synthetic Fiber Reinforcement according to this Section, Article 2.2, 

paragraph F. 
a. Provide fibrillated microfibers and macrosynthetic fibers 

2. A well-graded combined aggregate gradation according to this 
Section, Article 2.2, paragraph B3. 

 
G. Class AA(P) concrete mixes require the following in addition to the 

requirements in Table 1: 
1. Meet a 28 day flexural strength of 650 psi verified through trial 

batch, refer to AASHTO T 97. 
2. Meet a minimum Sand Equivalent of 75. Refer AASHTO T 176, 

alternate method 2, pre-wet method (test the sample in the wet 
condition). 

3. Meet a maximum estimated voids ranking of 2 and a maximum 
average edge slump of ¼ inch verified through trial batch.  Refer to 
AASHTO T 396. 
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Table 2 

Concrete Classes and Mix Requirements 

Class 
Coarse 

Aggregate 
Size 

Maximum 
Water / 

Cementi-
tious 

Ratio**** 

Maximum 
Percent 

Shrinkage at 
28 days 

AASHTO  
T 160 

Chloride Ion 
Penetration 

AASHTO  
T 358  

Table 1 

Air 
Content 
Percent 

(%) * 

Mix Design 
Compressive 

Strength 
f ’cr (psi) 

28 Day 
Minimum 

Compressive 
Strength 

f ’c (psi) ** 

AAA(AE) 
1” to No. 4 

¾” to No. 4 
0.40 N/A N/A 5.0 - 7.5 

6,200  
or f’c +1200  

5,000 or 
as shown  

AA(LSF) 
1” to No. 4 

¾” to No. 4 
0.42 0.035 

Low to 
Negligible 

5.0 - 7.5 5,200 4,000 

AA(LS) 
1” to No. 4 

¾” to No. 4 
0.40 0.035 

Low to 
Negligible 

5.0 - 7.5 5,200 4,000 

AA(P) 
2” to No. 4 

1½” to No. 4 
1” to No. 4 

0.44 0.042 N/A 
4.0 - 7.0 
4.5 - 7.5 
5.0 - 7.5 

5,200 4,000 

AA(ES)*** 
1½” to No. 4 
1” to No. 4 
¾” to No. 4 

0.42 0.035 
Low to 

Negligible 

4.5 - 7.5 
5.0 - 7.5 
5.0 - 7.5 

5,200 4,000 

AA(AE) 

2” to No. 4 
1½” to No. 4 
1” to No. 4 
¾” to No. 4 

0.44 N/A N/A 

4.0 - 7.0 
4.5 - 7.5 
5.0 - 7.5 
5.0 - 7.5 

5,200 4,000 

A 
1½” to No. 4 
1” to No. 4 
¾” to No. 4 

0.53 
0.53 
0.48 

N/A N/A N/A 3,900 3,000 

A(AE) 
 

1½” to No. 4 
1” to No. 4 
¾” to No. 4 

0.53 
0.53 
0.48 

N/A N/A 4.5 - 7.5 3,900 3,000 

B or 
B(AE) 

 
0.62 N/A N/A 

 N/A 
3.0 - 6.0 

3,250 2,500 

Table 2 Notes: 
 * Values listed represent in-place air content.  Make necessary adjustments for impacts to air content due to 

placement. 
 ** For f ’c over 4,000 psi, design and proportion mixes according to ACI Manual of Concrete Practice 301: 

Specifications for Concrete and project specific criteria.  Use air content percent in Table 2 for these mixes 
according to the class specified and the coarse aggregate size. 

*** For Class AA(ES), achieve at least 3,000 psi at 24 hr. 
****The Water/Cementitious ratios in this table are the maximum allowed.  The mix design w/c ratio is 

established in the trial batch and will remain within the tolerances of this Section Article 2.3 during 
production.   

 
Acronym Definitions: 
 AE = air-entrained    P = pavement 
 LSF = low shrinkage with fiber  ES = high early strength 
 LS = low shrinkage 
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2.2 MATERIALS 
 

A. Cement 
1. Use Type IL Portland-Limestone Cement or equivalent according to 

Table 4.   
a. Type III Portland Cement may be used for precast items. 

2. Blended Hydraulic Cement 
 a. Blended hydraulic cement substituted for Portland Cement: 

1) Refer to the equivalent cements listed in Table 4. 
 

Table 4 

Portland Cement/Blended Hydraulic Cement Equivalencies 

AASHTO M 85  ASTM C 595 ASTM C 1157 

*Type I IP, IL, IT GU 

Type II 
IP(MS), IL(MS), 

IT(MS) 
MS 

Type III 
IP(HE), IL(HE), 

IT(HE) 
HE 

*Type V 
IP(HS), IL(HS), 

IT(HS) 
HS 

*Use only when specified 
 

3. Do not mix cements originating from different sources. 
4. Do not use air-entrained cement. 

 
B. Aggregate 

1. Coarse Aggregate  
a. Use coarse aggregate that meets AASHTO M 80 physical 

properties.  Use one of the gradations in Table 5. 
b. Do not exceed percentages of deleterious substances as 

specified in AASHTO M 80, Table 2, for Class A aggregates. 
 

Table 5 

Coarse Aggregate Gradations - Percent Passing (by weight) 

Aggregate 
Size 

(inches or 
sieve size) 

2½ 2 1½ 1 ¾ ½ ⅜ No. 4 
No. 
200 

2 to No. 4 100 95-100  35-70  10-30  0-5 0-1 

1½ to No. 4  100 95-100  35-70  10-30 0-5 0-1 

1 to No. 4   100 95-100  25-60  0-10 0-1 

¾ to No. 4    100 90-100  20-55 0-10 0-1 
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2. Fine Aggregate 

a. Use fine aggregate that meets AASHTO M 6 physical 
properties.  Use the gradation in Table 6. 

b. Do not exceed percentages of deleterious substances as 
specified in AASHTO M 6, Table 2, for class A aggregates, 
using option “b” for material finer than the No. 200 sieve. 

 
Table 6 

Fine Aggregate Gradation 

Sieve Size Percent Passing (by weight) 

⅜ inch 100 

No. 4 95 to 100 

No. 16 45 to 80 

No. 50 10 to 30 

No. 100 2 to 10 

No. 200 0 to 3.01 
1- For manufactured fine aggregate, if the material finer than the 

No. 200 sieve consists of the dust of fracture, essentially free of clay or 
shale, this limit shall be 5.0%. 

 
3. A well-graded combined aggregate gradation is required for 

AA(LSF), AA(ES) and AA(P) concrete classes and may replace the 
gradation requirements in Tables 5 and 6 for other concrete classes 
when designed and approved as such.   
a. Proportion well-graded combined aggregates to meet the 

Tarantula Curve Gradation Band in Table 7.   
1) The combined gradation must be within the boundary 

limits for each sieve size.  
2) Refer to the UDOT Materials Manual of Instruction, 

Section 975: Guidelines for Well-Graded Combined 
Aggregate Gradations for a graphical representation 
of the Tarantula Curve.   
a) Slip formed pavements: retain at least 15 

percent on the sum of the #8, #16 and #30 
sieves.  

b) Slip formed pavements: retain between 24 and 
34 percent of fine sand on the sum of the #30 
through #200 sieves.   

c) Flowable applications: retain at least 20 
percent on the sum of the #8, #16 and #30 
sieves. 

d) Flowable applications: retain between 25 and 
40 percent of fine sand on the sum of the #30 
through #200 sieves. 
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Table 7 

Tarantula Curve Gradation Band 

Sieve Size Individual Percent 
Retained 

2 in. 0 

1 ½ in. 0 to 5 

1 in. 0 to 16 

¾ in. 0 to 20 

½ in. 4 to 20 

3/8 in. 4 to 20 

No. 4 4 to 20 

No. 8 0 to12 

No. 16 0 to 12 

No. 30 4 to 20 

No. 50 4 to 20 

No. 100 0 to 10 

No. 200 0 to 2.3 

 
C. Water 

1. Use potable water or water that meets ASTM C 1602, including 
Table 2. 

 
D. Admixtures 

1. The Contractor assumes responsibility for the compatibility of 
admixtures with the mix design and their potential effects on 
concrete properties. 

2. Do not use calcium chloride. 
3. Air Entrainment according to ASTM C 260 as modified by AASHTO 

M 154 including the optional uniformity requirements in ASTM C 
260, Section 5. 

4. Site-added air-entrainment – Refer to AASHTO M 154. 
a. Limit the use of site-added air-entraining agents to one 

adjustment per truck, of as many units/bags as needed. 
b. Use pre-measured admixtures. 

  c. Record amount used on batch ticket. 
d. Rotate the drum at least 30 revolutions at the mixing speed 

recommended by the manufacturer. 
 5. Water Reducing Agents 

a. Refer to AASHTO M 194. 
b. High Range Water Reducer (HRWR) – Include details 

regarding HRWR ingredients, production methods, handling, 
and placing in the written plan for admixtures. 

6.  Accelerators – Refer to AASHTO M 194. 
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7. Set Retarding and Hydration Stabilizing Admixtures – Refer to 
AASHTO M 194.  
a. Establish and inform the Engineer of the effective life of the 

set-retarding or stabilizing admixture if admixtures are 
required due to haul times.  

b. Do not exceed manufacturer’s recommendations for the use 
of the set retarding admixture. 

c. Do not re-dose the concrete with additional set retarding 
admixture. 

d. Add admixture at the batch plant at the time of initial 
batching operations. 

e. Show on batch tickets the amount of admixture used. 
f. Time of placement is established by the trial. 

8. Shrinkage Reducers 
 a. Refer to AASHTO M 194. 

 
E. Pozzolan 

1.  Fly Ash 
a. Class F according to AASHTO M 295 except modify Table 2 

with the following. 
1) Loss on Ignition (LOI) Not to exceed 3 percent. 
2) Allowable CaO content Not to exceed 15 percent. 

b. Label the storage silo for fly ash to distinguish it from 
cement. 

c. Use different size unloading hoses and fittings for cement 
and fly ash. 
d. Use ASTM C 1567 to verify that expansion is less 

than 0.1 percent 14 days after the zero reading.   
2. Natural Pozzolan (Class N) 
a. Refer to AASHTO M 295. 

b. Use ASTM C 1567 to verify that expansion is less 
than 0.1 percent 14 days after the zero reading.   

 

F. Synthetic Fiber Reinforcement 
1. Conform to ASTM C 1116, Type III and the requirements of ICC-ES 

AC32 Section 3.1.1 (plastic shrinkage reinforcement) and Section 
3.1.2 (shrinkage and temperature reinforcement). 

2. Fibrillated microfiber  
a. Use fibrillated polypropylene fibers at 1 lb/yd3 of concrete 

mix.  
3. Macrosynthetic fiber  

a. Use 4 lb/yd3 of concrete mix. 
b. Provide a minimum flexural strength ratio (Re,3) of 25 percent 

when tested according to ASTM C 1609.  
4. Store the fibers in a dry, covered area, free of contamination. 
5. Evaluate trial batches to verify workability of the concrete. 
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2.3 BATCH MATERIALS 
 

A. Batch Tolerances.  Refer to AASHTO M 157. 
1. Cementitious Material: ± 1 percent of the required mass  
2. Aggregate:  ± 2 percent of the required mass  
3. Water:  ± 1 percent of the required mix amount 

 
B. Batch Size 

1. Do not load trucks in excess of their rated mixing capacity.  
2. Maintain an accurate and legible truck load-rating plate on the 

truck. 
3. Maintain a minimum individual batch size of 2 yd3. 

 
C. Concrete with fiber reinforcement 

1. Follow the manufacturers recommendation as to when to add fiber 
to the concrete batch.    

2. Mix for at least five minutes after the addition of the fibers. 
 
 

PART 3 EXECUTION 
 

3.1 GENERAL 
 

A. Identify the concrete mix designs that will be used for each applicable pay 
item in the Departments business system and notify the Engineer when 
complete. 

 
B. Do not exceed the water/cementitious ratio of the mix design. 

 
3.2 LIMITATIONS 
 
 A.   Retempering 

1.  Do not retemper more than 60 minutes after batch time, unless the 
approved mix design includes a retarding admixture.   

 
B. Place concrete when the concrete temperature is between 50 and 90 

degrees F or as described in the authorized cold weather protection plan. 
1. The Department will test every truckload of concrete for mix 

temperature within the first half-yard of concrete discharged.  
2. The Department will reject the full or remaining amount of the load 

of concrete if mix temperature exceeds 90 degrees F.  
3. The Department will retake the mix temperature if there is a delay 

of 10 minutes or more during discharge before placement resumes. 
4. Do not place concrete during adverse weather including rain, snow, 

and high winds without adequate protection. 
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C. Pumping and Conveying Equipment 
1. Do not use equipment or a combination of equipment and the 

configuration of that equipment that causes a loss of entrained air 
content that exceeds one-half of the range of air content allowed by 
specification. 
a. Replace, reconfigure, or repair equipment that does not 

meet this requirement. 
 
D. Cold Weather Concreting – Comply with the following when placing, 

finishing, curing, and protecting concrete exposed to cold weather during 
the protection period.   
1. Verify that all equipment and materials required to comply with the 

Cold Weather plan are available at the project site.   
2. Cold weather applies when the temperature is forecast to fall below 

35 degrees F during the protection period.   
a. Provide necessary cold weather protection during, surface 

preparation (saturated surface dry condition), placing, 
finishing, curing and protecting in-place concrete such as 
covers, insulation, and heat.  Refer to ACI 305 for further 
information. 
1) Follow the authorized Cold Weather Concreting Plan 

when placing cast-in-place concrete.   
b. Concrete materials 

1) Do not use chemical anti-freeze additives in the 
concrete.  This does not apply to normal accelerators.  
Refer to AASHTO M 194. 

2) Remove and replace concrete damaged by frost. 
3) Heating Aggregate and Water 

a) Provide and operate heating devices when 
heated aggregates are required. 

b) Use aggregates free of ice. 
c) Heat aggregates uniformly, avoid overheating 

or developing hot spots. 
d) Use either steam or dry heat 

c. Determine the compressive strength of the in-place concrete 
by one of the following methods: 
1) Field cured cylinders cured and protected the same 

as the concrete being protected.  
2) Maturity method.  Refer to AASHTO T 325. 

d. Monitor and maintain the temperature of the concrete at or 
above 50 degrees F during and after placement until the end 
of the protection period. 
1) Measure the specified concrete temperature at the 

concrete surface.   
a) Use surface thermometers insulated from the 

surrounding air. 
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b) Submit records of the concrete surface 
temperature readings daily through the cold 
weather protection period. 

e. Placing concrete 
1) Do not proceed with concrete placement if the 

temperature of any contact surface, such as 
reinforcement or formwork, is less than 36 degrees F. 

2) Cease placement operations when the ambient 
temperature is 40 degrees F and decreasing unless 
adequate precautions are taken according to the 
authorized Cold Weather Concreting Plan. 

f. Protection of in-place concrete 
1) Maintain the concrete above 50 degrees F during 

placement and until the end of the protection period.   
a) The Cold Weather protection period is the time 

required for the concrete to reach a 
compressive strength of at least 3,500 psi. 

b) Extend the duration of the Cold Weather 
protection period at least 24 hours beyond the 
termination of the cure before exposing the 
concrete to freezing temperatures when curing 
by the water method.   

2) Comply with the following when heating is required. 
a) Adequately vent combustion-type heaters that 

produce carbon monoxide. 
b) Position heaters and ducts so the hot dry air 

does not cause areas of the concrete surface 
to overheat or dry. 

c) Keep concrete surfaces moist to avoid 
excessive loss of moisture from the concrete 
when applying external heat. 

g. Termination of protection 
1) Do not allow the temperature of the concrete surfaces 

to drop by more than 40 degrees F during any 24 
hour period. 

 
E. Evaporation Monitoring and Control – Comply with the following when 

placing, finishing, curing, and protecting concrete exposed to ambient 
temperatures above 90 degrees F and on all bridge decks and Portland 
Cement Concrete Pavement, regardless of ambient temperature. 
1. Monitor site conditions, including air temperature, relative humidity, 

and wind speed, to assess the need for evaporation control 
measures.  
a. Begin monitoring no later than 1 hour before beginning 

concrete placing operations. 
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b. Continue to monitor site conditions at intervals of 20 minutes 
or less until required curing procedures are applied. 

2. Provide necessary evaporation protection. 
a. Follow the authorized Evaporation Monitoring Plan when 

placing cast-in-place concrete.   
b.  Initiate evaporation control measures when concrete and air 

temperatures, relative humidity of the air, and wind speed 
have the capacity to evaporate free water from the fresh 
concrete surface at a rate equal to or greater than 0.2 
lbs/ft2/hr. 
1) Determine the evaporation rate of surface moisture 

using the NRMCA Nomograph in Appendix B of ACI 
305.1 or qualified monitoring device.  

3. Cool all surfaces that will come in contact with the concrete to 
below 95 degrees F. 
a. Do not proceed with concrete placement if the temperature 

of any contact surface, such as reinforcement or formwork, 
is greater than 95 degrees F. 

 
3.3 AGGREGATE STOCKPILES 
 

A. Construct stockpile platforms so that subgrades are prevented from 
intruding into aggregates. 

 
B. Build stockpiles at least two days before use.   
 
C. Provide an operator and front-end loader to help the Engineer take 

aggregate samples. 
 
D. Provide separate stockpiles for coarse and fine aggregates. 
 
E. Construct stockpiles to minimize segregation of aggregates. 
 
F. Allow washed aggregates to drain to uniform moisture content before use 

(12 hours minimum). 
 

3.4 CYLINDER STORAGE DEVICE 
 

A. Provide and maintain cylinder storage device. 
1. Maintain cylinders at a temperature range of 60 degrees F to 80 

degrees F for the initial 16 hour curing period.  
2. Do not move the cylinders during this period. 
3. Equip the storage device with an automatic 24 hour temperature 

recorder that continuously records on a time/temperature chart with 
an accuracy of ±1 degree F. 
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4. Have the storage device available at the point of placement at least 
24 hours before placement. 

5. Stop placement of concrete if the storage device is not provided or 
cannot accommodate the required number of test cylinders.    
a. Cylinder strength results may not be disputed if storage 

devices are not provided. 
6. Use water containing hydrated lime if water is to be in contact with 

cylinders. 
7. The Engineer may require a 24 hour test run to determine the 

storage device capability to maintain and record temperature. 
 
 
 

END OF SECTION 
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2026, Version 1 
SPECIAL PROVISION 

 
PROJECT # F-1322(2)2 

PIN # 20135 
 

SECTION 03390S 
 

CONCRETE CURING 
 
Delete Section 03390 and replace with the following: 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Concrete curing materials and methods. 
 
B. This section does not apply to cast-in-place Portland Cement Concrete 

Pavement or dry cast precast concrete members unless specified 
otherwise. 

 
1.2 RELATED SECTIONS Not Used 
 
1.3 REFERENCES 

 
 A. ASTM C 309:  Liquid Membrane-Forming Compounds for Curing Concrete  

 
B. ASTM C 1315:  Liquid Membrane-Forming Compounds Having Special 

Properties for Curing and Sealing Concrete 
 
C. UDOT Quality Management Plans 
 

1.4 DEFINITIONS 
 

A. Curing – Actions taken to maintain moisture and temperature conditions in 
a freshly placed cementitious mixture to allow hydraulic cement hydration 
and pozzolanic reactions to occur. The following final curing methods are 
specified in this Section: 
1. Forms-In-Place Method (FIPM) 
2. Liquid Membrane Curing Compound Method (LMCCM) 
3. Steam or Radiant-Heat Method (SRHM) 
4. Water Method (WM) 
5. Waterproof Cover Method (WCM) 
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B. Curing Period – The specified duration when specified curing methods 
must be maintained.   

 
C. f’c – Specified 28-day minimum compressive strength. 
 
D. Final Curing – Procedures implemented after the finishing of concrete to 

reduce the loss of moisture from the concrete surface. 
 
E. Initial Curing – Procedures implemented anytime between placement and 

finishing of concrete to reduce the loss of moisture from the concrete 
surface. 

 
1.5 SUBMITTALS 
 

A. Manufacturer’s product data sheets for curing compound, for review 
1. Include recommended installation instructions for information 
 

B. Bridge deck and approach slab curing plan for review including at least the 
following: 
1. Description of fogging method 
2. Calculation of number of gallons of liquid membrane curing 

compound required and quantity to be on available site at time of 
concrete placement 

3. Description of procedure to implement the water method 
 
 

PART 2 PRODUCTS 
 
2.1 CURING COMPOUND  
 

A. Refer to this Section, Part 3, Tables 1 and 2. 
 

B. Limit Volatile Organic Compounds (VOC) content to 350 grams/liter 
maximum. 

 
 
PART 3 EXECUTION 
 
3.1 GENERAL  
 

A. Prevent drying of exposed concrete surfaces after placing concrete and 
until applying the selected curing method.   
1. Keep exposed bridge deck and approach slab surfaces moist by 

initial curing with fogging. 
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a. Use fogging equipment with compressed air misters that 
atomize the water and produce a very fine mist and not a 
spray.   
1) Use equipment that allows for adjusting the rate of 

fogging depending on the conditions that are present.   
2) Maintain misters at least 5 ft above the concrete 

surface and aimed in a direction not lower than 
horizontal.  

3) Do not use fogging to apply excess water to the 
concrete surface to aid finishing.  

4) Do not affect the water/cement ratio of the concrete. 
5) Discontinue fogging when a fine coating of water or 

sheen is visible on the concrete surface. 
2. Do not damage the concrete surface. 

 
B. Cure formed surfaces using the FIPM for as long as practical. 

1. Transition immediately to a curing method specified for the element 
when forms are removed before completing the specified curing 
period. Refer to this Section, Article 3.4. 

 
3.2 CURE CAST-IN-PLACE CONCRETE  
 

A. Cure exposed surfaces of newly placed cast-in-place concrete according 
to the curing methods and curing periods in Table 1. 
1. Determine concrete compressive strength using field cured 

cylinders cured the same as the concrete member when 
compressive strength is used to determine the curing period.   

 
B. Bridge Decks and Approach Slabs 

1. Apply liquid membrane curing compound within 20 minutes of the 
tining or finishing operation. 
a. Use a work bridge that follows immediately after the finishing 

machine to allow application of the curing compound on 
bridge decks. 

2. Implement the water method on the entire exposed surface of 
bridge decks, approach slabs, curbs, and sidewalks as soon as the 
concrete is sufficiently set to support the materials. 

 
C. Concrete Barrier  

1. Broom clean the formed surfaces of the barrier after removing 
forms. 

2. Apply curing method to exposed concrete surfaces immediately 
after finishing operations are completed. 
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Table 1 

Cast-in-Place Concrete Curing Requirements 

Element 

Curing 
Methods for 

Exposed 
Surfaces 1 

Curing 
Period 

Curing Compound 

Type 
Application 

Rate 

Bridge Decks and 
Approach Slabs 

• LMCCM 
and WM 

14 days ASTM 
C 309, 

Type I D, 
Class A 

Manufacturer’s 
recommended 

rate 

Closure Pours in Bridge 
Decks and Approach 
Slabs 

• LMCCM 
and WM 

7 days 
and f′c 2 

ASTM 
C 309, 

Type I D, 
Class A 

Manufacturer’s 
recommended 

rate 

Other Bridge Elements 
(superstructure, 
substructure, and 
foundation elements)  

• LMCCM or 

• WM or 

• WCM 

0.70 f′c or 
7 days 2 

ASTM 
C 309, 

Type I D, 
Class A 

100 ft2/gal 

Box Culverts 4 (including 
wingwalls, and aprons), 
Headwalls, Retaining 
Walls, Concrete Drainage 
Structures, Sign Structure 
Foundations 

• LMCCM or 

• WM or 

• WCM  

0.70 f′c or 
7 days 

ASTM 
C 309, 

Type I D, 
Class A 

100 ft2/gal 

Concrete barrier  • LMCCM or 

• WM or 

• WCM 

0.70 f′c or 
7 days 

ASTM 
C 309, 

Type I D, 
Class A 3 

100 ft2/gal 

Curbs, gutters, flatwork, 
sidewalks, driveways, 
concrete slope protection, 
and other concrete items 
not specified 

• LMCCM 7 days ASTM 
C 309, 

Type I D, 
Class A 

100 ft2/gal 

Notes: 
1 Use FIPM for all formed surfaces.  Specified curing methods apply to exposed concrete surfaces and 
any formed surfaces where the forms are removed before the curing period ends.   
2 The curing period for bridge elements that use high early strength concrete may be reduced to the 
greater of 3 days or the time required to achieve the specified 28 day minimum compressive strength.   
3 A curing compound meeting ASTM C 1315, Type 1, Class A may be used when subsequent removal 
of curing compound is not required. 
4 Follow the requirements for Bridge Decks and Approach slabs for box culvert top slabs if the box 
culvert top slab is to be used as a roadway surface. 
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3.3 CURE PRECAST CONCRETE  
 
A. Cure exposed surfaces of newly placed precast concrete according to the 

curing methods and curing periods in Table 2. 
1. Determine the concrete compressive strength using field cured 

cylinders cured the same as the concrete member when 
compressive strength is used to determine the curing period.   

 
B. Precast Concrete Deck Panels (full depth), and Precast Approach Slabs 

1. Apply liquid membrane curing compound within 20 minutes of the 
tining or finishing operation. 

2. Implement the water method on the entire exposed surface of the 
precast element as soon as the concrete is sufficiently set to 
support the materials. 
a. Including parapets if cast concurrently with the deck or 

approach slab 
 

C. Precast Concrete Barrier 
1. Broom clean the formed surfaces of the barrier after removing 

forms. 
2. Apply curing compound to exposed concrete surfaces immediately 

after finishing operations are completed. 
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Table 2 

Precast Concrete Curing Requirements 

Element 

Curing 
Methods for 

Exposed 
Surfaces 1 

Curing 
Period 

Curing Compound 

Type 
Application 

Rate 

Precast Concrete Deck 
Panels (full depth), 
Precast Approach Slabs, 
(includes parapets when 
cast concurrent with 
precast deck and 
approach slab panels) 

• LMCCM 
and WM 

14 days ASTM 
C 309, 

Type I D, 
Class A 

Manufacturer’s 
recommended 

rate 

Precast Substructure 
Elements, Partial Depth 
Precast Deck Panels 
(non-prestressed) 

• WM or 

• SRHM 

0.7 f′c or 7 
days 

Not used Not used 

Prestressed Concrete 
Members (includes all 
pretensioned concrete 
members where 
pretensioning is required 
in the plans) 

• SRHM or 

• WM or 

• WCM 
 

Specified 
release 
strength 

(f’ci)  

Not used Not used 

Precast Noise Walls, 
Precast Retaining/Noise 
Walls, MSE Retaining 
Wall Panels 

• SRHM or 

• WM or 

• WCM  

0.70 f′c or 
7 days 

Not used Not used 

Precast Box Culvert 
Structures and Precast 
Three-Sided Culvert 
Structures (wet cast and 
dry cast) 

• SRHM or 

• WM or 

• WCM or 

• LMCCM 

0.70 f′c or 
7 days 

ASTM 
C 309, 

Type I D, 
Class A 

100 ft2/gal 

Wet Cast Concrete 
Drainage Structures 
(such as manholes, 
grade rings, catch basin 
grade sections, pipe end 
sections, precast inlets 
and boxes) 

• SRHM or  

• WM or  

• WCM or 

• LMCCM 

0.50 f′c or 
7 days 

ASTM 
C 309, 

Type I D, 
Class A 

100 ft2/gal 

Modular Block (wet cast) • WM or  

• WCM or  

• LMCCM 

0.70 fꞌc or 
7 days 

ASTM 
C 309, 

Type I D, 
Class A 

100 ft2/gal 

Table 2 (Continued) 
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Precast Concrete Curing Requirements 

Element 

Curing 
Methods for 

Exposed 
Surfaces 1 

Curing 
Period 

Curing Compound 

Type 
Application 

Rate 

Concrete Barrier  • LMCCM 7 days and 
until 

certified 
according 
to QMP 2 

ASTM 
C 1315, 
Type 1, 
Class A 

100 ft2/gal 

PCC Pavement Panels • LMCCM 
and WM 

14 days ASTM 
C 309, 

Type I D, 
Class A 

Manufacturer’s 
recommended 

rate 

Notes: 
1 Use FIPM for all formed surfaces.  Specified curing methods apply to exposed concrete surfaces and 

any formed surfaces where the forms are removed before the curing period ends.   
2 QMP = UDOT Quality Management Plan: Precast-Prestressed Concrete Structures. 

 
3.4  FORMS-IN-PLACE METHOD (FIPM) 
 

A. Cure formed surfaces of concrete by retaining the forms in place without 
loosening 

 
B. Complete the cure using one of the methods specified for the element 

when forms are removed before completing the specified curing period. 
1. Apply curing method within 20 minutes of removing the forms. 

a. Protect the concrete surface from losing moisture if the 
selected curing method is not applied within 20 minutes. 

2. Complete any necessary patching to damaged concrete surfaces 
when forms are removed before the end of the curing period and 
the LMCCM will be used to cure the concrete for the remaining cure 
duration. 

 
3.5 WATER METHOD (WM) 

 
A. Keep concrete surfaces wet by ponding, spraying, or covering with 

materials that are continuously and thoroughly wet.   
1. Acceptable materials for covering concrete surfaces include cotton 

mats, multiple layers of burlap, or other materials that retain water.  
2. Secure the cover materials to prevent wind or other forces from 

removing them. 
3.  Keep the cover materials saturated throughout the curing period. 
4. Use a system of continuously active soaker hoses to keep 

materials thoroughly wet if a waterproof cover is placed over the top 
of the water method materials. 
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B. Do not erode or damage the finish. 
 
C. Prevent excess water from impacting traffic on in-service roadways. 

 
3.6 LIQUID MEMBRANE CURING COMPOUND METHOD (LMCCM) 

 
A. Limitations 

1. Do not use curing compounds on surfaces of construction joints 
against which new concrete will be cast.   
a. Abrasive blast to completely remove known curing 

compound on joints before casting new concrete against the 
surface. 

2. Do not use curing compounds on surfaces that require a rubbed 
finish  

3. Do not use curing compounds on surfaces that will receive a 
concrete coating or penetrating concrete sealer within 3 months of 
curing compound application. 

 
B. Apply liquid membrane curing compound uniformly at the rates specified 

in Tables 1 and 2. 
1. Use an airless power sprayer with a fan tip to apply curing 

compound. 
a. Do not use a roller to apply curing compound. 

 
C. Immediately repair damage to the curing compound film during the 

specified curing period by re-spraying.  
 
3.7 WATERPROOF COVER METHOD (WCM) 

 
A. Exposed concrete surfaces must be wet before installing cover. 
 
B. Cover exposed concrete surfaces with a material that prevents moisture 

loss from the concrete. 
1. Do not use materials that have lost their waterproof qualities. 
2. Place waterproof cover in direct contact with the concrete  
3. Prevent airflow beneath the cover. 

 
C. Use this method only when the covering can be secured adequately to 

prevent displacement by wind. 
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3.8  STEAM OR RADIANT-HEAT METHOD (SRHM) 

 
A. Use only for precast concrete members manufactured in prequalified 

plants. 
 
B. Use a complete steam or radiant heat curing system that includes 24 hour 

temperature control and monitoring devices. 
1. Use temperature recording devices as necessary to verify that 

temperatures are uniform throughout the enclosure and within the 
limits specified.  

 
C. Steam Heat Curing System 

1. Use a suitable enclosure to contain live steam and minimize 
moisture and heat losses. 

2. Use low-pressure and saturated steam. 
3. Maintain 90 to 100 percent relative humidity in the curing enclosure.  
4. Do not apply heat directly on the concrete or cause localized high 

temperatures. 
 
D. Radiant Heat Curing System 

1. Apply heat by means of pipes circulating steam, hot oil, or hot 
water, or by electric heating elements. 

2. Use a suitable enclosure to contain the heat. 
3. Minimize moisture loss by covering exposed concrete surfaces with 

plastic sheeting. 
 
E. Waiting Period 

1. Do not apply the initial application of heat before the initial set of the 
concrete except to maintain the minimum temperature within the 
curing enclosure.   

2. Maintain the temperature within the curing enclosure at not less 
than 50 degrees F. 
a. Live steam or radiant heat may be used to maintain the 

curing enclosure at the proper minimum temperature. 
b. Keep the concrete wet during this period. 

 
F. Curing Temperature 

1. Increase the temperature within the concrete during the initial 
application of heat at an average rate not to exceed 40 degrees F 
per hour until the curing temperature is reached.   

2. Maintain the concrete temperature at between 50 degrees F and 
160 degrees F. 

3. Maintain the curing temperature until the concrete achieves the 
specified strength for terminating the curing. 
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4. Decrease the concrete temperature at a rate not to exceed 
40 degrees F per hour until reaching a temperature of not more 
than 20 degrees F above the air temperature to which the concrete 
will be exposed when discontinuing heat. 

 
G. Transfer the stressing force to the concrete immediately after 

discontinuing steam curing or radiant heat curing for prestressed 
members. 

 
 

END OF SECTION 
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