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DEWATERING OF PREVIOUS EXCAVATION SITE REQUIRED.

DEWATER TO LOCATION AS DESIGNATED
ON-THE-GROUND BY THE C.O.

PROPOSED STOCKPILE LOCATION. FINAL
LOCATION WILL BE DESIGNATED ON THE
GROUND BY THE C.O.
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United States Department of Agriculture
Forest Service

R02
ROCKY MOUNTAIN REGION

PROJECT NAME

COLUMBINE GRAVEL
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GRAND MESA,
UNCOMPAHGRE AND
GUNNISON NATIONAL

FORESTS

OURAY RANGER DISTRICT

PIT DEVELOPMENT PLAN NOTES AND SCHEDULE OF ITEMS:

1. LIMITS OF EXCAVATION SHALL BE FLAGGED ON-THE-GROUND BY THE CONTRACTING OFFICER
(C.0.), IN ADVANCE OF ALL OPERATIONS.

2. STOCKPILE AREA SHALL BE APPROVED IN WRITING BY THE CONTRACTING OFFICER PRIOR TO
USE.

3. ALL SLOPES SHALL BE LEFT NO STEEPER THAN 1:1 UPON COMPLETION.

4. CLEARING LIMITS SHOWN ON THE PIT DEVELOPMENT PLAN ARE APPROXIMATE AND WILL BE
SPECIFIED ON-THE-GROUND BY THE CONTRACTING OFFICER.

5. THE TOP TWO (2) FEET OF SOILS (OVERBURDEN) WILL BE REMOVED AND STOCKPILED PRIOR
TO CRUSHING OPERATIONS. UPON COMPLETION OF CRUSHING OPERATIONS, OVERBURDEN
WILL BE PLACED EVENLY ACROSS ALL DISTURBED AREAS. ALL DISTURBED AREAS SHALL BE
SEEDED. SEEDING SHALL BE DONE IN ACCORDANCE WITH FSSS SECTION 625 TURF
ESTABLISHMENT.

6. PIT SHALL BE SLOPED TO DRAIN BETWEEN TWO (2) AND FOUR (4) PERCENT FROM HIGH POINT
TO LOW POINT AWAY FROM THE STOCKPILE BASED ON EXISTING ELEVATIONS
ON-THE-GROUND. PROBABLE DIRECTION OF DRAIN IS A SOUTHWEST TO NORTHEAST
DIRECTION INTO THE (EXCAVATED) DEVELOPMENT AREA.

ITEM NO.

DESCRIPTION

PAY UNIT

EST. QTY.

15101

MOBILIZATION. INCLUDES OBTAINING INSURANCE AND BONDS

LPSM

1.00

15301 A

CONTRACTOR QUALITY CONTROL. STATE CERTIFIED BELT SCALE CALIBRATION. INITIAL
VERIFICATION

LPSM

1.00

153018

CONTRACTOR QUALITY CONTROL. STATE CERTIFIED BELT SCALE CALIBRATION. SUBSEQUENT
VERIFICATIONS

EACH

15401

CONTRACTOR SAMPLING AND TESTING. AASHTO T27 AND T11 AND T90 = EVERY 1000 TONS

EACH

15.00

31401

STOCKPILED AGGREGATES, GRADING DESIGNATION =G (1.0 INCH MINUS). REFER TO TABLE
703-1

TON

16000.00

62301

GENERAL LABOR. SPECIALIZED LABOR. SURVEY SERVICES. UAV (DRONE) SURVEYS

EACH

3.00
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