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Cole Ranch Farmhouse Demolition Services 
1240LP26Q0074 

Statement of Requirement 
The U.S. Forest Service requires demolition and removal of three (3) structures located on Forest 
Service property at Cole Ranch outside Durango, CO. These structures are no longer mission-
essential and present safety, security, and environmental concerns. Work includes complete removal 
of structures and associated appurtenances, disposal of debris, site restoration, and documentation. 
See Attachment X - Performance Work Statement for a complete list of requirements.  

Schedule of Items - 

CLIN Description 
Estimated 
Quantity 

Unit of 
Issue 

Unit 
Cost Total 

0001 Demolition Services 1 EA $ $ 
TOTAL 

Technical Data -  
Technical data and supporting documentation associated with this solicitation are available through 
the following sources: 

1. Solicitation Attachments
The following documents are included as attachments to this solicitation and can be accessed
via the “Attachments/Links” section of the posting.

• Attachment 1 - Performance Work Statement
• Attachment 2 – Cole Ranch Photos

Federal Acquisition Regulation (FAR) and United States Department of Agriculture 
Acquisition Regulation (AGAR) Clauses and Provisions 
The clauses and provisions contained herein are applicable to any order awarded as a result of this 
solicitation.  The terms and conditions set forth herein supersede all other terms and conditions.  
Acceptance of the order in accordance with (IAW) FAR 12.201-1(b)(2) constitutes acceptance of all 
terms and conditions contained herein. 

As part of the Revolutionary FAR Overhaul (RFO), system updates may lag policy updates.  The 
System for Award Management (SAM) may continue to require entities to complete representations 
based on provisions that are not included in this solicitation.  Contracting officers will rely on 
representations from offers based on provisions in the solicitation.  Entities are not required to, nor 
are they able to, update their entity registration to remove these representations in SAM. 

52.252-2  Clauses Incorporated by Reference  Feb 1998 
This solicitation incorporates one or more clauses by reference, with the same force and effect as if 
they were given in full text.  Upon request, the Contracting Officer will make their full text 
available.  Also the full text of the clause may be accessed electronically at Internet address 
https://www.acquisition.gov/far-overhaul/far-part-deviation-guide/far-overhaul-part-52 
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52.212-4 Terms and Conditions—Commercial Products and Commercial Services (Nov 2025) 
☐ Alternate I  (Nov 2025) of 52.212-4

52.203-17 Contractor Employee Whistleblower Rights (Nov 2023)
52.203-19 Prohibition on Requiring Certain Internal Confidentiality Agreements or Statements

(Jan 2017)
52.222-50 Combating Trafficking in Persons (Nov 2025)

☐ Alternate I  (Nov 2025) of 52.222-50
52.226-8 Encouraging Contractor Policies to Ban Text Messaging While Driving (May 2024)
52.232-39 Unenforceability of Unauthorized Obligations (Jun 2013)
52.232-40 Providing Accelerated Payments to Small Business Subcontractors (Mar 2023)
52.233-3 Protest After Award (Sep 2025)
52.233-4 Applicable Law for Breach of Contract Claim (Sep 2025)
52.240-91 Security Prohibitions and Exclusions (Nov 2025)

☐ Alternate I (Nov 2025) of 52.240-91
52.244-6 Subcontracts for Commercial Products and Commercial Services (Nov 2025) 

The following clauses are applicable if checked: 
☒ 52.204-13 System for Award Management—Maintenance (Nov 2025)
☒ 52.209-6 Protecting the Government’s Interest When Subcontracting with

Contractors Debarred, Suspended, or Proposed for Debarment (Sep 2025) 
☒ 52.209-10 Prohibition on Contracting with Inverted Domestic Corporations (Sep 2025)
☒ 52.219-6 Notice of Total Small Business Aside (Nov 2025)
☒ 52.222-3 Convict Labor (June 2003)
☒ 52.222-36 Equal Opportunity for Workers with Disabilities (Nov 2025)
☒ 52.222-41 Service Contract Labor Standards (Aug 2018)
☒ 52.222-42 Statement of Equivalent Rates for Federal Hires (May 2014)

This Statement is for Information Only: 
It is not a Wage Determination 

Employee Class Monetary Wage -- Fringe Benefits 
WG-3 $17.36 plus Fringe 

☒ 52.222-62 Paid Sick Leave Under Executive Order 13706 (Jan 2022)
☒ 52.222-90 Addressing DEI Discrimination by Federal Contractors (Apr 2026)
☒ 52.223-23 Sustainable Products and Services (Nov 2025)

☐ Alternate I (Oct 2022) of 52.225-1
☒ 52.232-33 Payment by Electronic Funds Transfer— System for Award Management (Oct 2018)
☒ 52.237-2 Protection of Government Buildings, Equipment, and Vegetation (Apr 1984)

Other Applicable Clauses 

52.237-2 Protection of Government Buildings, Equipment, and Vegetation (Apr 1984) 
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52.245-1 Government Property (Sep 2021) 
52.245-9 Use and Charges 

AGAR Clauses 

452.203-71      Anti-Discrimination and Diversity, Equity, and Inclusion (DEI) Compliance (May 
2026) 

(a) By entering into this contract, the contractor certifies that:

(1) It is compliant with all applicable Federal anti-discrimination laws and the Equal Protection
principles of the U.S. Constitution, and it will remain compliant for the duration of the
contract.

(2) Neither it nor any subcontractor or teaming partner operates or funds any program, policy, or
initiative that promotes DEI in a manner that violates any applicable Federal anti-
discrimination laws, including but not limited to Title VI and VII of the Civil Rights Act of
1964, or the Equal Protection principles of the U.S. Constitution, and the contractor and any
subcontractor or teaming partner will not do so for the duration of the contract.

(b) If the contractor participates in, facilitates, or funds programs that implicate Title VI of the Civil
Rights Act of 1964 or Title IX of the Education Amendments of 1972, as amended, including but not
limited to grants to or for schools, colleges, universities, 4-H programs, non-governmental
organization (NGO) programs, sports programs, and education-related grants to prisons or other

detention facilities, the contractor certifies that it will remain compliant with those laws, including 
the requirements set forth in Executive Order 14168, Defending Women from Gender Ideology 
Extremism and Restoring Biological Truth to the Federal Government, and Executive Order 14173, 
Ending Illegal Discrimination and Restoring Merit-Based Opportunity. 

(c) The contractor affirms that the above requirements are conditions of payment that go to the
essence of the contract and are therefore material terms of the contract.  Payments under the contract
are predicated on compliance with the above requirements, and therefore the contractor is not
eligible for funding under the contract or to retain any funding under the contract absent compliance
with the above requirements.

(d) This certification reflects a change in the Government’s position regarding the materiality of the
foregoing requirements and therefore any prior payment of similar claims does not reflect the
materiality of the foregoing requirements to this contract.

(e) Submission of a knowing false statement relating to contractor’s compliance with the above
requirements and/or eligibility for the contract may subject the contractor to liability under the False
Claims Act, 31 U.S.C. § 3729, and/or criminal liability, including under 18 U.S.C. §§ 287 and 1001.

(f) The contractor must include the provisions of this clause in all subcontract solicitations.

(g) Failure on the part of the contractor or its subcontractors to comply with the terms of this clause
may be grounds for the Contracting Officer to terminate this contract for default.

(End of Clause) 
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AGAR 452.203-72   Unenforceable Supplier Terms (MAY 2026) 

(a) Definitions.

Supplier terms mean provisions customarily drafted by vendors of supplies or services and intended 
to create a binding legal obligation on the end user.   The term applies: 

1. Regardless of the format or style of the document.   For example, supplier terms may appear
in standard terms of sale or lease, Terms of Service (TOS), End User License Agreement
(EULA), or another similar legal instrument or agreement, and may be presented as part of a
proposal or quotation responding to a solicitation for a contract or order or otherwise become
effective after the contract date.

2. Regardless of the media or delivery mechanism used.  For example, supplier terms may be
presented as one or more paper documents or may appear on a computer or other electronic
device screen during a purchase, software installation, other product delivery, registration for
a service, or another transaction.

(b) Applicability.   When any supply or service acquired under this contract is subject to supplier
terms, the supplier terms are deemed part of the contract only to the extent they are consistent with
this clause.  Supplier terms that conflict with any part of this clause, the contract, or Federal law are
void and will not be considered incorporated into a contract, even if they are physically present in a
contract documentation or systems.  In the event of any inconsistency between supplier terms and
this contract, this clause and the terms of the Government contract must govern and supersede any
supplier terms in all cases.

(c) Authorization Required.  Notwithstanding any other provision, no supplier terms must be binding
on the Government unless the term is expressly authorized on the USDA Supplier Terms
Authorization Form signed by the Contracting Officer, and the completed Authorization Form has
been incorporated into the contract.

(d) Unenforceable Terms.  Any supplier terms that impose obligations or restrictions inconsistent
with applicable Federal law are unenforceable against the Government and deemed stricken from the
agreement.   This includes, but is not limited to, any clause that:

(1) Requires the Government to pay future fees, penalties, interest, legal costs, early‑termination
fees, cancellation fees, minimum purchase commitments, true‑up payments, seat‑count
minimums, usage minimums, continued‑use charges, or any other financial obligation not
expressly authorized by the contract.

(2) Requires the Government to indemnify the contractor or any other entity.

(3) Restricts the Government’s ability to obtain similar supplies or services from another source.

(4) Imposes any penalty, financial or otherwise, based on the Government’s decision not to
exercise an option.

(5) Subjects the United States Government to the laws of any U.S. state, territory, district,
municipality, or foreign nation, except where Federal law expressly permits such application.
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(6) Requires dispute resolution in a forum or venue other than one prescribed by applicable
Federal law.

(7) Establishes a period of limitations for bringing an action that differs from that provided by
applicable Federal law.

(8) Grants the contractor rights to use, mine, access, aggregate, analyze, or otherwise exploit
Government data, usage data, or metadata.

(9) Deems the Government to have accepted initial or revised terms based on silence, continued
performance, or failure to object.

(10) Grants the supplier the right to audit Government facilities, systems, records, or use of the
product or service, except as expressly authorized by the contract and applicable Federal
law.

(11) Requires the Government to accept supplier security requirements, network access
requirements, monitoring, penetration testing, or other technical or security measures.

(12) Permits the supplier to suspend, degrade, or terminate access to products or services based
on alleged non‑payment, alleged breach, automated security triggers.

(13) Limits the Government’s right to use, install, access, test, evaluate, or transfer the licensed
product or service in any manner consistent with the contract and Federal law.

(14) Requires the Government to store, process, maintain, or transmit data in a particular
geographic location, or permits the supplier to transfer Government data outside the United
States, except as expressly authorized by applicable Federal law.

(15) Authorizes the supplier to use the Government’s name, seal, trademark, logo, or any
reference to the Government as an end user or customer for marketing, publicity,
promotional activities, press releases, or similar purposes.

(16) Incorporates by reference, or requires the Government to accept, terms or conditions
imposed by any third party, subcontractor, or upstream service provider, unless such terms
are expressly incorporated into the contract by bilateral modification.

(17) Limits, conditions, or negates the contractor’s performance obligations, service levels, or
remedies through a supplier‑provided service level agreement (SLA).

(18) Uses Government data, usage data, metadata, prompts, content, or interactions to train,
fine‑tune, improve, or derive any artificial intelligence, machine learning, or automated
decision‑making model.

(19) Subjects the Government to automated decision‑making, automated risk scoring, automated
content moderation, or any algorithmic process that may affect access, performance, or
rights under the contract.
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(20) Utilizes artificial intelligence or algorithmic tools that produce decisions, recommendations,
or outputs affecting contract performance without providing transparency, explainability,
auditability, and bias‑mitigation consistent with applicable Federal law and policy.

(21) Profiles, tracks, or analyzes Government user behavior, preferences, communications, or
interactions for personalization, marketing, or algorithmic optimization purposes.

(e) Non-binding Actions.  Neither the Government nor any Government authorized end user is
deemed to have consented to any term, condition, or clause by virtue of its inclusion in the supplier
agreement or through the use of clickwrap, browsewrap, “I agree” mechanisms, or similar means.
Execution of such mechanisms does not bind the Government or its authorized end users to any
unenforceable terms.

(f) End user.  The supplier agreement must bind the ordering activity as the end user to the extent it
does not conflict with the terms of this clause, but it must not bind or impose personal liability on
any Government employee or any person acting on behalf of the Government in their personal
capacity.

(g) Law and disputes.  The supplier agreement is governed by Federal law.

(h) Statutory exception.  This clause does not apply to indemnification or any other payment by the
Government that is expressly authorized by statute and specifically authorized under applicable
agency regulations and procedures.

(i) Continued performance.  The supplier or licensor must not unilaterally revoke, terminate, or
suspend any rights granted to the Government except as allowed by the contract.   If the supplier or
licensor believes the ordering activity to be in breach of the supplier agreement, it must pursue its
rights under the Contract Disputes Act or other applicable Federal statute while proceeding
diligently with performance, pending final resolution of any dispute in accordance with the Disputes
Clause at FAR 52.212‑4(d) or FAR 52.233‑1, as applicable.

(j) Arbitration.  Binding arbitration must not be used unless specifically authorized by agency
guidance.

(k) Equitable or injunctive relief.  Equitable or injunctive relief, including the award of attorney fees,
costs, or interest, may be awarded against the United States Government only when explicitly
provided by statute (e.g., the Prompt Payment Act or the Equal Access to Justice Act).

(l) Revisions to supplier agreements.  Any revisions to the supplier agreement must be incorporated
into the contract using a bilateral modification.  Unilateral revisions are not binding on the
Government.

(m) No automatic renewals.  If any license or service tied to periodic payment is provided under the
supplier agreement (e.g., annual software maintenance or annual lease term), such license or service
must not renew automatically upon expiration of its current term without prior express written
consent from an authorized Government representative.

(n) Indemnification.  Any clause of the supplier agreement requiring the supplier or licensor to
defend or indemnify the end user is amended to provide that the U.S. Department of Justice has the
sole right to represent the United States in any such action, in accordance with 28 U.S.C. 516.
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(o) Taxes or surcharges.  Any taxes or surcharges which the supplier or licensor seeks to pass along
to the Government as end user will be governed by the terms of the associated Government contract
or order and must be submitted to the Contracting Officer for a determination of applicability prior
to invoicing unless specifically agreed otherwise.

(p) Non‑assignment.  The supplier agreement may not be assigned, nor may any rights or obligations
thereunder be delegated, without the Government’s prior approval, except as expressly permitted by
FAR 52.212-4(b) or FAR 52.232-23, as applicable.

(q) Confidential information.  If the supplier agreement includes a confidentiality clause, such clause
is amended to state that neither the agreement nor the contract price list, as applicable, must be
deemed “confidential information.” Issues regarding release of “unit pricing” will be resolved
consistent with the Freedom of Information Act.  Notwithstanding anything in the supplier
agreement to the contrary, the Government may retain any confidential information as required by
law, regulation, or its internal document retention procedures for legal, regulatory, or compliance
purposes; provided, however, that all such retained confidential information will continue to be
subject to the confidentiality obligations of the supplier agreement.

(r) Conflict with Federal law.  If any other language, provision, or clause of the supplier agreement
conflicts or is inconsistent with Federal law or the terms and conditions of this contract, such
language, provisions, or clauses will be considered null and void and will not be binding on the
United States Government.

(End of Clause) 

452.204–70 Modification for Contract Closeout (Apr 2026) 
(a) If unliquidated funds in the amount of $1000 or less remain on the contract, the Contracting
Officer (Contracting Officer) may issue a unilateral modification for deobligation.  The contractor
will receive a copy of the modification but is not required to provide a signature.  The Contracting
Officer will immediately proceed with contract closeout upon completion of the period of
performance, receipt and acceptance of supplies or services, and final payment.

(b) For commercial contracts not exceeding the simplified acquisition procedure threshold under
FAR 12.001(c), if more than $1,000 in unliquidated funds remain at closeout, the Contracting
Officer will issue a bilateral deobligation modification.  Only the modification requires the
contractor’s signature, though a Release of Claims may be requested.  If the required documents are
not returned within 60 days, the Contracting Officer will issue a unilateral modification and proceed
with closeout once performance is complete, acceptance is confirmed, and final payment is made.

(c) For all other non-commercial or non–cost‑reimbursement contracts, if more than $1,000 in
unliquidated funds remain at closeout, the Contracting Officer will issue a bilateral deobligation
modification and a Release of Claims, both requiring contractor signature.  If these documents are
not returned within 120 days, the Contracting Officer will issue a unilateral modification u and
proceed with closeout upon completion of performance, acceptance, and final payment.
(End of Clause)
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Solicitation Information 

Award Type 

It is anticipated that a firm fixed requirements type contract  will be awarded as a result of this 
synopsis/solicitation 

The Government intends to make one award from this solicitation.  Therefore, to be considered 
responsive, contractors must submit pricing for all items.  

Evaluation and Basis for Award 
The provision at Federal Acquisition Regulation (FAR) 52.212-2 Evaluation of Commercial Items is 
not applicable to this solicitation.  In lieu of this provision, quotes will be evaluated in accordance 
with FAR 12.203 based on the criteria listed below.  Award will be given to the offeror representing 
the best value to the Government. 

Price:  
The offeror’s quotation will be evaluated in accordance with FAR 12.204, to determine if it is fair 
and reasonable. 

Technical Acceptability:  
Technical Acceptability will be evaluated to receive an overall rating of "acceptable" or 
"unacceptable."  This will be based on the offeror's ability to provide a sound and compliant 
approach that meets all requirements and shows a thorough understanding of them.  It is the 
contractor's responsibility to ensure their quotation clearly demonstrates their capability to meet 
these requirements.  All offerors must provide the following minimum information and 
documentation with their quotations to be considered responsive and have their offers evaluated: 

• Detailed explanation of the offeror’s ability to perform the required demolition services.  A
simple statement of capabilities will not suffice.  The offeror must address how they will
accomplish the requirements of section 3.0, of the PWS. The Government will evaluate the
extent to which the Offeror demonstrates a clear, detailed, and feasible approach to managing
all demolition activities, including planning, safety controls, waste management, and
compliance with Forest Service and regulatory requirements.

• The Project Manager and the Site Superintendent/Foreman is required for the demolition
services. The Government will evaluate the qualifications, certifications, and demonstrated
experience of proposed project managers and Site Superintendent/Foreman responsible for
delivering the services required. Resumes must be submitted for key personnel.

• Quality Control Plan. The Contractor shall be responsible for quality control for all work
accomplished during the performance of the task. The Contractor shall provide and maintain
a Quality Control Plan (QCP), which ensures the requirements in this PWS are met. The
contractor’s superintendent will be the POC to discuss the quality of work specified in this
PWS. The Offeror’s Quality Control (QC) Plan will be reviewed for completeness, clarity,
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and alignment with federal QC expectations, including inspection procedures, 
documentation, and corrective action processes. 

Past Performance:  
The Government may utilize any references provided by the Contractor, along with information 
available from past contracts/orders with the USDA and any information found using sources such 
as Federal Government sources or the Contractor Performance Assessment Reporting System 
(CPARS) to determine if the Contractor has acceptable or neutral Past Performance. Past 
Performance will be evaluated using the following rating system:  

• Acceptable: The contractor shows a demonstrated ability to meet contract requirements in
prior or current contracts, including quality of work, timeliness, cost control, business
relations, and adherence to contract terms.

• Neutral: Offeror does not have a past performance record.

• Unacceptable:  The contractor has a documented history of failing to meet contract
requirements, including poor quality, missed deadlines, cost overruns, lack of
responsiveness, or unethical behavior.

Evaluation Method 
The Government will evaluate quotations based on the lowest price technically acceptable criteria.  
Only the lowest priced offer will be evaluated for Technical Acceptability.  Should the lowest priced 
offer not receive an acceptable technical or past performance rating, the process will continue in 
order of lowest priced offer until the lowest price, technically acceptable offer with acceptable or 
neutral past performance is identified.   

Notice of award.  A written notice of award or acceptance of an offer furnished to the successful 
Offeror within the time for acceptance specified in the offer, shall result in a binding contract 
without further action by either party.  Before the offer’s specified expiration time, the Government 
may accept an offer (or part of an offer), whether or not there are negotiations after its receipt, unless 
a written notice of withdrawal is received before award. 

52.252-1 Solicitation Provisions Incorporated by Reference  Feb 1998 
This solicitation incorporates one or more solicitation provisions by reference, with the same force 
and effect as if they were given in full text.  Upon request, the Contracting Officer will make their 
full text available.  The offeror is cautioned that the listed provisions may include blocks that must 
be completed by the offeror and submitted with its quotation or offer.  In lieu of submitting the full 
text of those provisions, the offeror may identify the provision by paragraph identifier and provide 
the appropriate information with its quotation or offer.  Also, the full text of a solicitation provision 
may be accessed electronically at this/these address(es): https://www.acquisition.gov/far-
overhaul/far-part-deviation-guide/far-overhaul-part-52 

52.212-1 Instructions to Offerors - Commercial Products and Commercial Services (Nov 
2025)  
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FAR 52.212-1 is amended as follows: 

Period for acceptance of offers.   
The Offeror agrees to hold the prices in its offer firm for 60 calendar days from the date specified 
for receipt of offers. 

Questions 
Questions shall be submitted via email to curtis.r.landreth@usda.gov and are due no later than May 
20, 2026, at 12:00 PM Mountain Time.  This will ensure enough time to respond before the 
solicitation period ends.  Please include the solicitation name and number as the subject line of the 
email. 

52.203-18 Prohibition on Contracting with Entities that Require Certain Internal Confidentiality 
Agreements or Statements-Representation (Jan 2017) 

52.209-2 Prohibition on Contracting with Inverted Domestic Corporations - Representation  
(Sep 2025) 

52.209-11 Representation by Corporations Regarding Delinquent Tax Liability or a Felony  
Conviction under any Federal Law (Sep 2025) 

52.240-90 Security Prohibitions and Exclusions Representations and Certifications (Nov 2025) 

The following provisions are applicable if checked: 

☒ 52.204-7 System for Award Management—Registration (Nov 2025)

Other Applicable FAR Provisions 

52.237-1 Site Visits (Apr 1984) 

AGAR Provisions 

452.203-70 Anti-Discrimination and Diversity, Equity, and Inclusion (DEI) Certification (Dec 
2025) 

(a) By submission of its offer, the offeror certifies that:

(1) It is compliant with all applicable Federal anti-discrimination laws and the Equal Protection
principles of the U.S. Constitution.

(2) Neither it nor any proposed subcontractor or teaming partner operates or funds any program,
policy, or initiative that promotes DEI in a manner that violates any applicable Federal anti-
discrimination laws, including but not limited to Title VI and VII of the Civil Rights Act of
1964, or the Equal Protection principles of the U.S. Constitution.

(b) If the offeror participates in, facilitates, or funds programs that implicate Title VI of the Civil
Rights Act of 1964 or Title IX of the Education Amendments of 1972, as amended, including but not
limited to grants to or for schools, colleges, universities, 4-H programs, non-governmental
organization (NGO) programs, sports programs, and education-related grants to prisons or other
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detention facilities, by submission of its offer, the offeror certifies that it is compliant with those 
laws, including the requirements set forth in Executive Order 14168, Defending Women from 
Gender Ideology Extremism and Restoring Biological Truth to the Federal Government, and 
Executive Order 14173, Ending Illegal Discrimination and Restoring Merit-Based Opportunity. 

(c) The offeror affirms that the above requirements are conditions of payment that go to the essence
of the contract and are therefore material terms of the contract.  Payments under the contract are
predicated on compliance with the above requirements, and therefore the offeror will not be eligible
for funding under the contract or to retain any funding under the contract absent compliance with the
above requirements.

(d) This certification reflects a change in the Government’s position regarding the materiality of the
foregoing requirements and therefore any prior payment of similar claims does not reflect the
materiality of the foregoing requirements to this contract.

(e) Submission of a knowing false statement relating to offeror’s compliance with the above
requirements and/or eligibility for the contract may subject the offeror to liability under the False
Claims Act, 31 U.S.C. § 3729, and/or criminal liability, including under 18 U.S.C. §§ 287 and 1001.

(f) Failure on the part of the offeror or its subcontractors to comply with the terms of this clause may
be grounds for the Contracting Officer to terminate the contract for default.
(End of Provision)

NOTICE FOR FILING AGENCY PROTESTS 
United States Department of Agriculture (USDA) Protest Procedures 

The United States Department of Agriculture (USDA) is committed to fair, transparent, and efficient 
acquisitions.  Interested parties with concerns about this solicitation are encouraged to seek 
resolution through the following USDA procedures. 

Tier 1: Contracting Officer Concern Resolution 

Submission: Interested parties with concerns about either the solicitation or subsequent award 
should first submit their concern directly to the Contracting Officer, providing sufficient detail to 
allow the Contracting Officer to understand and assess the issue. 

Process: The Contracting Officer will review the concern, seek clarification as needed, and engage 
with the interested party to attempt prompt resolution. 

Review Timeline: The Contracting Officer will make every effort to provide a response or 
resolution within 10 business days of receiving the concern. 

Effect on Award or Performance: Tier 1 engagement is not considered an official notification of 
filing an agency protest and does not pause solicitation deadlines, delay award decisions, or suspend 
contract performance. 
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Next Steps: If the matter cannot be resolved at Tier 1, the interested party may file a written agency 
protest under Tier 2. 
USDA encourages all parties to seek resolution with the Contracting Officer before filing an agency 
protest. 

Tier 2: Agency Protest 
If concerns cannot be resolved at Tier 1, an interested party may file a written agency protest with 
either the Contracting Officer or the USDA Independent Review Authority.  The decision by the 
USDA Independent Review Authority is an alternative to a decision by the Contracting Officer.  The 
USDA Independent Review Authority will not consider an appeal of the Contracting Officer’s 
decision on an agency protest. 
The protest must state whether the protester elects review by the Contracting Officer, by the UDSA 
Independent Review Authority.  If no election is stated, the Contracting Officer will decide the 
protest.   

Required Information: Protests shall include the information set forth in FAR 33.104-4 (a)(3).  
Failure to submit the required information may result in a delay or dismissal of the protest. 

Submission: Agency protests should be submitted electronically to SPE.inquiry@usda.gov and the 
Contracting Officer.   

Timeliness: Protests must be filed within the timeframes specified in FAR 33.104. 

Effect on Award or Performance: Contract awards or performance will be suspended during the 
protest period unless justified in writing for urgent and compelling reasons or determined to be in the 
best interest of the Government. 

Review Timeline: USDA strives to resolve agency-level protests within 35 business days of receipt.  

Election of Forum: By filing a protest with USDA, the protesters agree not to file a protest on the 
same matter with the Government Accountability Office (GAO) or any other external forum while 
the agency protest is pending.  If such a protest is filed externally, the USDA agency protest will be 
dismissed. 

Questions: Questions regarding this notice or protest procedures should be directed to the 
Contracting Officer identified in this solicitation. 
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Project Title 
Cole Ranch Farmhouse Demolition 


General Information 
1.0 Background and Purpose 


This is a non-personal services requirement. The U.S. Forest Service requires demolition and removal of three 
(3) structures located on Forest Service property at Cole Ranch outside Durango, CO. These structures are no
longer mission-essential and present safety, security, and environmental concerns. Work includes complete
removal of structures and associated appurtenances, disposal of debris, site restoration, and documentation.


The contractor shall furnish all equipment, labor, layouts of work features, and supervision needed to demolish 
and remove all material of the building including all above and below ground structures to a depth of three (3) 
feet, concrete slabs, foundations, and vaults. The contractor shall locate, disconnect, cap and plug all overhead 
and underground utilities (electricity, gas, etc.); inform applicable service provider, Contracting Officer 
Representative (COR) during the execution of the contract.  


The Contractor shall remove and dispose of all demolition debris from the sites. This projects performance is to 
be completed within 30 days of contract award. 


The following structures are to be demolished and disposed of. 
• Building #1 – Griffith Dairy Farmhouse


~1,286 SF, single level with basement, stick-built, asphalt shingle roof. Electric service present;
• Constructed ~1930. Asbestos abatement completed in 2019. SHPO clearance obtained.
• Building #2 – Griffith Dairy Gable Barn


~912 SF, two-story timber barn on concrete pilings. No utilities. Constructed early 1930s. SHPO
clearance obtained.


• Building #3 – Griffith Dairy Shed
~96 SF, stick-built, asphalt shingle roof. No utilities. Constructed ~1930.


2.0 Location 
This is a San Juan National Forest administrative site is located within La Plata county at 670 Cole Ranch Rd, 
Durango, CO 81303.   


Contractor Requirements 
3.0 Technical Requirements / Tasks 


3.1 Demolition 
• Disconnect, isolate, and remove utility connections; cap or remove below-grade utilities to min. 3


ft below finished grade unless otherwise directed.
• The Contractor shall check to determine that all utility services are disconnected back to the


utility source. No work shall commence on any building before utilities are properly
disconnected. The work includes capping and plugging of all utilities, using equipment, materials,
and labor IAW local, state, and federal regulations. This will apply to electric and natural gas
utilities.


• Complete structural demolition of all three structures including roofs, walls, floors, foundations,
and appurtenances.


• Segregate materials for recycling were practical (metal, clean concrete).
• Control dust, noise, and vibration; prevent offsite migration of debris.
• If septic tanks are encountered, the contractor shall ensure that damage does not occur to any


septic tanks if they are still in use. Septic tanks no longer in use shall be pumped dry, crushed and
backfilled IAW Federal, State, and Local regulations. Dig Permits/Utility Locates shall be
coordinated with the GPOC and approved prior to any digging.
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3.2 Debris Removal & Disposal 
• Remove all demolition debris from federal property.
• Dispose of materials at licensed and permitted facilities; provide signed manifests and receipts


identifying facility and quantities.


3.3 Site Restoration 
• Remove above-grade remnants and foundation materials; backfill voids with common fill,


compact to match adjacent grades, ensure positive drainage.
• The Farmhouse has a basement and will require approximately 200 cubic yards of common fill


material.
• Seeding disturbed areas is NOT required.
• Repair any damage to roads, ditches, culverts, and gates caused by Contractor operations.
• The contractor shall clean up and remove all signs of temporary facilities, work areas, structures,


foundations or temporary structures, stockpiles of excess waste materials, or any other vestiges of
demolition. All restored areas shall be smoothly and evenly dressed and sloped to drain. The
Contractor shall fill and compact all voids left by the removal of structures or related elements.


3.4 Safety & Housekeeping 
• Maintain fencing or barricades as needed for public and animal safety.
• Post signage (“Construction Area – Keep Out”).
• Maintain orderly staging, no overnight waste accumulation outside containers.
• The contractor shall provide protection of personnel. Before, during and after the demolition, the


contractor shall continuously evaluate the condition of the structure being demolished and take
immediate action to protect all personnel working in and around the project site. No area, section,
or component of floors, roofs, walls, columns, pilasters, or other structural element will be
allowed to be left standing without sufficient bracing, shoring, or lateral support to prevent
collapse or failure while workmen remove debris or perform other work in the immediate area.


3.5 Quality Control Plan 
• The Contractor shall be responsible for quality control for all work accomplished during the


performance of the task.
• The Contractor shall provide and maintain a Quality Control Plan (QCP), which ensures the


requirements in this PWS are met.
• The contractor’s superintendent will be the POC to discuss the quality of work specified in this


PWS.


3.6 Quality Assurance 
• The Government shall inspect and evaluate the contractor’s performance to ensure services are


received IAW requirements set forth in this PWS.
• The COR shall inspect by validating actual work performance, physically checking the attribute


of the completed task, checking a management information report, investigating customer
complaints, conferring with facility managers, or otherwise inspecting the task or its results to
determine whether or not performance meets the standards contained in this PWS.


Any unsatisfactory inspection (defect) result shall be recorded, and the Contractor shall re-perform 
the service within 24 hours of notification, at no additional cost to the Government after notification 
by the COR. 
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4.0 Deliverable / Schedule 


Item 
No. 


Deliverable Schedule Objective 


1 Quality Control 
Plan 


With Quote Submission • Submit one electronic copy with
quote
• Coordinate dates with COR for site
work


2 Safety Plan 7 days within start of project Submit one electronic copy with quote 
3 Site Work 30 calendar days after Work Plan 


approval 
• Complete all site work described
above


4 Forest Service 
Key 


3 calendar days after completion of 
Site Work 


• Return Forest Service key upon
completion of site work


Hours of Operation- All work shall be performed during the normal duty hours, 7:00 A.M. to 5:00 P.M., 
Monday thru Friday, except for Federal holidays and unforeseen requirements. The contractor is not required to 
provide routine services on the following approved holidays: 


Holiday Name Holiday Date 
New Year’s Day 1st of January 
Martin Luther King’s Birthday 3rd Monday in January 
President’s Day 3rd Monday in February 
Memorial Day Last Monday in May 
Juneteenth Day 19th of June 
Independence Day 4th of July 
Labor Day 1st Monday in September 
Columbus Day 2nd Monday in October 
Veteran’s Day 11th of November 
Thanksgiving Day 4th Thursday in November 
Christmas Day 25th of December 


5.0 Government Furnished 
• A Forest Service Yale Key will be furnished for gate access.


6.0 Contractor’s Key Personnel 
Below are positions which are considered key to successful performance of the contract. 


6.1 Project Manager (PM) 
• Primary point of contact with the Contracting Officer (CO) and COR.
• Managed all phases of demolition projects, including planning, permitting, subcontractor


coordination, site safety, and close‑out documentation.
• Implement dust control, noise mitigation, and debris‑handling plans to minimize community impact


during demolition activities.
• Implement waste management procedures to ensure proper handling, recycling, and disposal of


demolition debris in accordance with federal environmental standards.
6.2 Site Superintendent / Foreman 


• Manages day-to-day operations on site.
• Directed daily operations on active demolition sites, ensuring crew compliance with OSHA safety


standards and company safety procedures.
• Resolve field issues in real time to avoid schedule delays or cost overruns.
• Complete site stabilization, grading, and debris removal to meet USDA requirements for final


acceptance and project close‑out.
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7.0 Special Requirements 


7.1 Dust & Air Quality: Use water or other approved suppressants; prevent fugitive dust off-property. 


7.2 Fire Prevention: No idling that risks ignition; hot work permits as applicable; maintain extinguishers. 


7.3 Staging & Laydown: Use approved areas; protect soils and vegetation; install drip pans under stationary 
equipment. There is an active horse barn that the site conditions need to be protected for livestock.  


7.4 Security: Secure site when unattended; remove keys from equipment; lock gates per CO direction. 


7.5 Weather Shutdowns: Suspend operations if conditions pose safety or environmental risks (e.g., high 
winds, heavy precipitation). 


7.6 Pre-work meeting prior to any demolition or deconstruction work, the contractor shall visit the site and 
examine PWS to determine the extent of the work.  


8.0 Performance Requirement Measures 
The contract service requirements are summarized in performance objectives that relate directly to essential 
items. The performance threshold briefly describes the minimally acceptable levels of service required for 
each requirement. The Services Summary (SS) provides information on contract requirements, the expected 
level of contractor performance and the expected method of Government validation and confirmation of 
services provided. These thresholds are critical to mission success. Procedures as set forth in the RFO 
52.212-4 (a), Contract Terms and Conditions - Commercial Items, Inspection/Acceptance, will be used to 
remedy all deficiencies. 


PERFORMANCE 
OBJECTIVE  


DESCRIPTION PWS 
PARAGRAPH 


PERFORMANCE 
THRESHOLD  


01 Site Survey Plans  
Accident Prevention Plan 
(Safety Plan)  
Quality Control Plan 
(QCP)  


No more than one defect 
for the project.  


02 Utilities.  
Locate, disconnect, cap 
and plug all overhead 
and underground utilities 
within five (5) feet of the 
building  


Safe termination 
complete.  


03 Demolition.  
Provide all labor, 
materials, and 
equipment to demolish 
the building and 
surrounding features 
identified in this PWS, 
associated attachments, 
and the Contractor’s 
demolition plan  


Structures are removed 
IAW PWS. Zero defects  


04 Site Restoration Site is 100% properly 
graded and seeded IAW 
PWS. Zero defects  
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The following site map shows the (3) structures to be demolished and are labeled as “House”, 
“Shed”, and “Gable Barn”. 


 


 


 


 


 


 


 


 







9.1 Farmhouse Photos 


 







 







 







 


 


 


 


 


 


 


 


 


 


 


 


 







9.2 Shed Photo 


 


 


 


 


 


 


 


 


 


 


 







9.3 Gable Barn Photo 


 


 








 PAST PERFORMANCE DATA SHEET


 Complete one table for each project. 


Name of Company that performed work 
(ie. Prime or Subcontractor)  
Project Name 
Company/Agency work was done for 
Contract Number 
Contract Type (fixed price, etc) 
Total Contract Value 
Completion Date or Anticipated 
Completion Date 
Contracting Officer (Name/phone 
number/email) 
Project Manager or Contracting Officer’s 
Representative (COR) (Name/phone 
number/email) 
Project Description 




















































