

Proposal Schedule of Items

Page 1 of 1

Contract ID: C27473

Project(s): MTCER300-297

Contractor: _____

SECTION: 0001

BID ITEMS

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0005	202-00250 Removal of Pavement Marking	36,772.190 SF	_____	_____	_____	_____
0010	626-00000 Mobilization	1.000 L S	_____	_____	_____	_____
0015	627-30407 Preformed Thermoplastic Pavement Marking (Word-Symbol) (Special)	7,798.390 SF	_____	_____	_____	_____
0020	627-30411 Preformed Thermoplastic Pavement Marking (Xwalk-Stop Line) (Special)	28,660.000 SF	_____	_____	_____	_____
0025	630-00000 Flagging	300.000 HOUR	_____	_____	_____	_____
0030	630-00012 Traffic Control Management	45.000 DAY	_____	_____	_____	_____
0035	630-80341 Construction Traffic Sign (Panel Size A)	21.000 EACH	_____	_____	_____	_____
0040	630-80342 Construction Traffic Sign (Panel Size B)	15.000 EACH	_____	_____	_____	_____
0045	630-80358 Advance Warning Flashing or Sequencing Arrow Panel (C Type)	2.000 EACH	_____	_____	_____	_____
0050	630-80380 Traffic Cone	200.000 EACH	_____	_____	_____	_____

Section: 0001

Total:

Total Bid:

I hereby certify that I have the authority to submit this bid

Signature

Agency

Date
