

Colorado Department of Transportation
Notice To Contractors

Printed On: 05/26/2026

Read Order No. 006
Letting Date: June 18, 2026 10:00 AM
Region: 3
Counties: GRAND,
JACKSON,
ROUTT,
SUMMIT
Contract ID: C27473
Contract UDBE Goal: 0.00 %
Guaranty: 5% of Total Bid
For Plans and Specs go to <https://cdot.dbesystem.com>
Work Days: 45
Res. 3830 Andi M. Staley (970)683-6278
Projects: MTCER300-297

Contract Description:

R3 STENCILS ON HWY 40A,009C,009D,006F

This project will consist of refreshing existing crosswalks, stop bars and pavement markings with inlaid preformed thermoplastic material on the following highways: 040 133.82-229.28, 006F 208.73-216.07, 009C 86.36-97.09, 009D 101.63-138.39.

Project Engineer: Kaleb Baugh
970-683-7530
kaleb.baugh@state.co.us

Please register at cdot.dbesystem.com where plans and specs can be found in the "my bid solicitations" menu. 5/28/2026

One Publication: 5/28/2026

It is estimated that the total cost of all items in the bid will be:

- (X) Between \$0 and \$1,000,000
- () Between \$1,000,000 and \$5,000,000
- () Between \$5,000,000 and \$20,000,000
- () Greater than \$20,000,000

Item No.	Description	Quantity	Units
	Major Items		
202-00250	Removal of Pavement Marking	36,772.190	SF
626-00000	Mobilization	1.000	L S
627-30407	Preformed Thermoplastic Pavement Marking (Word-Symbol) (Special)	7,798.390	SF
627-30411	Preformed Thermoplastic Pavement Marking (Xwalk-Stop Line) (Special)	28,660.000	SF
630-00000	Flagging	300.000	HOURL
630-00012	Traffic Control Management	45.000	DAY