

Proposal Schedule of Items

Page 1 of 10

Contract ID: C25237- COMBO

Project(s): STR348A-001

Contractor: _____

SECTION: 0001

BID ITEMS

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0005	201-00000 Clearing and Grubbing	1.000 L S	_____.	_____.	_____.	_____.
0010	202-00015 Removal of Headwall	5.000 EACH	_____.	_____.	_____.	_____.
0015	202-00035 Removal of Pipe	181.000 LF	_____.	_____.	_____.	_____.
0020	202-00090 Removal of Delineator	865.000 EACH	_____.	_____.	_____.	_____.
0025	202-00200 Removal of Sidewalk	277.000 SY	_____.	_____.	_____.	_____.
0030	202-00203 Removal of Curb and Gutter	160.000 LF	_____.	_____.	_____.	_____.
0035	202-00210 Removal of Concrete Pavement	99.000 SY	_____.	_____.	_____.	_____.
0040	202-00220 Removal of Asphalt Mat	1,037.000 SY	_____.	_____.	_____.	_____.
0045	202-00240 Removal of Asphalt Mat (Planing)	93,987.000 SY	_____.	_____.	_____.	_____.
0050	202-00250 Removal of Pavement Marking	127,089.000 SF	_____.	_____.	_____.	_____.
0055	202-00400 Removal of Bridge	1.000 EACH	_____.	_____.	_____.	_____.
0060	202-00504 Removal of Expansion Device	34.000 LF	_____.	_____.	_____.	_____.
0065	202-01130 Removal of Guardrail Type 3	3,999.000 LF	_____.	_____.	_____.	_____.

Proposal Schedule of Items

Page 2 of 10

Contract ID: C25237- COMBO

Project(s): STR348A-001

Contractor: _____

SECTION: 0001

BID ITEMS

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0070	202-01170 Removal of Guardrail Type 7	225.000 LF	_____	_____	_____	_____
0075	202-01300 Removal of End Anchorage	29.000 EACH	_____	_____	_____	_____
0080	203-01500 Blading	20.000 HOUR	_____	_____	_____	_____
0085	203-01550 Dozing	20.000 HOUR	_____	_____	_____	_____
0090	203-01597 Potholing	30.000 HOUR	_____	_____	_____	_____
0095	206-00000 Structure Excavation	175.000 CY	_____	_____	_____	_____
0100	206-00100 Structure Backfill (Class 1)	140.000 CY	_____	_____	_____	_____
0105	208-00002 Erosion Log Type 1 (12 Inch)	1,000.000 LF	_____	_____	_____	_____
0110	208-00035 Aggregate Bag	1,000.000 LF	_____	_____	_____	_____
0115	208-00046 Pre-fabricated Concrete Washout Structure (Type 1)	3.000 EACH	_____	_____	_____	_____
0120	208-00051 Storm Drain Inlet Protection (Type I)	20.000 LF	_____	_____	_____	_____
0125	208-00056 Storm Drain Inlet Protection (Type III)	15.000 EACH	_____	_____	_____	_____
0130	208-00103 Removal and Disposal of Sediment (Labor)	20.000 HOUR	_____	_____	_____	_____

Proposal Schedule of Items

Page 3 of 10

Contract ID: C25237- COMBO

Project(s): STR348A-001

Contractor: _____

SECTION: 0001

BID ITEMS

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0135	208-00105 Removal and Disposal of Sediment (Equipment)	10.000 HOUR	_____.	_____.	_____.	_____.
0140	208-00106 Sweeping (Sediment Removal)	20.000 HOUR	_____.	_____.	_____.	_____.
0145	208-00107 Removal of Trash	20.000 HOUR	_____.	_____.	_____.	_____.
0150	210-00010 Reset Mailbox Structure	3.000 EACH	_____.	_____.	_____.	_____.
0155	210-01000 Reset Fence	115.000 LF	_____.	_____.	_____.	_____.
0160	210-01011 Reset Gate	3.000 EACH	_____.	_____.	_____.	_____.
0165	210-02804 Grinding: Sidewalk and/or Curb Ramp Repair	15.000 LF	_____.	_____.	_____.	_____.
0170	210-04010 Adjust Manhole	18.000 EACH	_____.	_____.	_____.	_____.
0175	210-04050 Adjust Valve Box	51.000 EACH	_____.	_____.	_____.	_____.
0180	211-03005 Dewatering	1.000 L S	_____.	_____.	_____.	_____.
0185	212-00702 Biotic Soil Amendments (Hydraulically Applied)	700.000 LB	_____.	_____.	_____.	_____.
0190	212-00707 Seeding (Native) Hydraulic	0.200 ACRE	_____.	_____.	_____.	_____.

Proposal Schedule of Items

Page 4 of 10

Contract ID: C25237- COMBO

Project(s): STR348A-001

Contractor: _____

SECTION: 0001

BID ITEMS

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0195	213-00012 Spray-on Mulch Blanket	0.200 ACRE	_____	_____	_____	_____
0200	240-00000 Wildlife Biologist	20.000 HOUR	_____	_____	_____	_____
0205	240-00010 Removal of Nests	20.000 HOUR	_____	_____	_____	_____
0210	250-00010 Environmental Health and Safety Management	1.000 L S	_____	_____	_____	_____
0215	250-00050 Monitoring Technician	100.000 HOUR	_____	_____	_____	_____
0220	250-00110 Health and Safety Officer	24.000 HOUR	_____	_____	_____	_____
0225	250-00120 Material Sampling and Delivery	1.000 EACH	_____	_____	_____	_____
0230	304-06000 Aggregate Base Course (Class 6)	803.290 TON	_____	_____	_____	_____
0235	304-07000 Aggregate Base Course (Class 7)	3,702.940 TON	_____	_____	_____	_____
0240	403-00720 Hot Mix Asphalt (Patching) (Asphalt)	201.800 TON	_____	_____	_____	_____
0245	403-34701 Hot Mix Asphalt (Grading SX) (75)	25,939.170 TON	_____	_____	_____	_____
0250	403-34801 Hot Mix Asphalt (Grading SX) (100)	7,227.210 TON	_____	_____	_____	_____
0255	403-36701 Hot Mix Asphalt (Grading ST)(75)	13,210.850 TON	_____	_____	_____	_____

Proposal Schedule of Items

Page 5 of 10

Contract ID: C25237- COMBO

Project(s): STR348A-001

Contractor: _____

SECTION: 0001

BID ITEMS

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0260	411-03342 Asphalt Cement Performance Grade (PG 64-28)	1,609.870 TON	_____	_____	_____	_____
0265	411-03345 Asphalt Cement Performance Grade (PG 76-28)	448.090 TON	_____	_____	_____	_____
0270	411-03352 Asphalt Cement Performance Grade (PG 58-28)	898.340 TON	_____	_____	_____	_____
0275	411-10255 Emulsified Asphalt (Slow-Setting)	29,137.000 GAL	_____	_____	_____	_____
0280	412-00605 Concrete Pavement (6 Inch) (Fast Track)	99.000 SY	_____	_____	_____	_____
0285	504-08050 Stone Landscape Wall	95.000 SF	_____	_____	_____	_____
0290	506-01020 Geogrid Reinforcement	898.000 SY	_____	_____	_____	_____
0295	515-00120 Waterproofing (Membrane)	125.000 SY	_____	_____	_____	_____
0300	518-03100 Rapid Cure Silicone Joint Seal	124.000 LF	_____	_____	_____	_____
0305	601-01000 Concrete Class B	10.000 CY	_____	_____	_____	_____
0310	601-03050 Concrete Class D (Wall)	20.000 CY	_____	_____	_____	_____
0315	601-03057 Concrete Class DR	1.400 CY	_____	_____	_____	_____

Proposal Schedule of Items

Page 6 of 10

Contract ID: C25237- COMBO

Project(s): STR348A-001

Contractor: _____

SECTION: 0001

BID ITEMS

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0320	602-00000 Reinforcing Steel	100.000 LB	_____	_____	_____	_____
0325	602-00020 Reinforcing Steel (Epoxy Coated)	3,057.000 LB	_____	_____	_____	_____
0330	603-01185 18 Inch Reinforced Concrete Pipe (Complete In Place)	116.000 LF	_____	_____	_____	_____
0335	603-01245 24 Inch Reinforced Concrete Pipe (Complete In Place)	82.000 LF	_____	_____	_____	_____
0340	603-72006 20x6 Foot Concrete Box Culvert (Precast)	45.500 LF	_____	_____	_____	_____
0345	606-00302 Guardrail Type 3 (31 Inch Midwest Guardrail System)	3,812.500 LF	_____	_____	_____	_____
0350	606-01370 Transition Type 3G	4.000 EACH	_____	_____	_____	_____
0355	606-01385 Transition Type 3J	2.000 EACH	_____	_____	_____	_____
0360	606-01390 End Anchorage Type 3K	3.000 EACH	_____	_____	_____	_____
0365	606-01402 Transition Type BR10B-GR3	4.000 EACH	_____	_____	_____	_____
0370	606-02003 End Anchorage (Nonflared)	19.000 EACH	_____	_____	_____	_____
0375	606-02005 End Anchorage (Flared)	11.000 EACH	_____	_____	_____	_____

Proposal Schedule of Items

Page 7 of 10

Contract ID: C25237- COMBO

Project(s): STR348A-001

Contractor: _____

SECTION: 0001

BID ITEMS

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0380	607-11525 Fence (Plastic)	100.000 LF	_____	_____	_____	_____
0385	607-11580 Fence (Temporary)	100.000 LF	_____	_____	_____	_____
0390	608-00000 Concrete Sidewalk	192.000 SY	_____	_____	_____	_____
0395	608-00010 Concrete Curb Ramp	190.000 SY	_____	_____	_____	_____
0400	608-00015 Detectable Warnings	20.000 SF	_____	_____	_____	_____
0405	609-21020 Curb and Gutter Type 2 (Section II-B)	168.000 LF	_____	_____	_____	_____
0410	612-00001 Delineator (Type I)	552.000 EACH	_____	_____	_____	_____
0415	612-00003 Delineator (Type III)	313.000 EACH	_____	_____	_____	_____
0420	614-10110 LED Warning Sign System (_ Signs)	2.000 EACH	_____	_____	_____	_____
0425	614-80004 Flashing Beacon (Special)	2.000 EACH	_____	_____	_____	_____
0430	620-00002 Field Office (Class 2)	1.000 EACH	_____	_____	_____	_____
0435	620-00012 Field Laboratory (Class 2)	1.000 EACH	_____	_____	_____	_____
0440	620-00020 Sanitary Facility	1.000 EACH	_____	_____	_____	_____

Proposal Schedule of Items

Page 8 of 10

Contract ID: C25237- COMBO

Project(s): STR348A-001

Contractor: _____

SECTION: 0001

BID ITEMS

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0445	625-00000 Construction Surveying	1.000 L S	_____.	_____.	_____.	_____.
0450	625-00001 Construction Surveying (Hourly)	20.000 HOUR	_____.	_____.	_____.	_____.
0455	626-00000 Mobilization	1.000 L S	_____.	_____.	_____.	_____.
0460	626-01103 Public Information Services (Tier III)	1.000 L S	_____.	_____.	_____.	_____.
0465	627-00008 Modified Epoxy Pavement Marking	1,425.000 GAL	_____.	_____.	_____.	_____.
0470	627-00016 Pavement Marking Paint (High Build)(Temporary)	1,806.000 GAL	_____.	_____.	_____.	_____.
0475	627-30407 Preformed Thermoplastic Pavement Marking (Word-Symbol) (Special)	1,924.000 SF	_____.	_____.	_____.	_____.
0480	627-30411 Preformed Thermoplastic Pavement Marking (Xwalk-Stop Line) (Special)	4,158.000 SF	_____.	_____.	_____.	_____.
0485	630-00000 Flagging	5,000.000 HOUR	_____.	_____.	_____.	_____.
0490	630-00001 Pilot Car Operation	450.000 HOUR	_____.	_____.	_____.	_____.
0495	630-00007 Traffic Control Inspection	62.000 DAY	_____.	_____.	_____.	_____.
0500	630-00012 Traffic Control Management	130.000 DAY	_____.	_____.	_____.	_____.

Proposal Schedule of Items

Page 9 of 10

Contract ID: C25237- COMBO

Project(s): STR348A-001

Contractor: _____

SECTION: 0001

BID ITEMS

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0505	630-80335 Barricade (Type 3 M-A) (Temporary)	6.000 EACH	_____.	_____.	_____.	_____.
0510	630-80340 Pedestrian Barricade (ADA)	200.000 LF	_____.	_____.	_____.	_____.
0515	630-80341 Construction Traffic Sign (Panel Size A)	94.000 EACH	_____.	_____.	_____.	_____.
0520	630-80342 Construction Traffic Sign (Panel Size B)	137.000 EACH	_____.	_____.	_____.	_____.
0525	630-80344 Construction Traffic Sign (Special)	160.000 SF	_____.	_____.	_____.	_____.
0530	630-80355 Portable Message Sign Panel	2.000 EACH	_____.	_____.	_____.	_____.
0535	630-80358 Advance Warning Flashing or Sequencing Arrow Panel (C Type)	2.000 EACH	_____.	_____.	_____.	_____.
0540	630-80360 Drum Channelizing Device	26.000 EACH	_____.	_____.	_____.	_____.
0545	630-80363 Drum Channelizing Device (With Light) (Flashing)	25.000 EACH	_____.	_____.	_____.	_____.
0550	630-80364 Drum Channelizing Device (With Light) (Steady Burn)	25.000 EACH	_____.	_____.	_____.	_____.
0555	630-80377 Portable Water Filled Barrier (Temporary)	200.000 LF	_____.	_____.	_____.	_____.
0560	630-80380 Traffic Cone	500.000 EACH	_____.	_____.	_____.	_____.

Proposal Schedule of Items

Page 10 of 10

Contract ID: C25237- COMBO

Project(s): STR348A-001

Contractor: _____

SECTION: 0001

BID ITEMS

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0565	630-80393 Stackable Vertical Panels	100.000 EACH	_____	_____	_____	_____
0570	630-80440 Portable Rumble Strips (Temporary)	12.000 EACH	_____	_____	_____	_____
0575	630-80511 Mobile Pavement Marking Zone	1.000 L S	_____	_____	_____	_____
0580	630-85010 Impact Attenuator (Temporary)	2.000 EACH	_____	_____	_____	_____
0585	630-85041 Mobile Attenuator	65.000 DAY	_____	_____	_____	_____
0590	630-86810 Traffic Signal (Temporary)	2.000 EACH	_____	_____	_____	_____
Section: 0001			Total:		_____	_____
			Total Bid:		_____	_____

I hereby certify that I have the authority to submit this bid

Signature

Agency

Date
